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NOTICE INVITING TENDER (NIT) 

 
1.0   Jaypee Infratech Limited (hereinafter “JIL”), through its Implementation and 

Monitoring Committee, invites tender from the eligible Bidders for following works 
at Yamuna Expressway in prescribed tender form under a two-bid system (a) Part-I, 
Technical Bid with Commercial Terms without Price-Bid (hereinafter “Technical 
Bid’) and (b) Part-II, Price Bid (herein after “Price Bid”) as per the following details: 

 
Tender Ref. No. JIL-YEW/NIT/2024/106 dated 27.05.2024 

 
Name of the Work 

Construction of RCC Shoulder & Chute Drain at various 
locations from km 0.000 to 165.000 along Yamuna 
Expressway. 

 
Cost of Bidding Documents 

 
The Bidding Documents as uploaded can be viewed and 
downloaded free of cost by anyone including intending 
Bidders at JIL’s website: 
(http://jaypeeinfratech.com/tender.html ) 

 
Period of Completion 

 
Six (06) Months 

Earnest Money Deposit Rs. 56,000/- (Rupees Fifty-Six Thousand Only) in the form of 
Demand Draft / Bank Guarantee in favour of JAYPEE 
INFRATECH Ltd. 
Bank Details of JAYPEE INFRATECH Ltd. 
for preparation of Bank Guarantee: 
Name of Beneficiary: Jaypee Infratech Ltd. 
Bank: IDBI Bank, 
Trade Finance Department, 8th Floor, Plate B, Block 2, NBCC 
Office Complex, Delhi, Delhi State, Pin-110023 
Current A/C No.: 011103000012166 
IFSC: IBKL0000127 

Last date, time & Address of 
submission of Tender in hard 
copies / through email. 

Up to 10.06.2024 by 7.00 PM (IST). 
Tender shall be submitted in a sealed envelope at Contracts 
Division, at office of Jaypee Infratech Limited, J Block, Sector- 
128, Noida, 201304, UP. The bids shall be submitted along with 
the mandatory documents including hard copy in original of 
EMD, Letter of Acceptance of tender conditions, documents in 
support of Eligibility of the contractor and all other documents 
as per NIT shall be submitted. 
Financial Bid shall be submitted in a sealed separate 
envelope. 
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 Alternatively, 
 
Bidder can submit tender up to 10.06.2024 by 7.00 PM (IST) 
through email at tendering@jilindia.in; the mandatory 
scanned documents such as DD / BG against EMD, Letter of 
Acceptance of tender conditions, documents in support of 
Eligibility of the contractor and all other documents as per NIT 
shall be submitted. 

Financial Bid shall be password protected. 

Original EMD should reach before last date & time of 
submission of tender at Contracts Division, at office of Jaypee 
Infratech Limited, J Block, Sector-128, Noida, 201304, UP 

Pre-Bid Meeting & Venue 03.06.2024 at 03.00 PM at office of Jaypee Infratech Limited, 
J Block, Sector-128, Noida, 201304, UP. 
Ph. No.: 0120-4609482 / 4609495 
Mr. Deepak Matpal: 9582887683 

Date & Time of Opening of 
technical Tender 

11.06.2024 at 12.30 PM 

Date & Time of Opening of 
Financial Tender 

Later, after Evaluation of Technical bids. 

Validity of offer 90 days from the date of opening of price tender. 

 

“Corrigendum, if any, would appear only on the website and not to be published in any 
News Paper”. 

 
2.0 Minimum Eligibility Criteria: 

The interested bidders should meet the following minimum qualifying criteria: 
 

A. Work Experience: 
 

1. Experience of having successfully completed similar works during the last 7 
years ending previous day of last date of submission of tenders as under: 

 
a) Three similar works each costing not less than Rs. 22,40,000 /-, 

OR 

b) Two similar works each costing not less than Rs. 28,00,000/-, 

OR 

c) One similar work costing not less than Rs. 44,80,000 /-. 

 
Definition of Similar work: “Similar works” shall mean “Construction of Civil works 
involving R.C.C (Reinforcement Cement Concrete) work”. 
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Note:  
a) The values of the completed work shall be exclusive of Service 

Tax/GST. The Bidder shall produce documentary evidence against 
the Taxes & Duties applicable against the concerned job(s). In case 
the value of job submitted by the bidder does not have clarity 
regarding inclusion/ exclusion of Service tax/GST, the amount 
appearing in the Completion Certificate, the bidder shall provide 
statutory auditors certificates clearly stating the service tax/GST in 
the computation to arrive at the completed work value in 
conjunction with the completion certificate. 
In case where such certification is not provided or the completion 
certificate does not have clarity, the value of completed work, as 
appearing in the Completion Certificate, shall be considered 
inclusive of applicable GST @18% tax and shall be evaluated 
accordingly. 

 
b) Value of Executed works shall be brought to current costing level by 

enhancing the actual value of work at simple rate of 7% per 
annum, calculated from the date of completion to the last date of 
submission of bid. 

 
c) Experience in a similar nature of work should be supported by a 

copy of a work order and certificates issued by the client’s 
organisation for successful completion of work. If the work 
experience is in the Private sector the completion certificate shall be 
supported with copies of Letter of Award and copies of 
Corresponding TDS Certificates. 

 
d) Joint venture / consortia of firms / companies shall not be allowed, 

and the bidders should meet the above criteria themselves. 
 

e) Participation of Holding company & Subsidiary company 
 

“In case of a bidder is a ‘Company” incorporated in India who is a wholly 
owned ‘Subsidiary Company’ of Holding Company’, either the Turnover and 
Experience of the Holding Company or the Turnover and Experience of such 
bidder shall be considered for the purpose of Pre-Qualification criteria, for such 
bidder subject to the following: 

 
i. The arrangement permitting the Bidder to quote and rely upon the 

Turnover and Experience of the Holding Company in the Bidder’s 
quotation through a binding agreement needs to be recorded and 
submitted along with the bid. 

 
ii. The Bidder as well as ‘Holding Company’ shall submit  an 

irrevocable undertaking stating therein that both of them i.e. the 
Bidder as well as its ‘Holding Company’ shall be  jointly  and 
severally liable for due performance of the Contract and the acts 
done / not done by them (either individually or collectively) in 
pursuance thereof. 
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The terms ‘company’, ‘holding company’ and ‘subsidiary company’ shall have 
the same meaning as prescribe in the Indian Company’s act, 1956. 

 
B. Financial Strength: 

i) The Average annual financial turnover during the 3 best out of last 5 
years ending 31st March of the previous financial year shall be at least 
Rs 19,60,000/-. The requisite Turn Over shall be duly certified by a 
Chartered Accountant with his seal, signature, and registration number. 

 
In case of Companies/Firms less than 3 years old, the Average annual 
financial turnover shall be worked out for the available period only. 

 
ii) The Net Worth of the company /firm on the last day of the preceding 

Financial Year should be positive. 
 

iii) The Bidder should at least have earned a profit in minimum one year 
in the available last three consecutive balance sheets. 

 
The bidders are required to submit the page of summarised Balance 
Sheet (Audited) and page of summarised Profit & Loss Account 
(Audited) for last three years. 

 
C. The bidder shall submit an affidavit that the bidder has never abandoned or 

left work incomplete in the last 5 years. During the course of tendering or at 
any stage before or after awarding of the work, if it is found that the 
undertaking in the affidavit is untrue, the bidder will automatically be 
disqualified from the Bidding Process and the Contract (if awarded) shall be 
cancelled. EMD shall also be forfeited. 

 
3.0 The intending tenderer must read the terms and conditions of JIL carefully. He 

should only submit his tender if he considers himself eligible and he is in possession 
of all the documents required. Information and Instructions for Tenderers posted on 
Website shall form part of Tender Document. 

 
4.0 Bids are required to be submitted in two parts. 

 
a) 1st part shall be “Technical Bid” which will consist of Vol-I,     

     and 

b) 2nd part shall be “Price Bid” which will consist of Vol-II. 
 

 
5.0 Set of Contract/Tender Documents: 

The following documents will constitute set of tender documents: 

a) Notice Inviting Tender (NIT), Instructions to Tenderers (ITT) & General 
Conditions of Contract (GCC) – (Vol-I) 

b) Quoting Sheet for Tenderer - Bill of Quantities (Vol-II) 
c) Memorandum Annexure-I 
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d) Acceptance of Tender Conditions (Annexure-II) 
e) Addendum/Corrigendum, if any- Duly signed by authorized person 
f) Pre-bid clarifications if any 

 

6.0  The tenderers are required to quote strictly as per terms and conditions, 
specifications, standards given in the tender documents and not to stipulate any 
deviations. 

The bidders are advised to submit complete details with their bids as Technical Bid 
Evaluation will be done based on documents submitted by the bidders with the 
bids. The information should be submitted in the prescribed proforma. Bids with 
Incomplete /Ambiguous information will be rejected. 

The Bank Guarantee for EMD submitted by the bidders shall be strictly in the format 
prescribed in GCC. In case, EMD is not found verbatim in the prescribed format, 
the bid will be liable for rejection. 

7.0    The bidders are advised in their own interest to submit their bid documents well in 
advance from last date/time of submission of bids to avoid problems which the 
bidders may face in submission at last moment /during rush hours. 

However, after submission of the tender the tenderer can re-submit revised tender 
any number of times but before last time and date of submission of tender as 
notified. 

8.0   When it is desired by JIL to submit a revised financial tender then it shall be 
mandatory to submit revised financial tender. If not submitted, then JIL will have 
the right to reject the tender submitted earlier. 

9.0    If the contractor is found ineligible after opening of tenders, his tender shall become 

invalid. 

10.0  Notwithstanding anything stated above, JIL reserves the right to assess the 
capabilities and capacity of the tenderer to perform the contract, in the overall 
interest of JIL. In case, tenderer’s capabilities and capacities are not found 
satisfactory, JIL reserves the right to reject the tender. 

11.0  The Contractor can send the documents in the form of JPG format and PDF 
Format while submitting the tender through email at tendering@jilindia.in. 

12.0  If any  discrepancy is noticed between  the documents  as  sent  at the time of 
submission  of tender through  email and hard copies as submitted physically by 
the contractor, “the hard copies as submitted physically” shall be considered. 

13.0  The Contractor to send scanned copies of all the documents including valid GST 
registration/EPF registration, PAN No. as stipulated in the tender document. 

14.0 Certificate of Financial Turn Over: 

At the time of submission of tender, the tenderer shall submit Affidavit/Certificate 
from Chartered Accountant mentioning Financial Turnover of last 5 years or for the 
period as specified in the tender document. There is no need to send entire 
voluminous balance sheet. However, one page of summarised balance sheet 
(Audited) and one page of summarised Profit & Loss Account (Audited) for last 03 
years shall be sent through mail and/or submitted in hard copy also. 

15.0  The tenderer shall protect the quoting sheet with password before sending the 
tender and shall send the password by email to tendering@jilindia.in on the 

date (date shall be intimated separately) of opening of financial bid. 
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16.0 List of Documents to be scanned & sent through email, Or to be submitted 
in hard copies within the period of tender submission: 

a. All pages of the entire tender documents (Vol-I) duly signed by the authorized 
person. 

b. All pages (duly signed by the authorized person) of the entire Bidding documents 
(Vol-II) in a password protected file, or in a separate sealed Envelope. 

c. Demand Draft / Pay Order or Banker’s Cheque / Bank Guarantee of any 
Nationalized or all Commercial Scheduled Bank against EMD 

d. Memorandum Annexure-I. 
e. Unconditional Letter of Acceptance of Tender Conditions (Annexure-II of VOL-I) 

(On Letter Head of the Applicant / Bidder). 
f. Details of Similar Works - Appendix-A. 
g. Work Experience Certificates - Appendix -B. 
h. Financial Details- Appendix-C. 
i. General Information – Appendix-D. 
j. GST registration – Appendix-E. 
k. Affidavit for correctness of Documents/Information Appendix-G. 
l. Power of Attorney of the person authorised for signing the tender. 
m. Affidavit for not abandoned or left work incomplete in the last 5 years. 
n. All pages of the entire Corrigendum (if any) duly signed by the authorized 

person. Pre-bid clarifications, if any. 

All the uploaded documents should be in readable, printable, and legible form, failing 
which the Bids are liable for rejection. The document submitted in hard copy should be 
indexed and duly page numbered. 

NOTE: Sending documents through email as referred in above Clauses no. 11.0 to 
16.0 of NIT are applicable only for submission of tender through email. No need to 
send any documents through email, which have been physically submitted. 

 
17.0 The tenderer(s) if required, may submit queries, if any, through E-mail and in writing 

to the tender inviting authority to seek clarifications within 7 days from the date of 
uploading of Tender on web site but latest by to reach JIL office not less than 1 day 
prior to the date of Pre-bid meeting (if to be held as per NIT). JIL will reply only those 
queries which are essentially required for submission of bids. JIL will not reply to the 
queries which are not considered fit like replies of which can be implied /found in the 
NIT/ Tender Documents, or which are not relevant or in contravention to NIT/Tender 
Documents, queries received after 7 days from the date of uploading of Tender on 
website, request for extension of time for opening of technical bids, etc. Technical Bids 
are to be opened on the scheduled date. The Pre-Bid meeting shall be attended by 
the intending bidders only. 

18.0 (a) No Clarification will be sought in case of non-submission of EMD of requisite amount 
or Unconditional letter of acceptance or Affidavit for correctness of 
document/information. In such cases the bid shall be rejected out rightly without seeking 
any further clarification/document. 
(b) All the uploaded and submitted documents shall be considered as duly signed by 
contractor/ authorized representative. 

 
19.0 JIL/its IMC reserves the right to reject any or all tenders or cancel / withdraw the 

invitation for bid without assigning any reasons whatsoever thereof. JIL does not bind 
itself to accept lowest tender. The JIL reserves the right to award the work to a single 
party or to split the work amongst two or more parties as deemed necessary without 
assigning any reason thereof. The contractor is bound to accept the portion of work as 
offered by JIL after splitting it up at the quoted / negotiated rates. No claim of the 
contractor whatsoever shall be entertained by JIL on this account. 

 
20.0 Canvassing in connection with the tender is strictly prohibited, and such canvassed 

tenders submitted by the contractor will be liable to be rejected and his earnest money 
shall be absolutely forfeited. 
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Annexure-I 
 

MEMORANDUM 
 

Sl. 
No. 

Description Values/Description to be applicable for Relevant 
Clause(s) 

1) Name of Work Construction of RCC Shoulder & Chute Drain at 
various locations from km 0.000 to km 165.000 
along Yamuna Expressway. 

2) Employer / Owner Jaypee Infratech Limited (JIL) 

3) Type of Tender Item rate tender 

4) Earnest Money Deposit Rs 56,000/- (in the form of DD / BG) 

5) Time allowed for Completion 
of Work 

Six (06) Months 

6) Mobilization Advance 10% of contract value (against BG) 

7) Validity of Tender 90 (Ninety) Days 

8) Performance Guarantee 3% (Three percent only) of contract value within 
21 days from the date of Award of Work. 

9) Security Deposit / Retention 
Money 

5% (Five Percent Only) of the gross value of each 
running/final bill. 

10) Time allowed for starting the 
work 

The date of start of contract shall be reckoned 
from 15 days of award of work. 

11) Escalation All rates as per the Bill of Quantities (BOQ) quoted 
by the contractor shall be firm and fixed for the 
entire contract period as well as the extended 
period for completion of the works. No escalation 
shall be applicable to this contract. 

12) Defect Liability Period Twelve (12) months from the date of completion 
of work and handing over to JIL. 
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SECTION-2 
Instructions to Tenderers (ITT) 

 
 
 

1.0 Work: Construction of RCC Shoulder & Chute Drain at various locations from km 0.000 to km 
165.000 along Yamuna Expressway. 

2.0 The tender document as uploaded can be seen on website www.jaypeeinfratech.com and can 
be downloaded free of cost. 

3.0 Earnest Money Deposit 
 

Earnest Money Deposit of amount as mentioned in “NIT/ Memorandum (Annexure-I)” required 
to be submitted along with the tender shall be in the form of Demand Draft payable at place as 
mentioned in NIT in favour of Jaypee Infra Limited from any Scheduled Bank or Bank Guarantee 
from any Nationalized or all Commercial scheduled banks in the enclosed format. The EMD shall 
be valid for a minimum period of 120 (One hundred Twenty) days from the original last day of 
submission of Tender. The EMD shall be scanned and uploaded to the e-mail at 
tendering@jilindia.in with online tender submission within the period of tender submission and 
original should be deposited in office of JIL before last date & time of submission as per Clause 
no-1 of NIT. 

 
The EMD shall be payable to Jaypee Infratech Limited without any condition(s), recourse, or 
reservations. 

 
I. The Bid will be rejected by JIL as non-responsive and shall not be considered in case EMD 

is not received in Physical form. 
 

II. Unsuccessful Bidder’s bid guarantee (EMD) will be discharged/returned, on written 
request from bidder, within a period of one month from the date of execution of 
contract agreement with the successful bidder, but not later than 60 days after the 
expiration of the period of bid validity prescribed by JIL. 

 

III. The EMD of the successful bidder will be retained and adjusted against the 
Retention     Amount. 

 

IV. No interest shall be paid by JIL on the EMD. 
 
 

V. The EMD may be forfeited: 
a. If the bidder withdraws the bid after bid opening during the period of validity. 
b. Any unilateral revision in the offer made by the tenderer during the validity of the offer. 
c. Upon non acceptance of LOI (Letter of Intent) /LOA (Letter of Award), if and when placed. 
d. In the case of a successful bidder, if the bidder fails to Sign the Agreement with in the 30 

days from the date of issue of LOI / LOA or fails to furnish the required performance 
security within stipulated period as mentioned in the tender document or fail to 
commence the work within the time period as mentioned in the LOI / LOA/ Contract. 

e. If any bidder furnishes any incorrect or false, statement/ information/document. 
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4.0 The documents are to be submitted in the office of JIL before last date & time of submission of 
tender mentioned in the NIT. 
The documents submitted shall be opened on the mentioned date & time for opening of 
tender. Online technical tender documents submitted by intending tenderers shall be opened 
only of those tenderers, whose Earnest Money Deposit, and other documents placed in the 
envelope are found in order. The Price tender shall be opened after evaluation of technical bids. 

5.0 Bids are only to be submitted by a sole Bidder as per the eligibility norms outlined in the 
Eligibility Criteria set out at Clause 2 of the NIT. 

6.0 Bids are required to be submitted in two parts. 
1st part shall be “Technical Bid” which will consist of Vol-I, and 
2nd part shall be “Price Bid” which will consist of Vol-II. 

7.0 Bids shall be submitted online / physically by hand as per date, time & address mentioned in the 
Clause no-1 of NIT. 

8.0 VALIDITY OF TENDER 
The tender for the works shall remain open for acceptance for a period of 90 (Ninety) days from 
the date of opening of the financial tender. If any tenderer withdraws his tender before the 
said period or issue of letter of Award / letter of Intent, whichever is earlier, or makes any 
modifications in the terms and conditions of the tender which are not acceptable to the JIL, then 
the JIL shall, without prejudice to any other right or remedy, be at liberty to forfeit the said 
earnest money as aforesaid. Further the tenderers shall not be allowed to participate in the 
retendering process of work. 

9.0 ACCEPTANCE OF TENDER 
JIL reserves the right to reject any or all the tenders in part or full without assigning any reason 
whatsoever. JIL does not bind itself to accept the lowest tender. The JIL reserves the right to 
award the work to a single party or split the work amongst two or more parties as deemed 
necessary without assigning any reason thereof. The Contractor is bound to accept the part work 
as offered by JIL after splitting up at the quoted/negotiated rates. 

10.0 The tenders shall be strictly as per the conditions of contract. Tenders with any additional 
condition(s)/modifications shall be rejected. Tenders in which, any of the prescribed conditions 
are not fulfilled or found incomplete in any respect are liable to be rejected. 

11.0 The witnesses to the Tender/Contract Agreement shall be other than the tenderer/ tenderers 
competing for this work and must indicate full name, address, and status/occupation with dated 
signatures. 

12.0 On acceptance of tender, the name of the accredited representative(s) of the contractor who 
would be responsible for taking instructions from Engineer-in-Charge or its authorized 
representative shall be intimated by the contractor within 07 days of issue date of letter of 
Awards by JIL. 

13.0 The tenderer shall not be permitted to tender for works if his near relative is posted in the 
project office or in any concerned Office of the JIL. The contractor shall also intimate the names 
of persons who are working with him in any capacity or are subsequently employed by him and 
who are near relatives to any of the officers in JIL. Any breach of this condition by the tenderer 
would render him liable to the withdrawal of the work awarded to him and forfeiture of Earnest 
Money and Security Deposit. This may also debar the contractor from tendering for future works 
under JIL. 
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 For the purpose of operation of this clause a near relative shall mean wife, husband, parents, 
grandparents, children, grandchildren, brothers, sisters, uncles, aunts, cousins, and their 
corresponding in-laws. 

14.0 The time of completion of the entire work, as contained in contract shall be as mentioned in 
“Memorandum - Annexure-I”, which shall be reckoned from the date of start. 

15.0 Canvassing whether directly or indirectly, in connection with tenderers is strictly prohibited and 
the tenders submitted by the contractors who resort to canvassing will be liable for rejection. 

16.0 The tender award, execution and completion of work shall be governed by tender documents 
consisting of (but not limited to) Letter of Award/Letter of work order/Contract agreement, Bill 
of Quantities, Other Conditions of Contract, General Conditions of Contract, Specifications, 
Drawings. The tenderers shall be deemed to have gone through the various conditions including 
sub-soil water conditions, topography of the land, drainage, and accessibility etc. or any other 
condition which in the opinion of contractor will affect his price/rates before quoting their rates. 
No claim whatsoever against the foregoing shall be entertained. 

17.0 The drawings with the tender documents if any are Tender Drawing and are indicative only. 

18.0 ADDENDA/ CORRIGENDA 

Addenda/Corrigenda to the tender documents may be issued prior to the date of submission of 
the tender to clarify or effect modification in specification and/or contract terms included in 
various tender documents. The tenderer shall suitably take into consideration such 
Addenda/Corrigenda while submitting his tender. The tenderer shall return such Addenda/ 
Corrigenda duly signed and stamped as confirmation of its receipt & acceptance and submit 
along with the tender document. All addenda/ Corrigenda shall be signed and stamped on each 
page by the tenderer and shall become part of the tender and contract documents. 

19.0 SITE VISIT AND COLLECTING LOCAL INFORMATION 

Before tendering, the tenderers are advised to visit the site, its surroundings to assess and satisfy 
themselves about the local conditions such as the working and other constraints at site, 
approach roads to the site, availability of water & power supply, application of taxes, duties and 
levies as applicable & any other relevant information required by them to execute complete 
scope of work. The tenderer may obtain all necessary information as to risks, weather 
conditions, contingencies & other circumstances (insurgencies etc.) which may influence or 
affect their tender prices. Tenderer shall be deemed to have considered site conditions whether 
he has inspected it or not and to have satisfied himself in all respect before quoting his rates 
and no claim or extra charges whatsoever in this regard shall be entertained / payable by the JIL 
at a later date. 

20.0 ACCESS BY ROAD 

The contractor, if necessary, shall build temporary access roads to the actual site of 
construction for the works at his own cost to make the site accessible. The Contractor shall 
maintain the same in motorable condition at all the times as directed by the Engineer-in-
Charge at his own cost. The contractor shall be required to permit the use of any roads so 
constructed by him for vehicles of JIL or any other agencies/ contractors who may be engaged on 
the project site, free of cost. Non- availability of access roads or approach to site, for the use of 
the contractor shall in no case condone any delay in the execution of work nor be the cause for 
any claim for compensation. 
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21.0 HANDING OVER & CLEARING OF SITE 
 
 

I. The Contractor should note that area for construction may be made available in 
phases as per availability and in conjunction with pace of actual progress of work at 
site. The work may be required to be carried out in constrained situations. The work is 
to be carried out in such a way that the traffic, people movement, if any, is kept 
operative and nothing extra shall be payable to the contractor due to this phasing / 
sequencing of the work. The contractor is required to arrange the resources to 
complete the entire project within the total stipulated time. Traffic diversion, if 
required, is to be done and maintained as per requirement of local traffic police 
or/and as per specification, by the contractor at his own cost and the contractor shall 
not be entitled for any extra payment, whatsoever, in this regard. 

II. The efforts will be made by the JIL to hand over the site to the Contractor free of 
encumbrances. However, in case of any delay in handing over of the site to the 
Contractor, the JIL shall only consider a suitable extension of time for the execution 
of the work. It should be clearly understood that the JIL shall not consider any revision 
in contract price or any other compensation whatsoever viz. towards idleness of 
Contractor’s labour, equipment etc. 

III. Old structures on the proposed site, if required, shall be demolished by the contractor 
properly at his own cost unless otherwise mentioned elsewhere in the tender 
document. The useful material obtained from demolition of structures & services shall 
be the property of JIL and these materials shall be stacked in workmanship like at the 
place specified by the Engineer-in-charge. 

IV. A necessary arrangement including its maintenance is to be made by the contractor 
for temporary diversion of the flow of existing drain and road, as the case may be. The 
existing drain and road would be demolished, wherever required, with the progress of 
work under the scope of proposed project. The existing Road and Drain which are not 
in the alignment of the said project but are affected and/ or need to demolish during 
execution for smooth progress of the project, shall be rehabilitated to its original 
status and condition by the contractor at his own cost. The cost to be incurred by the 
contractor in this regard shall be deemed to be included in the quoted rates of the bill 
of quantity items and contractor shall not be entitled for any extra payment 
whatsoever in this regard. 

V. The information about the public utilities (whether over ground or underground) like 
electrical/ telephone/ water supply lines, OFC Cables, open drain etc. is the 
responsibility of contractor to ascertain the utilities that are to be affected by the works 
through the site investigation. 

VI. The contractor shall be responsible for obtaining necessary approval from the 
respective authorities for shifting/ re-alignment of existing public utilities. JIL shall 
only provide assistance to the contractor in obtaining the approval from the 
concerned authorities. 

VII. Any services affected by the works must be temporarily supported by the contractor 
who must also take all measures reasonably required by the various bodies to protect 
their services and property during the progress of works. It shall be deemed to be the 
part of the contract and no extra payment shall be made to the contractor for the 
same. 
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22.0 SCOPE OF WORK 

I. The scope of work covered in this tender shall be as per the Bill of Quantities, 
specifications, drawings, instructions, orders issued to the contractor from time to 
time during the pendency of work. The drawings for this work, which may be 
referred for tendering, provide a general idea only about the work to be performed 
under the scope of this contract. These may not be the final drawings and may not 
indicate the full range of the work under the scope of this contract. Shop drawing to 
be submitted by the contractor for the approval from JIL. The work will be executed 
as per the direction of engineer In-charge only. 

II. The quantities of various items as entered in the “BILL OF QUANTITIES” are indicative 
only and may vary depending upon the actual requirement. The contractor shall be 
bound to carry out and complete the stipulated work irrespective of the variation in 
individual items specified in the bill of quantities. 

23.0 APPROVAL OF TEMPORARY / ENABLING WORKS 
 

The setting and nature of all offices, huts, access road to the work areas and all other temporary 
works as may be required for the proper execution of the works shall be subject to the approval 
of the Engineer-in-charge. All the equipment, labour, material including cement, reinforcement 
and the structural steel required for the enabling/ temporary works associated with the entire 
Contract-shall have to be arranged by the Contractor only. Nothing extra shall be paid to the 
Contractor on this account. 

24.0 CLARIFICATION AFTER TENDER SUBMISSION 
 

Tenderer’s attention is drawn to the fact that during the period, the tenders are under 
consideration, the tenderers are advised to refrain from contacting by any means, the JIL and/or 
his employees/ representatives on matters related to the tender under consideration and that, 
if necessary, JIL will obtain clarifications in writing or as may be necessary. The tender evaluation 
and process of award of works is done by duly authorized Tender Scrutiny team and this team 
is authorized to discuss and get clarification from the tenderers. 

25.0 ORDER OF PRECEDENCE OF DOCUMENTS 
 

In case of difference, contradiction, discrepancy, with regard to conditions of contract, 
Specifications, Drawings, Bill of quantities etc. forming part of the contract, the following shall 
prevail in order of precedence. 

 
I. Contract Agreement / Work order. 

II.  Letter of Intent / letter of award, along with statement of agreed variations and its 
enclosures, if any 

III. Description of Bill of Quantities (BOQ) 
IV. General Conditions of Contract (GCC) 
V. Technical specifications (General, Additional and Technical Specification) as given in 

Tender documents. 
VI. Other Conditions of Contract (OCC). 

VII. Drawings 
VIII. MORTH / IRC /CPWD specifications (as specified in Technical Specification of the , 

Tender) update with correction slips issued up to last date of receipt of tenders. 
IX. Relevant B.I.S. Codes 
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Annexure-II 
 

ACCEPTANCE OF TENDER CONDITIONS 
 

From: (To be submitted in ORIGINAL on the letter head of the company by the authorized officer having 
power of attorney) 

 
To, 

Jaypee Infratech Limited, 
Contract Division, J Block, 
Sector-128, Noida, UP -201304 

 
Sub: Name of the work & NIT No.: 

 
Dear Sir, 

1. We, the undersigned Bidder having read, examined have fully understood and are 
satisfied with the information provided in detail in the Bidding Documents. We hereby 
unconditionally and irrevocably accept the tender conditions and Bidding Documents 
in its entirety for the Works. 

 
2. I/We hereby enclose our Bid with duly signed and/or certified 

forms/documents/authorizations listed below for your consideration. I/We have 
viewed and read the terms and conditions of the Bidding Documents carefully. I/We 
have submitted the following documents: 

 
a. Notice Inviting Tender, Instructions to Tenderers, General Conditions of 

Contract & Special Conditions of Contract – (Vol-I) 
b. Quoting Sheet for Tenderer - Bill of Quantities (Vol-II) – in a sealed separate 

Envelope. 
c. Demand Draft/Bank Guarantee issued by (name of Bank) Bank against Earnest 

Money Deposit in the format prescribed in GCC. 
d. Memorandum Annexure-I 
e. Acceptance of Tender Conditions (Annexure-II) 
f. Addendum/Corrigendum, if any- Duly signed by authorized person 
g. Pre-bid clarifications if any 
h. Details of Similar Works - Appendix-A. 
i. Work Experience Certificates - Appendix -B. 
j. TDS details for Private Sector Projects - Appendix -C. 
k. Financial Details- Appendix-D. 
l. General Information – Appendix-E. 
m. GST registration – Appendix-F. 
n. Affidavit duly   notarized   for   correctness   of   Documents/Information   - 

Appendix-G 
o. Affidavit for not abandoned or left work incomplete in the last 5 years – Appendix-H. 
p. Power of Attorney of the person authorised for signing/submitting the tender. 
q. Copy of Valid Labour License / EPF registration / Copy of PAN. 

 
3. Should this tender be accepted, I/We agree to abide by and fulfil all terms and 

conditions referred to above and as contained in tender documents elsewhere and in 
default thereof, to forfeit and pay JIL, or its successors or its authorized nominees such 
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sums of money as are stipulated in the notice inviting tenders and tender documents. 
 

If I/we fail to commence the work within 15 days of the date of issue of Letter of Award 
/ LOI, and/or I/we fail to sign the agreement as per Clause 74 of General Condition of 
Contract and/or I/we fail to submit performance guarantee as per Clause 02 of General 
Condition of Contract, I/we agree that JIL shall, without prejudice to any other right or 
remedy, be at liberty to cancel the Letter of Award and to forfeit the said earnest money 
as specified above. 

 
 
 

Yours faithfully, 
 
 
 
 
 

Dated    

 
(Signature of the tenderer with rubber stamp) 
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Appendix-A 
 

DETAILS OF SIMILAR WORK 
 

Tender for: ……………………. 
 

MANDATORY INFORMATION DOCUMENTS: 

DETAILS OF SIMILAR WORK 

 
 

S. 
No 

Name of 
work and 
its 
location 

Name of 
Client 

Date and No. 
of 
Completion 
Certificate 

Date of 
Start 

Date of 
Completion 

Cost of Work 
on 
completion 

Value of 
TDS in 
case of 
Private 
Work 

1.        

2.        

3.        

 

1. We hereby Certify that the Completion Certificates of the above works are enclosed 
with the Bidding Documents. 

 
2. Details mentioned in the above Form are as per Completion Certificates and have not 

been presumed. 
 

3. If any detail is not mentioned in the Work Completion Certificate, documentary proof of 
the details like drawings, LOA, BOQ, completion certificate/occupation certificate, copy 
of final bill, etc. shall be submitted as required. 

 
 
 

Signature of Bidder with Seal 
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Appendix-B 
(Note: this is a sample format; Bidders may submit completion certificate in other format 

also provided required details to meet minimum eligible criteria are mentioned) 
 

WORK EXPERIENCE CERTIFICATE 
 

Name of the Client with Address, email & phone no. 
 

Dispatch No.................. Date: ..................... 
 

Name of Contractor_   
 

1 Name of work / project & Location  

2 Name and Address of the Clients  

3 Agreement Amount  

4 Cost of work on completion  

5 Date of start  

6 Stipulated date of completion  

7 Actual date of completion  

8 Amount of compensation levied for 
delayed completion if any 

 

9 Type of Work  

13 Performance report Outstanding Very Good Good Poor 

(a) Quality of work     

(b) Resourcefulness     

(c) Financial soundness     

(d) Technical proficiency     

(e) General behaviour     

 
 
 
 

Date Name & Designation 
 
 
 

Signature with Seal of issuing Authority 
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Appendix-C 
 

TDS DETAILS FOR PRIVATE SECTOR PROJECTS 
 

1 
S. 
No. 

Name 
of 
Work 

Name 
of 
Clients 

Project 
Cost 
in 
Lakh 
(Rs) 

No. And 
Date of 
Completion 
Certificate 

Cost of the 
work 
on 
completion 
in Lakh 
(Rs) 

Payments 
Received 
as per 
TDS 
In Lakh 
(Rs) 

TDS 
Corresponding 
to the 
Payments 

Year wise 
TDS as per 
Form- 
26AS/Form 
16A relating 
to the work 

1.         

2.         

3.         

 
 

Note: 
i) Value of Work done will be considered commensurate with value of TDS Certificates. 

ii) This form needs to be supported with Form-26AS taken in HTML format or Form - 
16A. 

 
 

Signature of Bidder with Seal 
 
 
 

Signature of Chartered Accountant 

With Stamp and Membership Number 
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Appendix-D 

FINANCIAL DETAILS 
 
 

Tender   For:   …………………………………………………… 
MANDATORY INFORMATION DOCUMENTS: 

 

S.No 
. 

Description 1stFY 
Rs. 
(In Lacs) 

2ndFY 
Rs. 
(In Lacs) 

3rd FY (& 
last) FY 
Rs. (In 
Lacs) 

4th FY (& 
last) FY 
Rs. (In 
Lacs) 

5th FY (& 
last) FY 
Rs. (In 
Lacs) 

    a b c d e 
i.) Profit/Loss      

ii.) Gross Annual Turnover of 
Previous 5 financial years ending 
as on last day of the preceding 
Financial Year. 

     

iii.) Average Annual Turnover during 
the 3 best out of last 5 financial 
years (Rs. In Lacs) = (sum of best 
three)/3 

 

iv.) Net Worth (paid up capital + 
reserves) as on last day of the 
preceding Financial Year. 

     

 
Note: 
1. Summarised page of Audited Profit & Loss Account of previous three Financial Years duly 
certified by the chartered account, is to be submitted. 
2. Summarized page of Audited Balance Sheet of last Financial Year (ending on last day of the 
preceding Financial Year) duly certified by the chartered account, is to be submitted. 
3. This Form shall be submitted in the original (if required). 

 
 
 
 
 
 

Signature of Chartered 
Accountant with Seal 

Seal and Signature 
of bidder 
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Appendix-E 

GENERAL INFORMATION 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Signature of Bidder with Seal 

1. Name of Applicant/Company  

2. Address for correspondence  

3. Official e-mail for communication  

4. Contact Person: 
Telephone Nos. 
Fax Nos. 
Mobile 

 

5. Type of Organization: 
a) An individual 
b) A proprietary firm 
c) A firm in partnership (Attach copy of 

Partnership) 
d) A Limited Company (Attach copy of 

Article of Association) 
e) Any other (mention the type) 

 

6. Place and Year of Incorporation  

7. Name of Directors/Partners in the 
organization 

 

8. Name(s) and Designation of the persons, who 
is authorized to deal with JIL 
(Attach copy of power of Attorney) 

 

9. Bank Details: Name of Bank, Address of Bank 
Branch, Account No., RTGS, IFS Code 
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Appendix-F 

 

GST REGISTRATION 
 
 

 
 

GST Registration Details of Contractor/Vender 

Name  

Address (As per registration with GST)  

City  

Postal Code  

Region/State (Complete State Name)  

Permanent Account Number  

 
GSTIN ID/Provisional ID No.: 
(copy of Acknowledgement required) 

 

Type of Business (As per registration with GST)  

Service Accounting Code/HSN Code:  

Contact Person  

Phone Number and Mobile Number  

Email ID  

Compliance Rating (if updated by GSTN)  
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Appendix-G 
 
 
 
 

AFFIDAVIT 

 
(To be submitted by bidder on non-judicial stamp paper of Rs.100/ (Rupees Hundred only) duly 

attested by Notary Public) 
 
 

Affidavit of Mr. ...............................................S/o ............................................. 
R/o ............................................. 

 
 

I, the deponent above named do hereby solemnly affirm and declare as under: 
 

1. That I am the Proprietor/Authorized signatory of M/s ........................................... Having its Head 
Office/Regd. Office at ………………………………………………………………... 

 
2. That the information/documents/Experience certificates submitted by M/s…………………………. 

along with the tender for …………………… (Name of work) ………… 
To JIL are genuine and true and nothing has been concealed. 

 
3. I shall have no objection in case JIL verifies them from issuing authority(ies). I shall also have no 

objection in providing the original copy of the document(s), in case JIL demands so for verification. 
 
 

4. I hereby confirm that in case, any document, information & / or certificate submitted by me found 
to be incorrect / false / fabricated, JIL at its discretion may disqualify / reject / terminate the 
bid/contract and also forfeit the EMD / All dues. 

 
5. I shall have no objection in case JIL verifies any or all Bank Guarantee(s) under any of the clause(s) 

of Contract including those issued towards EMD and Performance Guarantee from the Zonal / 
Branch office of issuing Bank and I/We shall have no right or claim on my submitted EMD before 
JIL receives said verification. 

 
6. That the Bank Guarantee issued against the EMD issued by (name and address of the Bank) is 

genuine and if found at any stage to be incorrect / false / fabricated, JIL shall reject my bid, cancel 
pre-qualification and debar me from participating in any future tender for three years. 

 

7. I hereby confirm that our firm /company is not blacklisted/ barred /banned from tendering by JIL. 
If this information is found incorrect, JIL at its discretion may disqualify / reject / terminate the 
bid/contract. 

 

8. The person who has signed the tender documents is our authorized representative. The Company 
is responsible for all of his acts and omissions in the tender. 
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I, ....................................., the Proprietor / Authorised signatory of M/s ....................................... do 
hereby confirm that the contents of the above Affidavit are true to my knowledge, and nothing has 
been concealed there from .................... and that no part of it is false. 

 
DEPONENT 

 
Verified at ................this.................day of ..................... 

 
DEPONENT 

 
 
 
 
 

ATTESTED BY (NOTARY PUBLIC) 



VOL-I (NIT & GCC) - JIL-YEW/NIT/2024/106 
 

Page 27 of 85  

 

Appendix-H 
 
 
 
 
 

AFFIDAVIT 
 

(To be submitted by bidder on non-judicial stamp paper of Rs.10/ (Rupees Ten only) duly attested 
by Notary Public) 

 
 

Affidavit of Mr. ...............................................S/o ............................................. 
R/o ............................................. 

 
 

I, the deponent above named do hereby solemnly affirm and declare as under: 
 

1. That I am the Proprietor/Authorized signatory of M/s ...... Having its Head 
Office/Regd. Office at ………………………………………………………………... 
 

2. That the company is bidding for the tender for “…………………………………. 
……………………………………………………………………………………………………………….along 
Yamuna Expressway, U.P”. 

 
3. That the company has never abandoned or left any work incomplete 

in the past 5 years.  
 
4. During the course of tendering or at any stage before or after 

awarding of the work, if it is found that the undertaking in this 
affidavit is untrue, we will automatically be disqualified from the 
Bidding Process, or the Contract (if awarded) shall be cancelled. EMD 
shall also be forfeited. 

        
 
 
            

DEPONENT 
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SECTION-3 

GENERAL CONDITION OF CONTRACT (GCC) 
 

1.0 DEFINITIONS 
 
The Contract means the documents forming the tender and acceptance thereof and the 
formal agreement executed between the competent authority on behalf of Jaypee Infratech 
Limited and the contractor, together with the documents referred to therein including these 
conditions, the specifications, designs, drawings and instructions issued from time to time by 
the Engineer-in-Charge and all these documents taken together, shall be deemed to form one 
contract and shall be complementary to one another. 

1.1 Jaypee Infratech Limited, hereinafter called 'JIL' propose to get the works executed as 
mentioned in the Contract. 

 
1.2 In the contract, the following expressions shall, unless the context otherwise requires, - 

have the meanings, hereby respectively assigned to them: 
 

a) APPROVAL means approved in writing including subsequent written confirmation of previous 
verbal approval. 

 
b) BILL OF QUANTITIES or SCHEDULE OF QUANTITIES means the priced and completed Bill of 

Quantities or Schedule of Quantities forming part of the tender. 
 

c) CONTRACTOR shall mean the individual, firm, LLP or company, whether incorporated or not, 
undertaking the works and shall include the legal personal representative of such individual or 
the persons composing such firm or LLP or company, or the successors of such firm or company 
and the permitted assignees of such individual, firm or company. 

 
d) CONTRACT VALUE means the sum for which the tender is accepted as per the letter of Award 

/ LOI. 
 

e) DRAWINGS mean the drawings referred to in the contract document including modifications 
if any and such other drawings as may from time to time be furnished and/ or approved by JIL. 

 
f) DATE OF COMMENCEMENT OF WORK: The date of start of contract shall be reckoned from 15 

days after the date of issue of letter of Award. 
 

g) ENGINEER-IN-CHARGE means the Engineer of JIL who shall supervise and be in-charge of the 
work. 

 
h) LANGUAGE: All documents and correspondence in respect of this contract shall be in English 

Language. 
 

i) “LETTER OF AWARD” shall mean JIL’s letter (LOI)or notification conveying its acceptance of the 
tender subject to such conditions as may have been stated therein. 

 
j) MONTH means English Calendar month ‘Day’ means a Calendar Day of 24 Hrs each. 
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k) JIL shall means Jaypee Infratech Limited, a company registered under the Indian Company Act 
1956, with its registered office at Sector 128, Noida, Uttar Pradesh or its Administrative officers 
or its engineer or other employees authorized to deal with any matter with which these 
persons are concerned and authorized on its behalf. 

 
l) SITE means the lands and other places on, under, in or through which the works are to be 

executed or carried out and any other lands or places provided by JIL or used for the purpose 
of the contract. 

 
m) TENDER means the Contractor’s priced offer to JIL for the execution and completion of the 

work and the remedying of any defects therein in accordance with the provisions of the 
Contract, as accepted by the Letter of Award or Award letter. The word TENDER is synonymous 
with Tender and the word TENDER DOCUMENTS with “Tendering Documents” or “offer 
documents”. 

 
n) WRITING means any manuscript typed written or printed statement under or over signature 

and/or seal as the case may be. 
 

o) Works or Work shall unless there be something either in the subject or context repugnant to 
such construction, be construed and taken to mean the works by or by virtue of the contract 
contracted to be executed whether temporary or permanent, and whether original, altered, 
substituted or additional. 

 
q) Headings in the clauses/ conditions of tender documents are for convenience only and shall 

not be used for interpretation of the clause/condition. 

r) Words imparting the singular meaning only also include the plurals and vice versa where the 
context requires. Words importing persons or parties shall include firms and corporations and 
organizations having legal capacities. 

s) Excepted Risk are risks due to riots (other than those on account of contractor’s employees), 
war (whether declared or not) invasion, act of foreign enemies, hostilities, civil war, rebellion 
revolution, insurrection, military or usurped power, any acts of Government, damages from 
aircraft, acts of God, such as earthquake, lightening and unprecedented floods, and other 
causes over which the contractor has no control and accepted as such by the JIL or causes solely 
due to use or occupation by Government of the part of the works in respect of which a 
certificate of completion has been issued or a cause solely due to JIL’s faulty design of works. 

 
t) Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis of the 

prevailing cost of materials and labour at the site where the work is to be executed plus the 
percentage mentioned elsewhere in the tender document to cover, all overheads and profits. 

 
u) Execution means carrying out /cause to carry out every work by the contractor so as to fulfil 

his contractual obligation as per his Scope of Work commencing from the issue of Letter of 
Award including (but not limited to) preparation of shop Drawings, Construction activities, 
approval processes etc. till completion/handing over of work also including Defects liability 
period. 

 

v) “Works” shall mean the work including survey, investigation, both permanent and temporary, 
or services to be carried out, designed, constructed, manufactured, fabricated, delivered to 
Site, erected, installed, completed, tested, commissioned, (including Integrated Testing and 
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Commissioning) and remedying of any defects, and/ or supplied in accordance with the 
Contract and include Plant, Goods and Materials and their accessories and other necessary 
items/activities to complete the project/ work. 

 
x) “JIL’s Requirements” shall mean the description of the scope, standard, design criteria, 

specifications, drawings, program of work, indigenization program (where applicable) as 
included in the Contract, and any alterations and modifications thereto in accordance with 
the Contract. 

 
2.0 PERFORMANCE GUARANTEE: 

 
2.1 “Within 21 (Twenty-one) days from the date of Award of work, the contractor shall submit to 

JIL. irrevocable performance bank guarantee (3% of contract Value) in the form appended / as 
given in the tender document or Fixed Deposit Receipt (FDR) pledged in favor of JIL, from any 
Nationalized Bank or all Commercial schedule bank. In case FDR of any bank is furnished by the 
contractor to JIL as Performance Guarantee(s) and the bank is unable to make payment against 
the said FDR, the loss caused thereby shall fall on the contractor and the contractor shall 
forthwith on demand furnish additional security to JIL to make good the deficit. The 
Performance Guarantees shall be initially valid up to the stipulated date of completion plus 60 
days beyond that. In case the time for completion of works gets extended, the contractor shall 
get the validity of Performance Guarantee extended to cover such extended time for 
completion of work + 60 days. 

 
2.2 JIL reserve the right of forfeiture of the performance guarantee(s) on the pro-rata basis of the 

elapsed contract period in the event of the contractor’s failure to fulfill any of the milestones/ 
contractual obligations i.e. defaults in commencing the work, fails to maintain the required 
progress in terms of relevant clause of GCC & Other Conditions of Contract, in case of bad work 
or work not done as per specifications etc. or all performance guarantees in the event of 
termination of contract as per terms and conditions of contract. 

 
If the Contractor commits any default as aforesaid, the JIL shall without prejudice to any other 
right or remedy available in law, be at liberty to forfeit the performance guarantee(s) 
absolutely (not withstanding and/or without prejudice to any other provisions in the contract) 
by giving the notice in writing in addition to action taken under other provisions contained in 
this contract or otherwise. 

 
2.3 In case where the delay is compensated by the contractor during the completion of next 

milestone(s), the amount towards forfeited bank guarantee(s)/FDR shall be refunded to the 
contractor on production of the fresh bank guarantee/FDR of the equivalent amount. Such an 
amount will not accrue any interest to the contractor. Further, such balance/PBG/FD can also 
be forfeited in case of any failure by contractor to fulfill any contractual obligation in future. 

 
2.4 In case a bank guarantee/FDR is forfeited for recovery, forfeited PBGs/FDRs will remain with 

JIL which shall be returned after successful completion/ testing/ commissioning and handing 
over the project to JIL up to the entire satisfaction of JIL. 

 
2.5 In case the contractor fails to submit the performance guarantee(s) of the requisite amount 

within the stipulated period or extended period, JIL shall, without prejudice to any other right 
or remedy, be at liberty to cancel the Letter of Award and to forfeit EMD. 

 
2.6 In case part scope of work has been satisfactorily completed and handed over to JIL by the 

contractor and the remaining works are under hold/suspended for more than 3 months due to 
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some hindrance beyond control of contractor/JIL or due to non-availability of site/clearance 
from JIL, the un-forfeited performance bank guarantee(s)/FDR(s) submitted by the contractor 
and available with JIL as on date, on specific request of the contractor, may be released and 
returned back to the contractor in lieu of submission and due verification of a fresh PBG/FDR 
of the equivalent amount towards balance work. 

 
3.0 SECURITY DEPOSIT/ RETENTION MONEY 

3.1 The Security deposit or the retention money shall be deducted from each running/ final bill of 
the contractor @ 5% (five per cent only) of the gross value of the Running Account/ final bill. 

 
3.2 If the amount of Security Deposit deducted in cash is more than Rs.10.00 lakhs (Rupees Ten 

lakhs only) in case of contract value more than 3.00 Crore, Rs.5 lakhs in case of contract value 
up to. Rs.3.00 crore, the excess amount beyond Rs. 10 Lakhs or 5 lakhs (as the case may be) 
can be replaced by the contractor by submission of Bank Guarantee in the prescribed 
proforma of JIL or Fixed Deposit Receipt (FDR) pledged in favour of Jaypee Infratech Limited of 
equivalent amount from any Nationalized Bank or all Commercial Scheduled Bank. The Bank 
Guarantee/ FDR shall be initially valid up to the 3 months beyond the stipulated defect liability 
period. In case the time for completion of works gets enlarged, the contractor shall get the 
validity of bank Guarantee/ FDR extended to cover such enlarged time for completion of work. 

 
3.3 The release/refund of security deposit of the contractor shall be subject to the 

observance/compliance of the conditions as under and whichever is later: 
 

Expiry of the defect liability period in conformity with provisions contained in clause 37.0 
(Defect liability clause). The expiry of defect liability period shall be extended from time to time 
depending upon extension of time granted by JIL. 

 
3.4 JIL reserves the right of part or full forfeiture of security deposit in addition to other claims in 

the event of contractor’s failure to fulfill any of the contractual obligations or in the event of 
termination of contract as per terms and conditions of contract. 

 
4.0 MOBILIZATION ADVANCE 

4.1 Mobilization advance up to maximum of amount as mentioned in the “Memorandum 
(Annexure-I)” shall be paid to the contractor, if requested by him, on submission of 
irrevocable Bank Guarantee valid for contract period of an amount equivalent to the 
mobilization advance from a nationalized bank or all Commercial scheduled bank in the 
enclosed Performa. 

 
This advance shall be paid in three installments as follows: 
i) The first Installment of fifty percent of total mobilization advance shall be paid after the 

agreement is signed and upon submission of performance guarantee for full amount as 
specified. 

 
ii) 2nd installment of twenty-five (25%) percent of total mobilization advance will be paid 

after the setting up of site office and site laboratory, complete & mobilization of plant and 
machinery etc. 

 
iii) The Balance twenty-five (25%) percent of total mobilization advance shall be paid on 

completion of 10% of work in terms of cost and after the contractor has fully mobilized 
the work at site. 
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4.2 Recovery of such mobilization advance shall be made by deduction from the contractor’s bills 
commencing after first ten percent of the gross value of the work is executed and paid, on pro- 
rata percentage basis to the gross value of the work billed beyond 10% in such a way that the 
entire advance is recovered by the time 80% (eighty percent) of the gross value of the contract 
is executed and paid. 

 
4.3 The bank guarantee submitted by contractor against mobilization advance shall initially be 

made for the full amount as mentioned in para 4.1 above and valid for the contract period and 
be kept renewed from time to time to cover the balance amount and likely period of 
completion of recovery. However, the contractor can submit part bank guarantees against the 
mobilization advance in as many numbers as per proposed number of recovery installments 
equivalent to the amount of each installment. 

 
4.4 Notwithstanding what is contained above, no mobilization advance whatsoever shall be 

payable if payment of mobilization advance is not mentioned in the Memorandum (Annexure- 
I). 

 
5.0 SECURED ADVANCE AGAINST NON-PERISHABLE MATERIALS 
 

No secure Advance shall be paid against purchase of material. 
 

6.0 DEVIATIONS / VARIATIONS EXTENT AND PRICING 
 
The Engineer-in-Charge shall have power (i) to make any alterations in, omissions from, 
additions to or substitutions for, the original specifications, drawings, designs and instructions 
that may appear to him to be necessary during the progress of the work, (ii) to omit part of the 
works in case of non-availability of a portion of the site or for any other reasons and the 
contractor shall be bound to carry out the works in accordance with any instructions given to 
him in writing signed by the Engineer-in-Charge and such alterations, omissions, additions, or 
substitutions shall form part of the contract as if originally provided therein and any altered, 
additions or substituted works which the contractor may be directed to do in the manner 
specified above as part of the work, shall be carried out by the contractor on the same 
conditions in all respects including price on which he agreed to do the main work except as 
hereunder provided: 

 
6.1 The time for the completion of the work shall, in the event of any deviations resulting in 

additional cost over the tendered value sum being ordered be extended, if requested by the 
contractor, as follows: 

 
(i) In the proportion which the additional cost of the altered, additional, or substituted work 

bears to the original tendered value plus. 
 

(ii) 25% of the time calculated in (i) above or such further additional time as may be 
considered reasonable by the Engineer-in-Charge. 

 
6.2 In the case of extra item(s), (items that are completely new, and are in addition to the items 

contained in the contract, and not included in the schedule of rates), the contractor may within 
fifteen days of receipt of order or occurrence of the item(s) claim rates, supported by proper 
analysis, for the work and the engineer-in-charge shall within one month of the receipt of the 
claims supported by analysis, after giving consideration to the analysis of the rates submitted 
by the contractor, determine the rates on the basis of the market rates and the contractor shall 
be paid in accordance with the rates so determined. 



VOL-I (NIT & GCC) - JIL-YEW/NIT/2024/106 
 

Page 33 of 85  

In the case of substituted items (items that are taken up with partial substitution or in lieu of 
items of work in the contract), the rate for the agreement item (to be substituted) and 
substituted item shall also be determined in the manner as mentioned in the following Para: 

 
(a) If the market rate for the substituted item so determined is more than the market rate 

of agreement item (to be substituted), the rate payable to the contractor for the 
substituted item shall be the rate for the agreement item (to be substituted) so 
increased to the extent of the difference between the market rates of substituted item 
and the agreement item (to be substituted). 

 
(b) If the market rate for the substituted item so determined is less than the market rate of 

the agreement (to be substituted), the rate payable to the contractor for the substituted 
item shall be the rate for the agreement item (to be substituted) so decreased to the 
extent of the difference between the market rates of substituted item and the 
agreement item (to be substituted) 

 
In the case of contract item(s), substituted item(s), contract cum substituted items, which 
exceed(s) the Quantity Deviation limits beyond 30% for Building works, 50% for Road work 
and Repair work of Building, the contractor shall within fifteen days of receipt of order of 
occurrence of the excess, submit request for variation order. JIL shall within 45 days of receipt 
of such request with necessary supporting documents may recommend for issue of Variation 
order. However, in the opinion of JIL, the contract rate(s) of such item(s), if only appear to be 
more than Market rate(s), JIL may revise rates based on analysis of market rates for the work 
in excess of the above-mentioned limits, and the contractor shall be paid in accordance with 
the rates so determined. The rate approved later by the Engineer- in-Charge shall be binding 
on the Contractor. 

 
6.3 The contractor shall send to the Engineer-in-Charge once every three months, an up-to-date 

account giving complete details of all claims for additional payments to which the contractor 
may consider himself entitled and of all additional work ordered by the Engineer-in-Charge 
which he has executed during the preceding quarter failing which the contractor shall be 
deemed to have waived his right. However, the Engineer-in-charge may authorize 
consideration of such claims on merits. 

6.4 Any operation incidental to or necessarily has to be in contemplation of tenderer while filling, 
tender or necessary for proper execution of the item included in the Schedule of quantities or 
in the schedule of rates mentioned above, whether or not specifically indicated in the 
description of the item and the relevant specifications shall be deemed to be included in the 
rates quoted by the tenderer or the rate given in the said schedule or rates as the case may be 
Nothing extra shall be admissible for such operations. 

 
6.5 Market Rates to be determined as per various sub-clauses under the clause 6.0 shall be based 

on prevailing rates of Material excluding GST (unless mentioned otherwise), Relevant Labour 
authority rate for Labour, market rates of T&P etc. plus 15% towards Contractors’ Profits and 
Overheads. 

 
The following factors may be considered in the justification of rates on which Contractor’s 
overhead & profit shall not be applicable: 

 
 Buildings and Other Construction Worker Cess as applicable in the state of workplace. 
 EPF (Employer Contribution) component, as per EPF act on the portion of labour’s wages 
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 GST on works contract 
The contractor shall execute the increased quantity only after award of variation order. The 
contractor shall inform the project In-charge about quantity variation proactively. 

 
7.0 ESCALATION 
 

No claim on account of any escalation on whatsoever ground shall be entertained at any stage 
of works. All rates as per the Bill of Quantities (BOQ) quoted by the contractor shall be firm and 
fixed for the entire contract period as well as extended period for completion of the works. 
No escalation shall be applicable to this contract. 

 
8.0 COMPENSATION FOR DELAY 
 

If the contractor fails to maintain the required progress in terms of clause 16.0 or relevant 
clause of GCC & Other Conditions of Contract, to complete the work and clear the site on or 
before the contract or extended date of completion, he shall, without prejudice to any other 
right or remedy available under the law to the JIL on account of such breach, pay as agreed 
compensation the amount calculated at the rates stipulated below(plus GST extra) as the 
Engineer in charge (whose decision in writing shall be final and binding) may decide on the 
amount of tendered value of the work for every completed day / week (as applicable) that the 
progress remains below that specified in Clause 16.0 or the relevant clause in GCC & Other 
Conditions of Contract or that the work remains incomplete. This will also apply to items or 
group of items for which a separate period of completion has been specified. 

 
Compensation for delay of work @ 1% of tendered value per week 

 
Provided always that the total amount of compensation for delay to be paid under this 
Condition shall not exceed 10% of the Tendered Value of work (exclusive of GST) or of the 
Tendered Value of the item or group of items of work (exclusive of GST) for which a separate 
period of completion is originally given. The amount of compensation may be adjusted or set 
off against any sum payable to the Contractor under this or any other contract with JIL. In case, 
the contractor does not achieve a particular milestone mentioned elsewhere in the tender 
document or the re-scheduled milestone(s), the amount shown against that milestone shall be 
withheld, to be adjusted against the compensation levied at the final grant of Extension of 
Time. Withholding of this amount or failure to achieve a milestone, shall be automatic without 
any notice to the Contractor. However, if the contractor catches up with the progress of work 
on the subsequent milestone(s), the withheld amount shall be released. In case the contractor 
fails to make up for the delay in subsequent milestone(s), the amount mentioned against 
each milestone missed subsequently also shall be withheld. However, no interest, whatsoever, 
shall be payable on such withheld amount. 

 
9.0 ACTION IN CASE WORK NOT DONE AS PER SPECIFICATIONS 
 

All works under or in course of execution or executed in pursuance of the contract, shall at all 
times be open and accessible to the inspection and supervision of the Engineer-in-charge, his 
authorized subordinates in charge of the work and all the superior officers, officer of the 
Quality Assurance Unit of the JIL or any organization engaged by the JIL for Quality Assurance 
and of the Chief Technical Examiner’s Office, and the contractor shall, at all times, during the 
usual working hours and at all other times at which reasonable notice of the visit of such 
officers has been given to the contractor, either himself be present to receive orders and 
instructions or have a responsible agent duly accredited in writing, present for that purpose. 
Orders given to the Contractor’s agent shall be considered to have the same force as if they 
had been given to the contractor himself. 
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If it shall appear to the Engineer-in-charge or his authorized subordinates in-charge of the 
work or to the officer of Quality Assurance or his subordinate officers or the officers of the 
organization engaged by the JIL for Quality Assurance or to the Chief Technical Examiner or his 
subordinate officers, that any work has been executed with unsound, imperfect, or unskilful 
workmanship, or with materials or articles provided by him for the execution of the work which 
are unsound or of a quality inferior to that contracted or otherwise not in accordance with the 
contract, the contractor shall, on demand in writing which shall be made within twelve months 
of the completion of the work from the Engineer-in-Charge specifying the work, materials or 
articles complained of notwithstanding that the same may have been passed, certified and paid 
for forthwith rectify, or remove and reconstruct the work so specified in whole or in part, as 
the case may require or as the case may be, remove the materials or articles so specified and 
provide other proper and suitable materials or articles at his own charge and cost. In the event 
of the failing to do so within a period specified by the Engineer-in-Charge in his demand 
aforesaid, then the contractor shall be liable to pay compensation at the same rate as under 
clause 8.0 of the contract (for non-completion of the work in time) for this default. In such case 
the Engineer-in-Charge may not accept the item of work at the rates applicable under the 
contract but may accept such items at reduced rates as the Engineer in charge may consider 
reasonable during the preparation of on account bills or final bill if the item is so acceptable 
without detriment to the safety and utility of the item and the structure or he may reject the 
work outright without any payment and/or get it and other connected and incidental items 
rectified, or removed and re-executed at the risk and cost of the contractor. Decision of the 
Engineer-in-Charge to be conveyed in writing in respect of the same will be final and binding 
on the contractor. 

 
10.0 ACTION IN CASE OF BAD WORK 
 

If it shall appear to the Engineer-in-Charge or his authorized representative in charge of the 
work or to the Chief Technical Examiner or to any other inspecting agency of Government/ 
State Government/ Owner where the work is being executed, that any work has been executed 
with unsound, imperfect, or unskillful workmanship or with materials of any inferior 
description, or that any materials or articles provided by him for the execution of the work are 
unsound or of a quality inferior to that contracted for or otherwise not in accordance with the 
contract, the contractor shall on demand in writing which shall be made within twelve months 
of the completion of the work from the Engineer-in-Charge specifying the work, materials or 
articles complained of notwithstanding that the same may have been passed, Certified and 
paid for forthwith rectify, or remove and reconstruct the work so specified in whole or in part 
as the case may require or as the case may be, remove the materials or articles so specified 
and provide other proper and suitable materials or articles at his own proper charge and cost, 
and in the event of his failing to do so within a period to be specified by the Engineer-in- 
Charge in his demand aforesaid while the contractor failure to do so shall continue, the 
Engineer-in-Charge may rectify or remove and re-execute the work or remove and replace with 
others, the material or articles complained of as the case may be at the risk and expense in all 
respects of the contractor. 

 
11.0 CANCELLATION/DETERMINATION OF CONTRACT IN FULL OR PART 

 
11.1 Subject to other provisions contained in this clause the Engineer-in-Charge may, without 

prejudice to his any other rights or remedy against the contractor in respect of any delay, 
inferior workmanship, any claims for damages and / or any other provisions of this contract or 
otherwise, and whether the date of completion has or has not elapsed, by notice in writing 
absolutely determine the contract in any of the following cases: 
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i) If the contractor having been given by the Engineer-in-Charge a notice in writing to rectify, 
reconstruct or replace any defective work or that the work is being performed in an 
inefficient or otherwise improper or un-workmanlike manner shall omit to comply with 
the requirement of such notice for a period of seven days thereafter: or 

 
ii) If the contractor has, without reasonable cause, suspended the progress of the work or 

has failed to proceed with the work with due diligence so that in the opinion of the 
Engineer-in-Charge (which shall be final and binding) he will be unable to secure 
completion of the work by the date for completion and continues to do so after a notice 
in writing of seven days from the Engineer-in-Charge; or 

 
iii) If the contractor fails to complete the work within the stipulated date or items of work 

with individual date of completion, if any stipulated, on or before such date(s) of 
completion and does not complete them within the period specified in a notice given in 
writing in that behalf by the Engineer-in-Charge; or 

 
iv) If the contractor persistently neglects to carry out his obligations under the contract and 

/ or commits default in complying with any of the terms and conditions of the contract 
and does not remedy it or take effective steps to remedy it within 7 days after a notice in 
writing is given to him in that behalf by the Engineer-in-Charge: or 

 
v) If the contractor shall offer or give or agree to give to any person in JIL service or to any 

other person on his behalf any gift or consideration of any kind as an inducement or 
reward for doing or forbearing to do or for having done or forborne to do any action 
relation to the obtaining or execution of this or any other contract for JIL; or 

 
vi) If the contractor shall enter a contract with JIL in connection with which commission has 

been paid or agreed to be paid by him or to his knowledge, unless the particulars of any 
such commission and the terms of payment thereof have been previously disclosed in 
writing to the Engineer-in-Charge; or 

 
vii) If the contractor shall obtain a contract with JIL because of wrong tendering or other non- 

bona-fide methods of competitive tendering or commits breach of Integrity Pact; or 
 

viii) If the contractor being an individual, or if a firm, any partner thereof shall at any time be 
adjudged insolvent or have a receiving order or order for administration of his estate made 
against him or shall take any proceedings for liquidation or composition (other than a 
voluntary liquidation for the purpose of amalgamation or reconstruction) under any 
Insolvency Act for the time being in force or make any conveyance or assignment of his 
effects or composition or arrangement for the benefit of his creditors or purport so to do, 
or if any application be made under any Insolvency Act for the time being in force for the 
sequestration of his estate or if a trust deed be executed by him for benefit of his creditors;   
or 

 
ix) If the contractor being a company, shall pass a resolution or the Court shall make an order 

for the winding up of the company, or a receiver or manager on behalf of the debenture 
holders or otherwise shall be appointed or circumstances shall arise which entitle the 
Court or debenture holders to appoint a receiver or manager; or 

 
x) If the contractor shall suffer an execution being levied on his goods and allow it to be 

continued for a period of 21 days, or. 
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xi) If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis 
or of the labour with materials not to be incorporated in the work, shall not be deemed to 
be subletting) or otherwise parts with or attempts to assign, transfer sublet or otherwise 
parts with the entire works or any portion thereof without and prior written approval of 
the Engineer-in-Charge. 

 
When the contractor has made himself liable for action under any of the cases aforesaid, the 
Engineer-in-Charge may without prejudice to any other right or remedy which shall have 
accrued or shall accrue hereafter to JIL, by a notice in writing to cancel the contract as whole 
or only such items of work in default from the Contract, the Engineer-in-charge shall have 
powers: 

 
a) To determine or rescind the contract as aforesaid in full or part (of which termination or 

rescission notice in writing to the contractor under the hand of the Engineer-in-Charge 
shall be conclusive evidence) and get the same executed at the risk & cost of the 
contractor. Upon such determination or rescission, the already retained security deposit 
recovered under the contract and performance guarantee shall be liable to be forfeited 
and un-used materials, construction plants, implements, temporary buildings, etc. shall be 
taken over and shall be absolutely at the disposal of the JIL. or 

 
b) To employ labour and to supply materials to carry out the work or any part of the work 

debiting the contractor with the cost of the labour and the price of the materials of the 
amount of which cost, and price certified by the Engineer-in-Charge shall be final and 
conclusive) and/ or 

 
c) After giving notice to the contractor to measure up the work of the contractor and to take 

such whole, or the balance or part thereof as shall be un-executed or delayed with 
reference to the General Conditions of Contract clause no. 23.0 and/ or relevant clause of 
Other Conditions of Contract, out of his hands and to give it to another contractor to 
complete. 

 
11.2 Any sums in excess of the amounts due to JIL and unsold materials, constructional plant etc. 

shall be returned to the contractor, provided always that if cost or anticipated cost of 
completion by JIL of the works or part of the works is less than the amount which the contractor 
would have been paid had he completed the works or part of the works, such benefit shall not 
accrue to the contractor. 

 

11.3 In the event of anyone or more of the above courses being adopted by the Engineer-in-Charge 
the contractor shall have no claim to compensation for any loss sustained by him by reasons of 
his having purchased or procured any materials or entered any engagements or made any 
advances on account or with a view to the execution of the work or the performance of the 
contract. And in case action is taken under any of the provision aforesaid the contractor shall 
not be entitled to recover or be paid any sum for any work thereof or performed under this 
contract unless and until the Engineer-in-Charge has certified in writing the performance of 
such work and the value payable in respect thereof and he shall only be entitled to be paid 
the value so certified. 

 
12.0 CONTRACTOR LIABLE TO PAY COMPENSATION EVEN IF ACTION NOT TAKEN UNDER CLAUSE 

11.0 

In any case in which any of the powers conferred upon the Engineer-in- Charge by relevant 
clause thereof, shall have become exercisable and the same are not exercised, the non-exercise 
thereof shall not constitute a waiver of any of the conditions hereof and such powers shall 
notwithstanding be exercisable in the event of any future case of default by the contractor and 
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the liability of the contractor for compensation shall remain unaffected. In the event of the 
Engineer-in-Charge putting in force all or any of the powers vested in him under any clause he 
may, if he so desires after giving a notice in writing to the contractor, take possession of (or at 
the sole discretion of the Engineer-in-Charge which shall be final and binding on the contractor) 
use as on hire (the amount of the hire money being also in the final determination of the 
Engineer-in-Charge) all or any tools, plant, materials and stores, in or upon the works, or the 
site thereof belonging to the contractor, or procured by the contractor and intended to the 
used for the execution of the work/or any part thereof, paying or allowing for the same in 
account at the contract rates, or in the case of these not being applicable, at current market 
rates to be certified by the Engineer-in-Charge, whose certificate thereof shall be final and 
binding on the contractor and/or direct the contractor, clerk of the works, foreman or other 
authorized agent to remove such tools, plant, materials, or stores from the premises (within a 
time to be specified in such notice) in the event of the contractor failing to comply with any 
such requisition, the Engineer-in-Charge may remove them at the contractor’s expense or sell 
them by auction or private sale on account of the contractor and his risk in all respects and the 
certificate of the Engineer-in-Charge as to the expenses of any such removal and the amount 
of the proceeds and expenses of any such sale shall be final and conclusive against the 
contractor. 

 
13.0 CARRYING OUT PART WORK AT RISK & COST OF CONTRACTOR 

 
If contractor: 
(i) At any time makes default during currency of work or does not execute any part of the 

work with due diligence and continues to do so even after giving a notice in writing of 7 
days in this respect from the Engineer-in-Charge: or 

 
(ii) Commits default in complying with any of the terms and conditions of the contract and 

does not remedy it or takes effective steps to remedy it within 7 days even after a notice 
in writing is given in that behalf by the Engineer-in-Charge: or 

 
(iii) Fails to complete the work(s) or items of work with individual dates of completion, on or 

before the date(s) so determined and does not complete them within the period 
specified in the notice given in writing in that behalf by the Engineer-in-Charge. 

 
The Engineer-in-Charge without invoking action under clause 11.0 of contract may, 
without prejudice to any other right or remedy against the contractor which have either 
accrued or accrue thereafter to JIL, by a notice in writing to take the part work/part 
incomplete work of any item(s) out of his hands and shall have powers to: 

 
(a) Take possession of the site and any materials, constructional plant, implements, 

stores, etc., thereon; and/or 
 

(b) Carry out the part work / part incomplete work of any item(s) by any means at 
the risk and cost of the contractor. 

 
The Engineer-in-Charge shall determine the amount, if any, is recoverable from the contractor 
for completion of the part work/ part incomplete work of any item(s) taken out of his hands 
and execute at the risk and cost of the contractor, the liability of contractor on account of loss 
or damage suffered by JIL because of action under this clause shall not exceed 10% of the 
tendered value of the work. 

 

In determining the amount, credit shall be given to the contractor with the value of work done 
in all respect in the same manner and at the same rate as if it had been carried out by the 
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original contractor under the terms of his contract, the value of contractor's materials taken 
over and incorporated in the work and use of plant and machinery belonging to the contractor. 
The certificate of the Engineer-in-Charge as to the value of work done shall be final and 
conclusive against the contractor provided always that action under this clause shall only be 
taken after giving notice in writing to the contractor. Provided also that if the expenses incurred 
by the department are less than the amount payable to the contractor at his agreement rates, 
the difference shall not be payable to the contractor. 

 
Any excess expenditure incurred or to be incurred by JIL in completing the part work/ part 
incomplete work of any item(s) or the excess loss of damages suffered or may be suffered by 
JIL as aforesaid after allowing such credit shall without prejudice to any other right or remedy 
available to JIL in law or per as agreement be recovered from any money due to the contractor 
on any account, and if such money is insufficient, the contractor shall be called upon in writing 
and shall be liable to pay the same within 30 days. 

 
If the contractor fails to pay the required sum within the aforesaid period of 30 days, the 
Engineer-in-Charge shall have the right to sell any or all of the contractors' unused materials, 
constructional plant, implements, temporary building at site etc. and adjust the proceeds of 
sale thereof towards the dues recoverable from the contractor under the contract and if 
thereafter there remains any balance outstanding, it shall be recovered in accordance with the 
provisions of the contract. 

 
In the event of above course being adopted by the Engineer-in-Charge, the contractor shall 
have no claim to compensation for any loss sustained by him by reason of his having purchased 
or procured any materials or entered into any engagements or made any advance on any 
account or with a view to the execution of the work or the performance of the contract. 

 
14.0 SUSPENSION OF WORKS 

 
a) The contractor shall, on receipt of the order in writing of the Engineer-in-charge, 

suspend the progress of the works or any part thereof for such time and in such manner 
as the Engineer-in-charge may consider necessary for any of the following reasons: 

 
i) On account of any default on part of the contractor, or 
ii) For proper execution of the works or part thereof for reason other than the default 

of the contractor, or 
iii) For safety of the works or part thereof. 

 
The contractor shall, during such suspension, properly protect and secure the works to the 
extent necessary and carry out the instructions given in that behalf by the Engineer-in- 
charge. 

 
(b) If the suspension is ordered for reasons (ii) and (iii) in sub-Para (a) above. 

 
i) The contractor shall be entitled to an extension of the time equal to the period of 

every such suspension plus 25% for completion period. No adjustment in contract 
price will be allowed for reasons of such suspension. 
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ii) In the event of the Contractor treating the suspension as an abandonment of the 
Contract by JIL, he shall have no claim to payment of any compensation on account 
of any profit or advantage which he may have derived from the execution of the 
work in full. 

 
15.0 TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR 
 

Without prejudice to any of the rights or remedies under this contract if the contractor dies, the 
Engineer in-charge shall have the option of terminating the contract without compensation to 
the contractor. 

 
16.0 TIME ESSENCE OF CONTRACT & EXTENSION FOR DELAY 

 
16.1 The time allowed for execution of the Works as specified in the Memorandum (Annexure-I) or 

the extended time in accordance with these conditions shall be the essence of the contract. 
The execution of the works shall commence from such time period as mentioned in 
MEMORANDUM (ANNEXURE – I) or the date on which the Engineer-in-Charge issues written 
orders to commence the work. If the Contractor commits default in commencing the execution 
of the work as aforesaid, the JIL shall without prejudice to any other right or remedy available 
in law, be at liberty to forfeit the earnest money & performance guarantee absolutely. 

 
16.2 Within 10 (Ten) days of Letter of Award, the Contractor shall submit a Time and Progress Chart 

(CPM/ PERT/ Quantified Bar Chart) and get it approved by the Engineer-in-Charge. The Chart 
shall be prepared in direct relation to the time stated in the contract documents for completion 
of items of the works. It shall indicate the forecast (mile-stones) of the dates of commencement 
and completion of various items, trades, sections of the work and may be amended as 
necessary by agreement between the Engineer-in-Charge and the Contractor within the 
limitations of time stipulated in the Contract documents and further to ensure good progress 
during the execution of the work, the contractor shall in all cases in which the time allowed for 
any work exceeds one month (save for special jobs for which a separate program has been 
agreed upon) complete 1/8th of the whole of work before 1/4th of the whole time allowed in 
the contract has elapsed, 3/8th of the work before one half of such time has elapsed and 3/4th 
of the work before 3/4th of such time has elapsed. The physical progress report including 
photographs shall be submitted by the contractor on the prescribed format & the intervals (not 
exceeding one month) as decided by the Engineer in Charge. The compensation for delay as 
per clause 8.0 shall be leviable at intermediate stages also, in case the required progress is not 
achieved to meet the above time deadlines of the completion period and/ or milestones of 
time and progress chart, provided always that the total amount of Compensation for delay to 
be paid under this condition shall not exceed 10% of the tendered value of work”. 

 
16.3 If the work(s) be delayed by: 

i) Force-majeure or 
ii) Abnormally bad weather, or 
iii) Serious loss or damage by fire, or 
iv) Civil commotion, local commotion of workmen, strike or lockout, affecting any or the 

trades employed on the work, or 
v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in 

executing work not forming part of the Contract, or 
vi) Non-availability of stores, which are responsibility of the JIL or, 
vii) Non-availability or break down of tools and plant to be supplied or supplied by JIL or, 

Any other cause which, in the absolute discretion of the JIL, is beyond the Contractor’s 
control, then upon the happening of any such event causing delay, the Contractor shall 
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immediately give notice thereof in writing to the Engineer-in-Charge within 07 days but 
shall nevertheless use constantly his best endeavour to prevent or make good the delay 
and shall do all that may be reasonably required to the satisfaction of the Engineer-in- 
Charge to proceed with the works. 

16.4 Request for extension of time, to be eligible for consideration, shall be made by the Contractor 
in writing within fourteen days of the happening of the event causing delay in the prescribed 
form. The Contractor may also, if practicable, indicate in such a request the period for which 
extension is desired. In any such case JIL may give a fair and reasonable extension of time for 
completion of work. Such extension shall be communicated to the Contractor by the Engineer- 
in-Charge in writing within a reasonable time from the receipt of such request. No application by 
the contractor for extension of time shall not be a bar for giving a fair and reasonable 
extension by the Engineer-in-Charge and the extension of time so given by the Engineer-in- 
Charge shall be binding on the contractor. 

 
17.0 TIME SCHEDULE & PROGRESS 

17.1 Time allowed for carrying out all the works as entered in the tender shall be as mentioned in 
the “Memorandum (Annexure-I)” which shall be reckoned from the 15th day from the date on 
which the letter of Award is issued to the Contractor. Time shall be the essence of the contract 
and the contractor shall ensure the completion of the entire work within the stipulated time 
of completion. 

 
17.2 The contractor shall also furnish within 10 days of date of issue of letter of Award a CPM 

network/ PERT chart/ Bar Chart for completion of work within stipulated time. This will be 
duly approved from JIL. This approved Network/ PERT Chart shall form a part of the 
agreement. Achievement of milestones as well as total completion must be within the time- 
period allowed. 

 
17.3 The contractor shall mobilize and employ sufficient resources for completion of all the 

works as indicated in the agreed BAR CHART/PERT Network. No additional payment will be 
made to the contractor for any multiple shift work or other incentive methods contemplated 
by him in his work schedule even though the time schedule is approved by the Engineer-in-
Charge. 

 
17.4 During the currency of the work the contractor is expected to adhere to the time schedule on 

milestone and total completion and this adherence will be a part of Contractor’s performance 
under the contract. During the execution of the work contractor is expected to participate in 
the review and updating of the Network/BAR CHART undertaken by the JIL.  These reviews 
may be undertaken at the discretion of the Engineer-in-charge either as a periodical 
appraisal measure or when the quantum of work order on the contractor is substantially 
changed through deviation orders or amendments. The review shall be held at site or any of 
the offices of JIL/owner /consultant at the sole discretion of JIL.  The contractor will adhere 
to the revised schedule thereafter. The approval of the revised schedule resulting in a 
completion date beyond the stipulated date of completion shall not automatically amount to 
a  grant of extension of time to the contractor. 

 
17.5 Contractor shall submit (as directed by Engineer-in-Charge) progress reports on a computer- 

based program (program and software to be approved by Engineer-in-Charge) highlighting 
status of various activities and physical completion of work. The contractor shall send the 
completion report with as built drawings to the office of Engineer-in-Charge, of JIL in writing 
within a period of 30 days of completion of work. 
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The photographs of the project taken on the last day of every month indicating progress of 
work (in soft copies) shall be attached along with the physical progress reports to be 
submitted to  the Engineer-in-charge. 

18.0 TAXES AND DUTIES 
 

18.1 Except CGST/SGST/IGST, the contract price is inclusive of all other taxes, duties, royalties, 
Labour Cess and levies payable under any law (as applicable on the date of submission of bid) 
by the contractor in connection with execution of the contract. 

 
18.2 CGST/SGST/IGST, if applicable, shall be paid extra as per prevailing norms and certification by 

Engineering-In-Charge of JIL. 
 

18.3 The contractor shall pay Labour Cess @ 1% of the gross work done value directly to the 
concerned Department and documentary evidence for the same shall be submitted to us 
along with corresponding RA bills and final bill. 
 

18.4 The contractor shall ensure payment of appropriate tax on the supplies made under the 
contract. The contractor shall take registration under the applicable enactment levying tax on 
supply of goods or services under the contract and issue invoice having all the particulars 
prescribed under the applicable provisions of the law, including. description of goods/services, 
rate and amount of tax paid or payable on the supplies made under the contract, so that JIL 
can avail credit of such tax, wherever applicable. The contractor shall comply with all 
applicable provisions of Goods and Service Tax (GST) levied by Union Government and 
State Governments (CGST, UTGST, SGST and IGST). The contractor shall get himself 
registered and discharge his obligations for payment of taxes, filing of returns etc. under the 
appropriate provisions of law in respect of all the taxes, duties, levies, cess, etc. JIL would 
have the right to seek necessary evidence that the contractor is registered under the law 
and duly discharge its obligations under the tax law, enabling JIL to avail input tax credit. 
Whenever interest is payable on reversal of Input Tax Credit (ITC) for non-payment of value 
and tax of supply under GST Act, due to any default on contractor’s part (i.e., due to poor 
performance/quality or non- fulfilment of terms of contract), the amount of interest so levied 
on JIL shall be recovered from the contractor. 
 

18.5 In case any law requires JIL to pay tax on the contract price on reverse charge basis, the 
amount of tax deposited by JIL would be considered as paid to the contractor and, accordingly, 
the price payable to the contractor would stand reduced to that extent. 
 

18.6 In case the contractor does not deposit the tax payable on execution of the contract or has 
not provided the tax invoice to JIL showing the amount of tax or has not uploaded the 
document in computerised tax network as per prevailing law, leading to non-availability of 
inputs credit of the tax to JIL, the amount equivalent to such tax shall be deducted from the 
contract price. 
 

18.7 Stamp duty and registration charges, if any, payable on the executed contract document, shall 
be borne by the contractor. 

 
18.8 Tax deduction at source, if any, shall be made by JIL as per law applicable from time to time 

regarding the amount payable to the contractor. 
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19.0    INCOME TAX DEDUCTION (TDS) 
Income tax deductions shall be made from all payments made to the contractor including 
advances, in respect of the work/ project undertaken by the contractor, in accordance with the 
provisions of the Income Tax Act and Rules made thereunder prevailing and in force from time 
to time. 

20.0 ROYALTY ON MATERIALS: 

20.1 The contractor shall deposit royalty and obtain necessary permit for supply of bajri, stone, 
kankar, sand and other materials etc. from the local authorities and quoted rates shall be 
inclusive of royalty. 

20.2 The contractor shall be deemed to have inspected the site, its surrounding and acquainted 
itself with the nature of the ground, accessibility of the site and full extent and nature of all 
operations necessary for the full and proper execution of the contract, space for storage of 
materials, constructional plant, temporary works, restrictions on the plying of heavy vehicles 
in area, supply and use of labour, materials, plant, equipment and laws, rules and regulations, 
if any, imposed by the local authorities. 

20.3 The rates and prices to be tendered in the bill of quantities are for completed and finished 
items of work and complete in all respects. It will be deemed to include all constructional 
plant, labor, supervision, materials, transport, all temporary works, erection, maintenance, 
contractor’s profit and establishment/overheads, together with preparation of designs & 
drawings pertaining to casting yard, shop drawing, fabrication drawing (if required), staging 
form work, stacking yard, etc. all general risk, all taxes, royalty, duties, cess, octroi and other 
levies, insurance liabilities and obligations set out or implied in the tender documents and 
contract. 

20.4 If any temporary/ permanent structure is encountered or safety of such structure in the 
vicinity is endangered due to execution of the project, the contractor shall protect the 
structures by any means as per direction of Engineer-in–Charge. If any damage is caused to 
any temporary or permanent structure(s) in the vicinity due to execution of the project, the 
contractor must make good the same by any means as per direction of Engineer-in–Charge. 
The contractor should inspect the site of work from this point of view. The cost to be incurred 
in this regard shall be deemed to be included in his quoted rates of BOQ items and the 
contractor shall not be entitled for any extra payment in this regard. 

21.0 INSURANCE OF WORKS ETC 
 

21.1 Contractor is required to take Contractor’s All Risk policy from an approved insurance 
company and bear all costs towards the same for the full period of execution of works 
including the defect liability period for the full amount of contract against all loss of damage 
from whatever cause arising other than excepted risks for which he is responsible under the 
terms of the contract. The contractor is covered during the period of construction of works 
and/or also covered during the period of defect liability for loss or damage. 

a. The work and the temporary works to the full value of such works. 

b. The materials, constructional plant machineries & equipment’s and other things brought 
to the site for their full value. 

 
21.2 INSURANCE UNDER WORKMEN COMPENSATION ACT 

Contractor is required to take insurance cover under the Workman Compensation Act, 
1923 amended from time to time from an approved insurance company. 
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21.3 THIRD PARTY INSURANCE 
 

Contractor is required to take third party insurance cover for an amount of 5% (five percent) 
of contract value from an approved insurance company for insurance against any damage, 
injury or loss which may occur to any person or property including that of JIL/owner, arising 
out of the execution of the works or temporary works. 

 
22.0 PAYMENTS 

 
22.1 All running payments shall be regarded as payments by way of advance against the final 

payment only and not as payments for work actually done and completed and/or accepted by 
JIL and shall not preclude the recovery for bad, unsound and imperfect or unskilled work to be 
removed and taken away and reconstructed or re-erected or be considered as an admission of 
the due performance of the Contract, or any part thereof, in this respect, or the accruing of 
any claim, nor shall it conclude, determine or affect in any way the powers of the JIL under 
these conditions or any of them as to the final settlement and adjustments of the accounts or 
otherwise, or in any other way vary/ affect the contract. The final bill shall be submitted by the 
contractor within three months of the completion of the work, otherwise JIL’s certificate of 
the measurement and of the total amount payable for the work accordingly shall be final 
and binding on the contractor. Each Running Bills should be accompanied by two sets of at-
least 20 (twenty) photographs as per direction of Engineer-in-charge taken from various 
points depicting status of work as on Report/ Bill date and Monthly Progress Report for the 
concerned month in the pro-forma to be given/ approved by Engineer-in-Charge and tax 
invoices as per applicable tax laws. Intermittent progress Photographs as and when required 
shall also be provided by the Contractor at his own cost as per direction of Engineer-in-Charge. 
No payment of running account bill shall be released unless it is accompanied by 
photographs, Monthly Progress Report and tax invoices as above. 

 
It may be noted that GST shall be recoverable as extra on all applicable recoveries e.g., 
Workmen recovery, LD etc. made from the bills of contractor. 

 
22.2 All payments shall be released by way of e-transfer through RTGS in India directly at their Bank 

account by JIL. 
 

GST shall also be recoverable as extra from all applicable recoveries e.g. Workmen recovery, 
LD etc. made from the bills of contractor. 

 
23.0 MEASUREMENTS OF WORKS 

 
The engineer-in-charge shall, except as otherwise provided, ascertain and determine by 
measurement, the value of work done in accordance with the contract. 

 
Except where any general or detailed description of the work expressly shows to the contrary, 
measurement shall be taken in accordance with the procedure set forth in the CPED, MORTH 
& IRC Specification. In the case of items which are not covered by specifications, mode of 
measurement as specified in the Technical Specifications of the contract and if for any item no 
such technical specification is available, then a relevant standard method of measurement 
issued by the Bureau of Indian Standard shall be followed. 

 
 
Provided further that, in case of Cancellation/determination of Contract in Full or in Part in 
accordance with clause 11.0 (and its sub-clauses), following methodology shall be adopted in 
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respect of measurements in addition to what has been mentioned in foregoing: - 
 

 All measurements and levels shall be taken jointly by the Engineer-in-Charge or his 
authorized representative and by the contractor or his authorized representative from 
time to time during the progress of the work and such measurements shall be signed and 
dated by the Engineer-in-Charge and the contractor or their representatives in token of 
their acceptance. If the contractor objects to any of the measurements recorded, a note 
shall be made to that effect with reason and signed by both the parties. 

 
 If for any reason the contractor or his authorized representative is not available and the 

work of recording measurements is suspended by the Engineer-in-Charge or his 
representative, the Engineer-in-Charge and JIL shall not entertain any claim from 
contractor for any loss or damages on this account. If the contractor or his authorized 
representative does not remain present at the time of such measurements after the 
contractor or his authorized representative has been given a notice in writing three (3) days 
in advance or fails to countersign or to record objection within a week from the date of the 
measurement, then such measurements recorded in his absence by the Engineer-in- 
Charge or his representative shall be deemed to be accepted by the Contractor. The 
contractor shall, without extra charge, provide all assistance with every appliance, labour 
and other things necessary for measurements and recording levels. 

 
24.0 COMPUTERISED MEASUREMENT BOOKS 

 
The Engineer-in-Charge shall, except as otherwise provided, ascertain, and determine by 
measurement the value of work done in accordance with the contract.  All measurements of 
all items having financial value shall be entered by the contractor and compiled in the shape of 
the Computerized       Measurement    Book as per the format of JIL so that a complete record is 
obtained of all the items of works performed  under  the  contract.  All such measurements 
and levels recorded by the contractor or his authorized representative from time to time, 
during the progress of the work, shall be got checked by the contractor from the Engineer-in-
Charge or his authorized representative as per interval or program fixed in consultation with 
Engineer-in-Charge or his authorized representative. 

 
After the necessary corrections made by the Engineer-in-Charge, the measurement sheets shall 
be returned to the contractor for incorporating the corrections and for resubmission to the 
Engineer-in- Charge for the dated signatures by the Engineer-in-Charge and the contractor or 
their representatives in token of their acceptance. 

 
Whenever bill is due for payment, the contractor would initially submit draft computerized 
measurement sheets and these measurements would be got checked/test checked from the 
Engineer-in-Charge and/or his authorized representative. The contractor will, thereafter, 
incorporate such changes as may be done during these checks/test checks in his draft 
computerized measurements, and submit it to JIL. All the required documents e.g. 
measurement sheet, quality test reports, ESIC/EPF challans, Tax invoice, theoretical v/s 
actual consumption of material etc. shall be submitted along with the bill. No payment of RA 
bill shall be released until all obligations and documents as above as per direction of Engineer 
In-charge are submitted. 

 
The contractor shall, without extra charge, provide all assistance with every appliance, labour 
and other things necessary for checking of measurements /levels by the Engineer-in-Charge or 
his representative. 

The contractor shall give not less than seven days’ notice to the Engineer-in-Charge or his 
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authorized representative in charge of the work before covering up or otherwise placing 
beyond the reach of checking and/or test checking the measurement of any work in order that     
the same may be checked and/or test checked and correct dimensions thereof be taken 
before the same is covered up or placed beyond the reach of checking and/or test checking 
measurement and shall not cover up and place beyond reach of measurement any work 
without consent in writing of the Engineer-in-Charge or his authorized representative in charge 
of the work who shall within the aforesaid period of seven days inspect the work, and if any 
work shall be covered up or placed beyond the reach of checking and/or test checking 
measurements without such notice having been given or the Engineer-in-Charge’s consent 
being obtained in writing the same shall be uncovered at the Contractor’s expense, or in default 
thereof no payment or allowance shall be made for such work or the materials with which the 
same was executed. 

 
Engineer-in-Charge or his authorized representative may cause either themselves or through 
another officer of the JIL to check the measurements recorded by contractor and all provisions 
stipulated herein above or anywhere in the tender document shall be applicable to such 
checking of measurements or levels. 

 
It is also a term of this contract that checking and/or test checking the measurements of any 
item of work in the measurement book and/or its payment in the interim, on account of final 
bill shall not be considered as conclusive evidence as to the sufficiency of any work or material 
to which it relates nor shall it relieve the contractor from liabilities from any over 
measurement or defects noticed till completion of the defects liability period. 

 
25.0 WITHHOLDING AND LIEN IN RESPECT OF SUMS DUE FROM CONTRACTOR 

 
25.1 Whenever any claim or claims for payment of a sum of money arises out of or under the 

contract or against the contractor, JIL shall be entitled to withhold and also have a lien to 
retain such sum or sums in whole or in part from the security, if any, deposited by the 
contractor and for the purpose aforesaid, JIL shall be entitled to withhold the security 
deposit, if any, furnished as the case may be and also have a lien over the same pending 
finalization or adjudication of any such claim. In the event of the security being insufficient to 
cover the claimed amount or amounts or if no security has been taken from the contractor, JIL 
shall be entitled to withhold and have a lien to retain to the extent of such claimed amount or 
amounts referred to above, from any sum or sums found payable or which may at any time 
thereafter become payable to the contractor under the same contract or any other contract 
pending finalization of adjudication of any such claim. 

 
25.2 It is an agreed term of the contract that the sum of money or moneys so withheld or retained 

under the lien referred to above by the Engineer-in-Charge or JIL will be kept withheld or 
retained as such by the Engineer-in-Charge or JIL till the claim arising out of or under the 
contract is determined by the competent court  and  that  the  contractor  will  have  no 
claim for interest or damages whatsoever on any account in respect of such withholding or 
retention under the lien referred to above and duly notified as such to the contractor. For the 
purpose of this clause, where the contractor is a partnership firm or a limited company, the 
Engineer-in-Charge or the JIL shall be entitled to withhold and also have a lien to retain towards 
such claimed amount or amounts in whole or in part from any sum found payable to any 
partner/limited company, as the case may be whether in his individual capacity or otherwise. 
JIL shall have the right to cause an audit and technical examination of the works and the final 
bills of the contractor including all supporting vouchers, abstract, etc., to be made after 
payment of the final bill and if as a result of such audit and technical examination any sum is 
found to have been overpaid in respect of any work done by the contractor under the contract 
or any work claimed to have been done by him under the contract and found not to have been 
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executed, the contractor shall be liable to refund the amount of over-payment and it  shall 
be lawful for JIL to recover the same from him in the manner prescribed in sub-clause 25.1   
of this clause or in any other manner legally permissible; and if it is found that the 
contractor was paid less than what was due to him under the contract in respect of any 
work executed by him under it, the amount of such under payment shall be duly paid by JIL 
to the contractor, without any interest thereon whatsoever. 

 
25.3 LIEN IN RESPECT OF CLAIMS IN OTHER CONTRACTS 

 
Any sum of money due and payable to the contractor (including the security deposit returnable 
to him) under the contract may be withheld or retained by way of lien by the Engineer-in- 
Charge or by JIL against any claim of the Engineer-in-Charge or JIL in respect of payment of a 
sum of money arising out of or under any other contract made by the contractor with the 
Engineer-in-Charge or the JIL. It is an agreed term of the contract that the sum of money so 
withheld or retained under this clause by the Engineer-in-Charge or the JIL will be kept 
withheld or retained as such by the Engineer-in-Charge or the JIL or till his claim arising out of 
the same contract or any other contract is either mutually settled r determined by the 
competent court, as the case may be, and that the contractor shall have no claim for interest 
or damages whatsoever on this account or on any other ground in respect of any sum of money 
withheld or retained under this clause and duly notified as such to the contractor. 

 
26.0 WORK TO BE EXECUTED IN ACCORDANCE WITH SPECIFICATIONS, DRAWINGS, AND ORDERS 

ETC. 
 

All items of work in the bill of quantities/ schedule of quantities shall be carried out as per the 
MORTH & IRC (as the case may be) specifications, drawings and instructions of the Engineer- 
in-Charge of JIL and the rates shall include for supply of required materials including proper 
storage, consumables, skilled & unskilled labour, supervision and tools, tackles, plant & 
machinery complete as called for in the detailed specifications and conditions of the contract. 
The latest updated MORTH specification shall be followed for execution of work. 
The contractor shall execute the whole and every part of the work in the most substantial and 
workman like manner both as regards materials and otherwise in every respect in strict 
accordance with the specifications. The contractor shall also conform exactly, fully and 
faithfully to the design, drawings and instructions in writing in respect of the work assigned by 
the Engineer-in-Charge. 

 

The contractor shall comply with the provisions of the contract and execute the works with 
care and diligence and maintain the works and provide all labour and materials, tools and 
plants including for measurements and supervision of all works, structural plans and other 
things of temporary or permanent nature required for such execution and maintenance in so 
far as the necessity for providing these, is specified or is reasonably inferred from the 
contract. The contractor shall take full responsibility for adequacy, suitability, and safety of all 
the works and methods of construction. 

 
27.0 MATERIALS TO BE PROVIDED BY THE CONTRACTOR 

The contractor shall, at his own expense, provide all materials required, including Cement & 
Steel for the works. The contractor shall at his own expense and without delay, supply to the 
Engineer-in-Charge samples of materials to be used on the work and shall get the same 
approved in advance. All such materials to be provided by the Contractor shall be in 
conformity with the specifications laid down or referred to in the contract. The contractor shall, 
if requested by the Engineer-in-Charge furnish proof, to the satisfaction of the Engineer-in- 
Charge regarding compliance of the material so procured. The contractor shall submit the 
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samples of materials to be tested or analysed and bear all charges and cost of testing unless 
specifically provided for otherwise elsewhere in the contract or specifications. The Engineer- 
in-Charge or his authorized representative shall at all times have access to the works and to all 
workshops and places where work is being prepared or from where materials, manufactured 
articles or machinery are being obtained for the works and the contractor shall afford every 
facility and every assistance and cost in obtaining the right and visit to such access. The 
Engineer-in-Charge shall have full powers to require the removal from the premises of all 
materials which in his opinion are not in accordance with the specifications and in case of 
default, the Engineer-in-Charge shall be at liberty to employ at the expense of the contractor, 
other persons to remove the same without being answerable or accountable for any loss or 
damage that may happen or arise to such materials. The Engineer-in-Charge shall also have full 
power to require other proper materials to be substituted thereof and in case of default, the 
Engineer-in-Charge may cause the same to the supplies and all costs which may require such 
removal and substitution shall be borne by the contractor. 

 
The contractor shall ensure that the materials are brought to site in original sealed containers 
or packing bearing manufacturer’s markings and brands (except where the quantity required 
is a fraction of the smallest packing). Materials not complying with this requirement shall be 
rejected. The empty containers of such materials shall not be destroyed/disposed-off without 
the permission of JIL. 
The contractor shall produce receipted vouchers showing quantities of the materials to satisfy 
Engineer-In-Charge that the materials comply with the specifications. These vouchers shall be 
endorsed, dated and signed by the contractor. A certified copy of each such vouchers signed 
both by JIL and the Contractor shall be kept on record. 

 
28.0 MATERIALS AND SAMPLES 

 
28.1 The materials/products used on the works shall be one of the approved make/   brands out of 

list of manufacturers / brands /makes given in the tender documents. The contractor shall 
submit samples/ specimens out of approved makes of materials/ products to the Engineer-in- 
Charge for prior approval. In exceptional circumstances Engineer-in-Charge may allow 
alternate equivalent makes/brands of products/ materials at his sole discretion. The final 
choice of brand / make shall remain with the Engineer- in-Charge, whose decision in this 
matter shall be final and binding and nothing extra on this account shall be payable to the 
Contractor. In case single brand/ make are mentioned, other equivalent makes/ brands may 
be considered by the Engineer-in-Charge. In case of variance in IS/BIS/MORTH Specifications 
from approved products/makes specification, the specification of approved product/make 
shall prevail for which nothing shall be paid extra to the Contractor. In case no make or brand 
of any materials, articles, fittings and accessories etc. is specified, the same shall comply with 
the relevant Indian Standard Specifications and shall bear the ISI/BIS mark. The Engineer of 
JIL and the owner shall have the discretion to check quality of materials and equipment to be 
incorporated in the work, at source of supply or site of work and even after incorporation in 
the work. They shall also have the discretion to check the workmanship of various items of 
work to be executed in this work. The contractor shall provide the necessary facilities and 
assistance for this purpose. 
 

28.2 The contractor shall set up and maintain at his cost, a field-testing laboratory (as per the 
requirement) for all day-to-day tests at his own cost to the satisfaction of the Engineer-in- 
Charge. This field-testing laboratory shall be provided with equipment and facilities to carry 
out all mandatory field tests as per MORTH (as the case may be) specifications. The 
laboratory building shall be constructed and installed with the appropriate facilities, 
Temperature and humidity controls shall be available wherever necessary during testing of 
samples. All equipment shall be provided by the Contractor to be compatible with the 
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testing requirements specified. The Contractor shall maintain all the equipment in good 
working condition for the duration of the contract. The Contractor shall provide approved 
qualified personnel to run the laboratory for the duration of the Contract. The number of 
staff and equipment available must always be sufficient to keep pace with the sampling and 
testing programme as required by the Engineer-in-charge. The Contractor shall fully service 
the site laboratory and shall supply everything necessary for its proper functioning, including 
all transport needed to move equipment and samples to and from sampling points on the 
site, etc. The Contractor shall calibrate all measuring devices whenever so required by the 
Engineer- in-charge and shall submit the results of such calibration without delay. All field 
tests shall be carried out in the presence of JIL’s representative. All costs towards samples, 
materials, collection, transport, manpower, testing etc. shall be borne by the Contractor and 
are deemed to be included in the rates quoted by him in the bill of quantities. 

 
29.0 MATERIALS PROCURED WITH THE ASSISTANCE OF JIL 
 

If any material for the execution of this contract is procured with the assistance of JIL either 
by issue from its stores or purchase made under orders or permits or licenses obtained by 
JIL, the contractor shall hold and use the said materials economically and solely for the 
purpose of this contract and shall not dispose them without the permission of Engineer-in-
charge. The contractor, if required by the JIL, shall return all such surplus or unserviceable 
materials that may be left with him after the completion of the contract or at its termination 
on whatsoever reason, on being paid or credited such price as the Engineer-in-charge shall 
determine having due regard to the conditions of materials. The price allowed to the 
contractor, however, shall not exceed the amount charged to him excluding the element of 
storage charges which shall be 10% of the cost charged to contractor. The decision of the 
Engineer-in-charge shall be final and conclusive. 

 
Contractor(s) has / have to deploy security personnel for safeguarding of materials procured 
at site. 

 
30.0 CONTRACTOR TO SUPPLY TOOLS & PLANTS 
 

The contractor shall provide at his own cost all materials, machinery, tools & plants as 
required for completion of work. In addition to this, appliances, implements, other plants, 
ladders, cordage, tackle, scaffolding and temporary works required for the proper execution 
of the work, whether original, altered or substituted and whether included in the 
specifications or other documents forming part of the contract or referred to in these 
conditions or not, or which may be necessary for the purpose of satisfying or complying with 
the requirements of the Engineer-in-Charge as to any matter as to which under these 
conditions he is entitled to be satisfied, or which he is entitled to require together with 
carriage therefore to and from the work. The contractor shall also supply without charge the 
requisite number of persons with the means and materials, necessary for the purpose of 
setting out works, and counting, weighing and assisting the measurement or examination at 
any time and from time to time of the work or materials. Failing his so doing, the same may 
be provided by the Engineer-in-Charge at the expense of the contractor and the expenses 
may be deducted, from any money due to the contractor, under this contract or otherwise 
and/or from his security deposit or the proceeds of sale thereof, or of a sufficient portion 
thereof. 

 
31.0 MOBILIZATION OF MEN, MATERIALS AND MACHINERY: 

 
31.1 All expenses towards mobilization at site and de-mobilization including bringing in 

equipment, work force, materials, dismantling the equipment, clearing the site etc. shall be 
deemed to be included in prices quoted and no separate payment on account of such 
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expenses shall be entertained. 
 

31.2 It shall be entirely the Contractor’s responsibility to provide, operate and maintain all 
necessary construction equipment, scaffoldings and safety, gadget, lifting tackles, tools and 
appliances to perform the work in a workman like and efficient manner and complete all 
jobs as per the specifications and within the schedule time of completion of work. Further, 
the contractor shall also be responsible for obtaining temporary electric and water 
connection for all purposes. The contractor shall also make standby arrangements for water 
& electricity to ensure an un- interrupted supply. 

 
31.3 It shall be the responsibility of the contractor to obtain the approval for any revision and/or 

modification desired by him from JIL before implementation. 
 

31.4 The procurement and supply in sequence and at the appropriate time of all materials and 
consumable shall be entirely the contractor’s responsibility and his rates for execution of 
work shall be inclusive of supply of all these items. 

 
31.5 It is mandatory for the contractor to provide safety equipment and gadgets to his all 

workers, supervisory and technical staff engaged in the execution of the work while 
working. The minimum requirement (but not limited to) shall be gum boots, safety helmets, 
Rubber hand gloves, face masks, safety nets, safety belts, goggles etc. as per work 
requirements. Sufficient numbers of these equipment and gadgets shall also be provided to 
JIL by the contractor at his own cost for use of JIL Officials and/ or workforce while 
working/supervision of work at site. No staff/ worker shall be allowed to enter the site 
without these equipment / gadgets. 

 
The cost of the above equipment/ gadgets is deemed to be included in the rates quoted by 
the contractor for the items & works as per Bill of Quantities and the contractor shall not be 
entitled for any extra payment in this regard. The above norm is to be strictly complied with 
at site. In case the contractor is found to be deficient in providing Safety Equipment/ 
Gadgets in the opinion of Engineer-in-charge, the Engineer-in-charge at his option can 
procure the same at the risk & cost of contractor and provide the same for the use of 
worksite and shall make the recoveries from the bills of the contractor for the same. The 
contractor shall abide by all rules & regulations pertaining to Health, Safety and 
Environment. 

 
31.6 One copy of contract documents including drawings furnished to the contractor shall be 

kept at the site and the same shall at all reasonable times be available for inspection. 
 

31.7 All materials, construction plants and equipment etc. once brought by the contractor within 
the project area, will not be allowed to be removed from the premises without the written 
permission of the Engineer-in-charge. Similarly, all enabling works built by the contractor for 
the main construction undertaken by him shall not be dismantled and removed without the 
written authority of the JIL. 

 
31.8 The contractor shall have to prepare the Bar Bending Schedule, shop and fabrication 

drawings free of cost, if required for any of the items of work. Five copies of these drawings 
each including for revision will be submitted to JIL for approval. Before executing the item, 
shop drawings and bar bending schedule should be approved by JIL. 

 
31.9 All contractors’ plant, machinery and equipment shall be kept in perfect condition during 

the currency of the contract. 
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32.0 QUALITY ASSURANCE PROGRAMME 
 
To ensure that the services under the scope of this contract are in accordance with the 
specifications, the Contractor shall adopt Quality Assurance Programme to control such 
activities at the necessary points. The contractor shall prepare and finalize such Quality 
Assurance Programme within 15 days from the date of issue Letter of Award. JIL shall also 
carry out quality audit and quality surveillance of systems and procedures of Contractor’s 
quality control activities. A Quality Assurance Programme of Contractor shall generally cover 
the following: 
 

a) His organization structure for the management and implementation of the proposed 
Quality Assurance Program. 

 
b) Documentation control system. 

 
c) The procedure for purpose of materials and source inspection. 

 
d) System for site controls including process controls. 

 
e) Control of non-conforming items and systems for corrective actions. 

 
f) Inspection and test procedure for site activities. 

g) System for indication and appraisal of inspection status. 
 

h) System for maintenance of records. 
 

i) System for handling, storage and delivery. 
 

j) A quality plan detailing out quality practices and procedures, relevant standards and 
acceptance levels for all types of work under the scope of this contract. 

 
All the quality reports (i.e. checklists & registers) shall be maintained /submitted by the 
Contractor as per JIL QA-QC manual. Checklists & Registers enclosed in the QA-QC manual should 
be followed while carrying out Construction activities (items). If any item is not covered by the 
Checklist/Register, the Format for the same may be developed and submitted to Engineer-in- 
Charge for approval and the same shall be adopted. These filled in reports shall be duly signed 
by representatives of the contractor and JIL. All the costs associated with Printing of Formats 
and testing of materials required as per technical specifications or by Engineer-in-charge 
shall be included in the Contractor’s quoted rates in the Schedule/ Bill of quantities. 

 
33.0 CONTRACT COORDINATION PROCEDURES, COORDINATION MEETINGS AND PROGRESS 

REPORTING 
 

The Contractor shall prepare and finalize in consultation with JIL, a detailed contract 
coordination procedure within 15 days from the date of issue of Letter of Award for the 
purpose of execution of the Contract. The Contractor shall have to attend all the meetings at 
any place in India at his own cost with JIL/ Owners and/ or Consultants of JIL/ Owner during 
the currency of the Contract, as and when required and fully cooperate with such personal and 
agencies involved during these discussions. The Contractor shall not deal in any way directly 
with the Consultants of JIL/Owner and any dealing/correspondence if required at any time with 
consultants shall be through JIL only. During the execution of the work, Contractor shall submit 
at his own cost a detailed Monthly progress & programme report to the Engineer-in-charge 
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of JIL by 5th of every month. The format of monthly progress & programme report shall be as 
approved by Engineer-in-Charge of JIL. 

 
 

34.0 COMPLETION CERTIFICATE AND COMPLETION PLANS 
 

Within ten days of the completion of the work, the contractor shall give notice of such 
completion to the Engineer-in-Charge and within thirty days of the receipt of such notice, the 
Engineer-in-Charge shall inspect the work and if there is no defect in the work, shall furnish the 
contractor with a final certificate of completion, otherwise a provisional certificate of 
physical completion indicating defects (a) to be rectified by the contractor and/or (b) for which 
payment will be made at reduced rates, shall be issued. But no final certificate of completion 
shall be issued, nor shall the work be considered to be complete until the contractor shall have 
removed from the premises on which the work shall be executed all scaffolding, surplus 
materials, rubbish and all huts and sanitary arrangements required for his/their work people 
on the site in connection with the execution of the works as shall have been erected or 
constructed by the contractor(s) and cleaned off all parts of the work or buildings or areas of 
which he may have had possession for the purpose of the execution; thereof, and not until the 
work shall have been measured by the Engineer-in-Charge. If the contractor shall fail to comply 
with the requirements of this Clause as to removal of scaffolding, surplus materials and rubbish 
and all huts and sanitary arrangements as aforesaid and cleaning off dirt on or before the date 
fixed for the completion of work, the Engineer-in-Charge may at the expense of the contractor 
remove such scaffolding, surplus materials and rubbish etc., and dispose of the same as he 
thinks fit and clean off such dirt as aforesaid, and the contractor shall have no claim in respect 
of scaffolding or surplus materials as aforesaid except for any sum actually realized by the sale 
thereof less actual cost incurred on removal of materials / debris / malba etc. 

 
35.0 PROHIBITION OF UNAUTHORISED CONSTRUCTION & OCCUPATION 
 

No unauthorized buildings, construction of structures should be put up by the contractor 
anywhere on the project site, neither any building built by him shall be occupied in un- 
authorized manner by him or his staff. 
However, the Engineer-in-Charge, through a notice, may require the contractor to remove the 
illegal occupation any time on or before construction and delivery. 

 
36.0 FORECLOSURE OF CONTRACT BY JIL 
 

If at any time after the commencement of the work the JIL shall for any reason whatsoever is 
required to abandon the work or is not require the whole work thereof as specified in the 
tender to be carried out, the Engineer-in-Charge shall give notice in writing of the fact to the 
contractor, who shall have no claim to any payment of compensation whatsoever on account 
of any profit or advantage which he might have derived from the execution of the work in full, 
but which he did not derive in consequence of the foreclosure of the whole or part of the 
works. 

 
37.0 DEFECTS LIABILITY PERIOD 
 

The contractor shall be responsible for the rectification of defects in the works for a time- 
period as mentioned in Annexure – I (Memorandum). Any defects discovered and brought to 
the notice of the contractor forthwith shall be attended to and rectified by the contractor at 
his own cost and expense. In case the contractor fails to carry out these rectifications, the same 
may without prejudice to any other right or remedy available, be got rectified by JIL at the cost 
and expense of the contractor. 
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38.0 SUBLETTING / SUB-CONTRACTING 

 
38.1 The sub-contracting, excluding design work shall be limited to 40% of the contract value. The 

value of a sub-contract, other than for design work and bought out items as and when 
awarded, should be intimated by the Contractor to the Engineer-in-Charge and it should also 
be certified that the cumulative value of the sub-contracts awarded so far is within the 
aforesaid limit of 40%. A copy of the contract between the Contractor and sub-contractor shall 
be given to the Engineer-in-Charge within 15 days of signing and in any case not later than 7 
days before the sub-contractor starts the work and thereafter the Contractor shall not carry 
any modification without the consent in writing of the Engineer-in-Charge. The terms and 
conditions of sub-contracts and the payments that must be made to the sub-contractors shall 
be the sole responsibility of the contractor. Payments to be made to such sub-contractors will 
be deemed to have been included in the contract price of the Contractor. However, for major 
sub-contracts (each costing Rs. 50 Lacs or above), it will be obligatory on the part of the 
Contractor to obtain consent of JIL. JIL will give its consent after assessing and satisfying 
itself with the capability, experience, and equipment resources of the sub-contractor. In 
case JIL intends to withhold its consent, then JIL will inform the Contractor within 15 days to 
enable the Contractor to make alternative arrangement to fulfil his program. Sub-
contracting any part of work, however, does not absolve contractor from his responsibility 
for quality of final product. 

 
38.2 The contractor may entrust specialist items of works like Road Work Quality Work etc. to the 

agencies specialized in the specific trade. The contractor shall give the names and details of 
such firm whom it is going to employ for approval of JIL. These details shall include the 
expertise, financial status, technical manpower, equipment, resources, and list of works 
executed and on hand of the specialist agency. Further, prior written approval is required from 
JIL to deploy such agency / sub-contractor. 

 
38.3 The terms & conditions applicable to the contractor in respect of the proposed sub-contract, 

the same terms & conditions shall be imposed on the sub-contractor to enable the contractor 
to comply with his obligations under the contract with JIL. 
The sub-contractor should fulfill the qualifying criteria for contractor for the proposed value of 
sub-contract similarly provided in the NIT of the project. 

 
38.4 Notwithstanding any consent to sub-contract given by the Engineer-in-Charge if in his opinion 

it is considered necessary, the Engineer-in-Charge shall have full authority to order the removal 
of any sub-contractor from the site or off-site place of manufacture or storage. 

 
39.0 FORCE MAJEURE 
 

Any delay in or failure to perform of either party, shall not constitute default to give rise to any 
claim for damages, to the extent such delay or failure to perform is caused by an act of God, or 
by fire, explosion, flood or other natural catastrophe, governmental legislation, orders or 
regulation etc. Failure of JIL to hand over the entire site and / or release funds for the project, 
to JIL, shall also constitute force majeure. The time for performance of the obligation by the 
parties shall be deemed to be extended for a period equal to the duration of the force majeure 
event. Both parties shall make their best efforts to minimize the delay caused by the force 
majeure event. If the failure / delay of JIL in handing over the entire site and / or in releasing 
the funds continues even on the expiry of the stipulated date of completion, JIL, may, at the 
request of the contractor, foreclose the contract without any liability to either party. In the 
event of such foreclosure, the contractor shall not be entitled to any compensation 
whatsoever. If prior to such foreclosure the contractor has brought any materials to the site, 
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the Engineer-in-Charge shall always have the option of taking over of all such materials at their 
purchase price or at the local current rates, whichever is lower. 

 
40.0 NO COMPENSATION CLAUSE 
 

The contractor shall have no claim whatsoever for compensation or idle charges against JIL on 
any ground or for any reason, whatsoever. 

 
41.0 DIRECTION FOR WORKS 

 
41.1 All works under the contract shall be executed under the direction and subject to approval in all 

respect of the Engineer-in-Charge of JIL who shall be entitled to direct at whatever point or 
points and in whatever manner works are to be commenced and executed. 

 

41.2 The Engineer-in-Charge and his representative shall communicate or confirm their instructions 
to the contractor in respect of the execution of work during their site inspection in a ‘Works 
Site Order Book’ maintained at the site office of Engineer-in-Charge. The contractor or his 
authorized representative shall confirm receipt of such instructions by signing against the 
relevant orders in the book. 

 
42.0 WORK IN MONSOON AND RAIN 
 

The execution of the work may entail working in the monsoon also. The contractor must 
maintain labour force as may be required for the job and plan and execute the construction 
and erection according to the prescribed schedule. No special/ extra rate will be considered for 
such work in monsoon. The contractors’ rate shall be considered inclusive of cost of 
dewatering due to rains required if any and no extra rate shall be payable on this account. The 
stipulated period for completion of project includes the monsoon period, holidays & festivals. 

 
43.0 WORK ON SUNDAYS, HOLIDAYS AND DURING NIGHT 
 

For carrying out work on Sunday and Holidays or during night, the contractor will approach the 
Engineer-in-Charge or his representative at least two days in advance and obtain his 
permission. The Engineer-in-Charge at his discretion can refuse such permission. The 
contractor shall have no claim on this account whatsoever. If work demand, the contractor 
shall make arrangements to carry out the work on Sundays, Holidays and in two, three shifts 
with the approval of Engineer-in-Charge at no extra cost to JIL. 

 
44.0 WATER AND ELECTRICITY 
 

The contractor shall make his own arrangement for Water& Electrical Power for construction 
and other purposes at his own cost and pay requisite electricity and water charges. The 
contractor shall also make standby arrangement for water & electricity to ensure un- 
interrupted supply. 

 
45.0 LAND FOR LABOUR HUTS/ SITE OFFICE AND STORAGE ACCOMMODATION 

 
45.1 The contractor may construct temporary office, storage, accommodation, and labour huts 

within the site premises where the space is available at site. In case, where surplus land is not 
available within the site and/or not permitted by JIL, the contractor shall arrange the land for 
temporary office, storage, accommodation and labour huts at his own cost and is responsible 
for taking the clearance of local authorities, if required, for setting up/construction of labour 
camp and same is deemed to be included in the rates quoted by the contractor for the works. 
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The contractor shall check the availability of land before tendering and no claim whatsoever in 
this regard shall be entertained. The contractor shall ensure that the area of labour huts is kept 
clean and sanitary conditions are maintained as laid down by the local authorities controlling 
the area. The land for the above purposes shall be so placed that it does not hinder the progress 
of work or access to the worksite. The vacant possession of the land used, for the purpose shall 
be given back by contractor after completion of the work. 

The security deposit of the contractor shall be released only after contractor demolishes all 
structures including foundations and gives back clear vacant possession of this land. 

 
45.2 In the event the contractor must shift his labour campus at any time during execution of the 

work on the instructions of local authorities or as per the requirement of the work progress or 
as may be required by JIL, he shall comply with such instructions at his cost and risk and no 
claim whatsoever shall be entertained on this account. 

 

46.0 WATCH, WARD, AND LIGHTING OF WORKPLACE 

 
The contractor shall at his own cost take all precautions to ensure safety of life and property 
by providing necessary barriers, OBSTRUCTIONS, lights, watchmen etc. during the progress of 
work as directed by Engineer-in-charge. 

 
47.0 CEMENT AND CEMENT GODOWN 
 

Cement shall be procured by Contractor confirming to BIS: 8112 and / or BIS: 1489 Specification 
latest edition or higher Grade as per approved list attached. The cement shall be procured 
directly from the reputed manufacturers/ stockiest as per approved list of JIL. Relevant 
vouchers and test certificates will be produced as and when required. The cement shall be 
stored by the contractor in such suitable covered and lockable stores, well protected from 
climate and atmospheric effects. The cement go-down shall be constructed by the contractor 
as per the site requirement at his own cost. The cement will remain under double lock, one 
from JIL and other from Contractor. The cement in bags shall be stored in go-downs in easy 
countable position. Cement bags shall be used on first in first out basis. Cement stored for 
beyond 90 days will be required to be tested at contractor’s cost, before use in works. 

 
 

48.0 STEEL & STEEL STOCKYARD 
 

Steel confirming to BIS specifications (latest edition) shall be procured by the contractor 
directly from reputed manufacturers/producers as per approved list of JIL. Relevant vouchers 
& test certificates will be produced by the contractor. Reinforcement steel, structural steel shall 
be stored and stacked in such manner to facilitate easy identification, removal etc. The 
contractor shall take proper care to prevent direct contact between the steel and the 
ground/water for which he shall provide necessary arrangement at his own cost including 
ensuring proper drainage of area to prevent water logging as per directions of the Engineer-in- 
Charge. Steel shall also be protected, by applying a coat of neat cement slurry over the bars for 
which no extra payment shall be made. Test certificates for each consignment of steel shall be 
furnished and tests to be got carried out from the authorized laboratory as per the directions 
of Engineer-in-Charge, before incorporating the materials in the work. 

 
49.0    BITUMEN WORK (Not applicable in this work) 
 

The contractor shall collect the total quantity of tar or bitumen required for the work as per 
standard formula before the process of painting started and shall hypothecate it to the 
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Engineer-in-Charge. Although the materials are hypothecated to JIL the Contractor undertakes 
the responsibility for their proper watch, safe custody, and protection against all risks. The 
materials shall not be removed from site of work without the written consent of the Engineer- 
in-charge. 
If any bitumen or tar remains unused on completion of the work on account of lesser use of 
materials in actual execution for reasons other than authorized changes of specifications and 
abandonment of portion of work, a corresponding deduction equivalent to the cost of unused 
materials as determined by the Engineer-in-Charge shall be made and the material return to 
the contractors. 

 
50.0 SCHEDULE OF QUANTITIES / BILL OF QUANTITIES 
 

The quantities shown against the various items of work are only approximate quantities which 
may vary as per the actual requirement at site. No item which is not covered in the bill of 
quantities shall be executed by the Contractor without the approval of the JIL. In case any 
Extra/Substituted item is carried out without specific approval, the same will not be paid. 

 

51.0 INDIAN STANDARDS 

 
Wherever any reference is made to any IS MORTH & IRC in any particular specifications, 
drawings or bill of quantities, it means the Indian Standards editions with up-to-date 
amendments issued till last date of receipt of tender documents. 

 
52.0 TESTS AND INSPECTION 

 
52.1 The contractor shall carry out the various mandatory tests as per specifications and the 

technical documents that will be furnished to him during the performance of the work. All the 
tests on materials, as recommended by CPWD, MORTH and relevant Indian Standard Codes or 
other standard specifications (including all amendments current at the last date of submission 
of tender documents) shall be got carried out by the contractor at the field-testing laboratory 
or any other recognized institution/ laboratory, at the direction of the JIL. All testing charges, 
expenses etc. shall be borne by the contractor. All the tests, either on the field or outside 
laboratories concerning the execution of the work and supply of materials shall be carried out 
by the contractor or JIL at the cost of the Contractor. 

 
53.0 WORKS TO BE OPEN TO INSPECTION 
 

All works executed or under the course of execution in pursuance of this contract shall always 
be open to inspection and supervision of the JIL. 
The work during its progress or after its completion may also be inspected, by Chief Technical 
Examiner of Government of India (CTE) and/ or an inspecting authority of State Government of 
State in which work is executed and/or by third party checks by JIL. The compliance of 
observations/improvements as suggested by the inspecting officers of JIL/CTE/ State 
authorities/ Owners shall be obligatory on the part of the Contractor at the cost of contractor. 

 
54.0 BORROW AREAS 
 

The contractor shall make his own arrangements for borrow pits and borrow disposal areas 
including their approaches and space for movement of man, machinery, other equipment as 
required for carrying out the works. The contractor shall be responsible for taking all safety 
measures, getting approval, making payment of royalties, charges etc. and nothing extra shall 
be paid to the contractor on this account and unit rates quoted by the contractor for various 
items of bill of quantities shall deemed to include the same. 
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55.0 CARE OF WORKS 
 

From the commencement to the completion of works and handing over, the contractor shall 
take full responsibility for care thereof all the works and in case of any damage/loss to the 
works or to any part thereof or to any temporary works due to lack of precautions or due to 
negligence on part of Contractor, the same shall be made good by the Contractor. 

 
56.0 CO-ORDINATION WITH OTHER AGENCIES 
 

Work shall be carried out in such a manner that the work of other Agencies operating at the 
site is not hampered due to any action of the Contractor. Proper Co-ordination with other 
Agencies will be Contractor’s responsibility. In case of any dispute, the decision of JIL shall 
be final and binding on the contractor. No claim whatsoever shall be admissible on this 
account. 

 
57.0 SETTING OUT OF THE WORKS 
 

The contractor shall be responsible for the true and proper setting out of the works and for the 
correctness of the position, levels, dimensions, and alignment of all parts of the works. If at any 
time during the progress of works, any error appears or arises in the position, levels, 
dimensions, or alignment of any part of the works, the contractor shall at his own 
expenses rectify such error to the satisfaction of Engineer-in-charge. The checking of any 
setting out or of any line or level by the engineers of JIL shall not in any way relieve the 
contractor of his responsibility for the correctness. 

 
58.0 NOTICE BEFORE COVERING UP THE WORK 
 

The contractor shall give not less than seven days’ notice before covering up or otherwise 
placing beyond the reach of measurement any work, to the Engineer-in-charge in order that 
the same may be inspected and measured. If any work is covered up or placed beyond the 
reach of inspection/measurement without such notice or his consent being obtained the 
same shall be uncovered at the contractor’s expense and he shall have to make it good at 
his own expenses. 

 
59.0 SITE CLEARANCE 
 

The contractor shall ensure that the working site is kept clean and free of obstructions for easy 
access to job site and from safety point of view. Before handing over the work to the JIL the 
contractor shall remove all temporary structures like the site offices, cement go-down, stores, 
labour hutments etc., scaffolding rubbish, debris etc.  left-over materials tools and plants, 
equipment etc., clean the site to the entire satisfaction of the Engineer-in-charge. If this is not 
done the same will be got done by JIL at his risk and cost. 

 
 
 

60.0 SET-OFF OF CONTRACTOR’S LIABILITIES 
 

JIL shall have the right to deduct or set off the expenses incurred or likely to be incurred by it 
in rectifying the defects and/or any claim under this agreement against the Contractor from 
any or against any amount payable to the contractor under this agreement including security 
deposit and proceeds of performance guarantee. 
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61.0 POSSESSION PRIOR TO COMPLETION 
 

61.1 JIL shall have the right to take possession of or use any completed or partially completed work 
or part of the work. Such possession or use shall not be deemed to be any acceptance of any 
work not completed in accordance with the contract agreement. If such prior possession or 
use by JIL delays the progress of the work an equitable adjustment in the time of completion 
will be made and the contract agreement shall be deemed to be modified accordingly. The 
decision of JIL in such case shall be final binding and conclusive. 

 
61.2 When the whole of the works or the items or the groups of items of work have been completed 

the contractor will give a notice to that effect to the Engineer in writing. The Engineer shall 
within 7 days of the date of receipt of such notice inspect the works and give instructions in 
writing to the contractor specifying the balance items of work which are required to be done 
by the contractor and shall also notify the contractor of any defect in the works affecting 
completion. 

 
61.3 The contractor shall during the course of execution prepare and keep updated a complete set 

of ‘as built’ drawings to show each and every change from the contract drawings, changes 
recorded shall be countersigned by the Engineer-in-Charge and the contractor. Four copies of 
‘as built’ drawings shall be supplied to JIL by the contractor within 30 days of the completion. 
All costs incurred in this respect shall be borne by the contractor. 

 
62.0 EMPLOYMENT OF PERSONNEL 

 
62.1 The contractor shall employ only Indian Nationals as his representatives, servants and 

workmen after verifying their antecedents and loyalty. He shall ensure that no personnel of 
doubtful antecedents or any other nationality in any way is associated with the works. 

 

62.2 In case JIL observed misconduct negligence or incompetence etc. on the part of any 
representative, agent, servant and workmen or employees etc. Of the contractor, the JIL shall 
have full power and without giving any reason to the contractor, instruct the contractor to 
remove such engineer / staff / worker from site and provide suitable replacements. The 
decision of the Engineer-in-charge shall be final and binding on the contractor. The 
contractor shall not be allowed any compensation on this account. 

 
63.0 TECHNICAL STAFF FOR WORK 

 
63.1 The contractor shall employ at his cost the adequate number of technical staff during the 

execution of this work depending upon the requirement of work. For this purpose, the 
numbers to be deployed, their qualification, experience as decided by JIL shall be final and 
binding on contractor. The contractor shall not be entitled for any extra payment in this 
regard. The technical staff should be available on site, whenever required by JIL to take 
instructions. 

 
63.2 Within 15 days of Letter of Award, the contractor shall submit a site organisational chart and 

resume including details of experience of the Project-in-Charge and other staff proposed to be 
deputed by him and the technical team shall be deputed by them on the Project after getting 
approval from Engineer-in-Charge. If desired by the contractor at a later date, the Project-in- 
Charge, and other staff whose resume is approved by JIL can be replaced with prior 
written approval of JIL and replacement shall be with equivalent or superior candidate only. 
The decision of Engineer-in-Charge shall be final and binding on the contractor. 
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64.0 VALUABLE ARTICLES FOUND AT SITE 
 

All gold, silver and other minerals of any description and all precious stones, coins, treasure, 
relics, antiques and all other similar things which shall be found in, under or upon the site, shall 
be the property of the owner/ JIL. 

 
65.0 MATERIALS OBTAINED FROM DISMANTLEMENT TO BE OWNER’S PROPERTY 
 

All materials like stone, boulders and other materials obtained during the work of dismantling, 
excavation etc. will be considered JIL/owner property and such materials shall be disposed-off 
to the best advantage of JIL/owner according to the instructions in writing issued by the 
Engineer-in-charge. 

 
66.0 LABOUR LAWS 

 
66.1 LABOUR LAWS TO BE COMPLIED BY THE CONTRACTOR 

 
The contractor shall obtain a valid license under the contract labour (Regulation & Abolition) 
Act 1970 and the contract labour Act (Regulation &Abolition) Central Rules 1971 and amended 
from time to time and continue to have a valid license until the completion of the work 
including defect liability period. 
 
The contractor shall also comply with the provisions of the building and other Construction 
Workers (Regulation of Employment & Conditions of Service) Act, 1996 and the building and 
other Construction Workers Welfare Cess Act, 1996. 

The contractor shall not engage any labour below the age of 18 under any circumstances. The 
provisions under the Child Labour (Prohibition and Regulation) Amendment Act. 2016 should 
be strictly adhered to. In case of any non-compliance to the requirements of Labour laws, the 
contractor shall be liable for all consequences, or any penalty imposed in this regard. 

 
The contractor shall also declare in each running bill that he has not engaged any labour below 
the age of 18 in the project. 

 
Any failure to fulfil the above requirement shall attract the penal provisions of this contract 
arising out the resultant for non-execution of the work before the commencement of work. 
 

66.2 Payment of wages: 

(i) The contractor shall pay to labour employed by him either directly or through 
subcontractors, wages not less than fair wages as defined in the JIL Contractor’s Labour 
Regulations or as per the provisions of the Contract Labour (Regulation and Abolition) Act, 
1970 and the contract Labour (Regulation and Abolition) Central Rules, 1971, wherever 
applicable. 

 
(i) The contractor shall, notwithstanding the provisions of any contract to the contrary, cause 

to be paid fair wage to labour indirectly engaged on the work, including any labour 
engaged by his sub-contractors in connection with the said work, as if the labour had been 
immediately employed by him. 

 
(ii) The contractor shall transfer/ credit the wages/salary of all labourers/workers preferably 

in their bank accounts. He shall be responsible for opening the bank accounts of all 
labourers/workers employed by the contractor at work site in this regard. 
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(iv) In respect of all labour directly or indirectly employed in the works for performance of the 
contractor’s part of this contract, the contractor shall comply with or cause to be complied 
with the JIL contractor’s Labour Regulations in regard to payment of wages, wage period, 
deductions from wages recovery of wages not paid and deductions unauthorisedly made, 
maintenance of wage books or wage slips, publication of scale of wages and other terms 
of employment, inspection and submission of periodical returns and all other matters of 
the like nature or as per the provisions of the Contract Labour (Regulation and Abolition) 
Act, 1970, and the Contract Labour (Regulation and Abolition) Central Rules, 1971, 
wherever applicable. 

 
(v) (a)The Engineer-in-Charge concerned shall have the right to deduct from the moneys due 

to the contractor any sum required or estimated to be required for making good the loss 
suffered by a worker or workers by reason of non-fulfilment of the conditions of the 
contract for the benefit of the workers, non-payment of wages or of deductions made 
from his or their wages which are not justified by their terms of the contract or non- 
observance of the Regulations. 

 
(b) Under the provision of Minimum Wages (Central) Rules, 1950, the contractor is bound 

to allow to the labours directly or indirectly employed in the works one-day rest for 6 days 
continuous work and pay wages at the same rate as for duty. In the event of default, the 
Engineer-in-Charge shall have the right to deduct the sum or sums not paid on account of 
wages for weekly holidays to any labours and pay the same to the persons entitled thereto 
from any money due to the contractor by the Engineer-in-Charge concerned. 

 
(vi) The contractor shall comply with the provisions of the Payment of Wages Act, 1936, 

Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s Compensation Act, 
1923, Industrial Disputes Act, 1947, Maternity Benefits Act, 1961, and the Contractor’s 
Labour (Regulation and Abolition) Act 1970, or the modifications thereof or any other 
laws relating thereto, and the rules made there under from time to time. 

 
(vii) The contractor shall indemnify and keep indemnified JIL against payments to be made 

under and for the observance of the laws aforesaid and the JIL Contractor’s Labour 
Regulations without prejudice to his right to claim indemnity from his sub-contractors. 

 
The laws aforesaid shall be deemed to be a part of this contract and any breach thereof 
shall be deemed to be a breach of this contract. 
 

66.3 LABOUR SAFETY PROVISION 

The contractor shall be fully responsible to observe the labour safety provisions: 
 

The contractor shall at his own cost take all precautions to ensure safety of life and property 
by providing necessary barriers, lights, watchmen etc. during the progress of work as directed 
by Engineer-in- charge. 

 
In case of all labour directly or indirectly employed in work for the performance on the 
contractor’s part of this contract, the contractor shall comply with all rules framed by Govt. 
from time to time for the protection of health and sanitary arrangements for workers. 

 
66.4 OBSERVANCE OF LABOUR LAWS 

 
The contractor shall be fully responsible for observance of all labour laws applicable including 
local laws and other laws applicable in this matter and shall indemnify and keep indemnified 
JIL against effect or non-observance of any such laws. The contractor shall be liable to make 
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payment to all its employees, workers and sub-contractors and make compliance with labour 
laws. If JIL is held liable as “Principal Employer” to pay contributions etc. under legislation of 
Government or Court decision in respect of the employees of the contractor, then the 
contractor would reimburse the amount of such payments, contribution etc. to JIL and/ or 
same shall be deducted from the payments, security deposit etc. of the contractor. 

 
66.5 MINIMUM WAGES ACT 

 
The contractor shall comply with all the provisions of the minimum wages Act, 1948, contract 
labour Act (Regulation & Abolition) 1970, and rules framed there under and other labour 
laws/local laws affecting contract labour that may be brought into force from time to time. 

 
66.6 LABOUR RECORDS 

 
The contractor shall submit by the 4th & 19th of every month to the Engineer-in-Charge of JIL 
a true statement, showing in respect of the second half of the preceding month and the first 
half of the current month, respectively, of the following data: 
a) The number of the labour employed by him (category-wise). 
b) Their working hours. 
c) The wages paid to them. 
d) The accidents that occurred during the said fortnight showing the circumstances under 

which they happened, and the extent of damage and injury caused. 
e) The number of female workers who have been allowed Maternity Benefits and the 

amount paid to them. 
f) Any other information required by the Engineer-in-Charge. 

 

66.7 In respect of all labour directly or indirectly employed in the works for the performance of the 
contractor’s part of this contract, the contractor shall comply with or cause to be complied with 
all the rules framed by Government from time to time for the protection of health and sanitary 
arrangements for workers employed by the JIL and its contractors. 

 
66.8 Leave and pay during leave shall be regulated as follows: - 

1. Leave: 
(i) In the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks up to and including 
the day of delivery and 4 weeks following that day, 
(ii) In the case of miscarriage –up to 3 weeks from the date of miscarriage. 

 
2. Pay: 
(i) in the case of delivery - leave pay during maternity leave will be at the rate of the women’s 
average daily earnings, calculated on total wages earned on the days when full time work was 
done during a period of three months immediately preceding the date on which she gives 
notice that she expects to be confined or at the rate of Rupee one only a day whichever is 
greater. 
(ii) In the case of miscarriage - leave pay at the rate of average daily earning calculated on the 
total wages earned on the days when full-time work was done during a period of three months 
immediately preceding the date of such miscarriage. 

 
3. Conditions for the grant of Maternity Leave: 

No maternity leave benefit shall be admissible to a woman unless she has been employed 
for a total period of not less than six months immediately preceding the date on which she 
proceeds on leave. 

 
4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed Form and 
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the same shall be kept at the place of work. 
 

66.9 In the event of the contractor(s) committing a default or breach of any of the provisions of the 
JIL’s Labour Regulations and Model Rules for the protection of health and sanitary 
arrangements for the workers as amended from time to time or furnishing any information or 
submitting or filing any statement under the provisions of  the  above  Regulations  and’ 
Rules which is materially incorrect, he/they shall, without prejudice to any other liability, pay 
to JIL a sum not exceeding Rs.200/- for every default, breach or furnishing, making, submitting, 
filing such materially incorrect statements and in the event of the contractor(s) defaulting 
continuously in this respect, the penalty may be enhanced to Rs.200/- per day for each day of 
default subject to a maximum of 5 per cent of the estimated cost of the work put to tender. 
The decision of the Engineer-in-Charge shall be final and binding on the parties. 

 
Should it appear to the Engineer-in-Charge that the contractor(s) is/are not properly observing 
and complying with the provisions of the JIL Contractor’s Labour Regulations and Model Rules 
and the provisions of the Contract Labour (Regulation and Abolition) Act 1970, and the Contract 
Labour (R&A)  Central  Rules  1971,  for  the  protection  of  health  and  sanitary 
arrangements for work-people employed by the contractor(s) (hereinafter referred as “the said 
Rules”) the Engineer-in-Charge shall have power to give notice in writing to the contractor(s) 
requiring that the said Rules be complied with and the amenities prescribed therein be 
provided to the work-people within a reasonable time to be specified in the notice. If the 
contractor(s) shall fail within the period specified in the notice to comply with and/observe the 
said Rules and to provide the amenities to the workpeople as aforesaid, the Engineer-in-Charge 
shall have the power to provide the amenities hereinbefore mentioned at the cost of the 
contractor(s). The contractor(s) shall erect, make and maintain at his/their own expense and 
to approved standards all necessary huts and sanitary arrangements required for his/their 
work-people on the site in connection with the execution of the works, and if the same shall 
not have been erected or constructed, according to approved standards, the Engineer-in-
Charge shall have power to give notice in writing to the contractor(s) requiring that the said 
huts and sanitary arrangements be remodeled and/or reconstructed according to approved 
standards, and if the contractor(s) shall fail to remodel or reconstruct such huts and sanitary 
arrangements according to approved standards within the period specified in the notice, the 
Engineer-in-Charge shall have the power to remodel or reconstruct such huts and sanitary 
arrangements according to approved standards at the cost of the contractor(s). 

 
66.10 The contractor(s) shall at his/their own cost provide his/their labour with a sufficient number 

of huts (hereinafter referred to as the camp) of the following specifications on a suitable plot 
of land to be approved by the Engineer-in-Charge. 

 
(i) (a) The minimum height of each hut at the eaves level shall be 2.10m (7 ft.) and the floor 

area to be provided will be at the rate of 2.7 sq.m. (30 sq.ft.) for each member of the 
worker’s family staying with the labourer. 

 
(b) The contractor(s) shall in addition construct suitable cooking places having a minimum 

area of 1.80m x 1.50m (6’x5') adjacent to the hut for each family. 
 

(c) The contractor(s) shall also construct temporary latrines and urinals for the use of the 
labourers each, on the scale of not less than four per each one hundred of the total 
strength, separate latrines and urinals being provided for women. 

 
(d) The contractor(s) shall construct sufficient number of bathing and washing places, one 

unit for every 25 persons residing in the camp. These bathing and washing places shall 
be suitably screened. 
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(ii) (a)     All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or other 

suitable local materials as may be approved by the Engineer-in-Charge. In case of sun- 
dried bricks, the walls should be plastered with mud gobri on both sides. The floor 
may be kutcha but plastered with mud gobri and shall be at least 15 cm (6") above the 
surrounding ground. The roofs shall be laid with thatch, or any other materials as may 
be approved by the Engineer-in-Charge and the contractor shall ensure that 
throughout the period of their occupation, the roofs remain water-tight. 

 
(b) The contractor(s) shall provide each hut with proper ventilation. 
(c) All doors, windows, and ventilators shall be provided with suitable leaves for security 

purposes. 
(d) There shall be kept an open space of at least 7.2m (8 yards) between the rows of huts 

which may be reduced to 6m (20 ft.) according to the availability of site with the 
approval of the Engineer-in-Charge. Back-to-back construction will be allowed. 

 
(iii) Water Supply - The contractor(s) shall provide adequate supply of water for the use of 

labourers. The provisions shall not be less than two gallons of pure and wholesome 
water per head per day for drinking purposes and three gallons of clean water per head 
per day for bathing and washing purposes. Where piped water supply is available, supply 
shall be at stand posts and where the supply is from wells or river, tanks which may be 
of metal or masonry, shall be provided. The contractor(s) shall also at his/ their own cost 
make arrangements for laying pipelines for water supply to his/ their labour camp from 
the existing mains wherever available and shall pay all fees and charges thereof. 

 
(iv) The site selected for the camp shall be high ground, removed from jungle. 

 

(v) Disposal of Excreta- The contractor(s) shall make necessary arrangements for the 
disposal of excreta from the latrines by trenching or incineration which shall be 
according to the requirements laid down by the Local Health Authorities. If trenching or 
incineration is not allowed, the contractor(s) shall make arrangements for the removal 
of the excreta through the Municipal Committee/authority and inform it about the 
number of labourers employed so that arrangements may be made by such 
Committee/authority for the removal of the excreta. All charges on this account shall be 
borne by the contractor and paid direct by him to the Municipality/authority. The 
contractor shall provide one sweeper for every eight seats in case of dry system. 

 
(vi)  Drainage - The contractor(s) shall provide efficient arrangements for drainage away 

sullage water to keep the camp neat and tidy. 
 

(vii) The contractor(s) shall make necessary arrangements for keeping the camp area 
sufficiently lit to avoid accidents to the workers. 

 
(viii) Sanitation - The contractor(s) shall make arrangements for conservancy and sanitation in 

the labour camps according to the rules of the Local Public Health and Medical 
Authorities. 

 
67.0 LABOUR CESS 
 

The rates of the contractor shall be inclusive of 1% labour cess and labour cess shall be 
deposited with the Labour Board of the concerned state by the contractor. 
The contractor shall strictly comply all statutory compliances. 

 



VOL-I (NIT & GCC) - JIL-YEW/NIT/2024/106 
 

Page 64 of 85  

Every contractor, sub-contractor, affiliates, their legal assigns or heirs as the case may, shall 
be responsible for registration of every Building worker who has completed eighteen years of 
age but has not completed sixty years of age and who has been engaged in any Building or 
Other Construction Work for not less than Ninety Days during the preceding twelve months; 
with the Board / Funds as applicable under various sections of “THE BUILDINGS AND OTHER 
CONSTRUCTION WORKERS (REGULATION OF EMPLOYMENT AND CONDITIONS OF SERVICE) 
ACT, 1996 and THE BUILDING AND OTHER CONSTRUCTION WORKERS’ WELFARE CESS ACT, 
1996. 
The contractor shall also be responsible for maintaining register of beneficiaries i.e., the 
workers in such form as may be prescribed by the competent authority & the same shall be 
kept open at all reasonable times for inspection of relevant authority and officials of JIL. 

 
The contractor shall be further responsible for maintaining such register &records; giving such 
particulars of Building workers employed by him, the work performed by them, the number of 
hours of work which shall constitute a normal working day, the wages paid to them, the 
receipts given by them and, such other particulars in such form as may be prescribed by the 
authority or JIL. 

 
In the event of contractor failing to comply with the above clause(s) in part or in full, JIL, without 
prejudice to any other rights or remedy available under law or any other clause(s) of contract, 
shall be at absolute liberty to forfeit any sum or sums that are payable or could become payable 
on account of execution of contract work and decision of Engineer-in-charge shall be final & 
binding in this regard on the contractor. 

 
68.0 RECOVERY OF COMPENSATION PAID TO WORKMEN 
 

In every case in which by virtue of the provisions sub-section (1) of Section 12, of the 
Workmen’s Compensation Act, 1923, JIL is obliged to pay compensation to a workman 
employed by the contractor, in execution of the works, JIL  will  recover  from  the 
contractor, the amount of the compensation so paid; and, without prejudice to the rights of 

the JIL under sub-section (2) of Section 12, of the said Act, JIL shall be at liberty to recover 
such amount or any part thereof by deducting it from the security deposit or from any sum due 
to the contractor whether under this contract or otherwise. JIL shall not be bound to contest 
any claim made against it under sub-section (1) of Section 12, of the said Act, except on the 
written request of the contractor and upon his giving to JIL full security for all costs for which 
JIL might become liable in consequence of contesting such claim. 

 
69.0 ENSURING PAYMENT AND AMENITIES TO WORKERS IF CONTRACTOR FAILS 
 

In every case in which by virtue of the provisions of the Contract Labour (Regulation and 
Abolition) Act, 1970, and of the Contract Labour (Regulation and Abolition) Central Rules, 1971, 
JIL is obliged to pay any amounts of wages to a workman employed by the contractor in 
execution of the works, or to incur any expenditure in providing welfare and health amenities 
required to be provided under the above said Act or under the JIL Contractor’s Labour 
Regulations, or under the Rules framed by Government from time to time for the protection 
of health and sanitary arrangements for workers employed by JIL’s Contractors, JIL will recover 
from the contractor, the amount of wages so paid or the amount of expenditure so incurred; 
and without prejudice to any other right or remedy available under this contract, JIL shall be at 
liberty to recover such amount or any part thereof by deducting it from the security deposit or 
from any sum due by JIL to the contractor whether under this contract or otherwise JIL shall 
not be bound to contest any claim made against it under sub-section (1) of Section 20, sub- 
section (4) of Section 21, of the said Act, except on the written request of the contractor and 
upon his giving to the JIL full security for all costs for which JIL might become liable in contesting 
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such claim. 
 

70.0 CHANGE IN FIRM’S CONSTITUTION TO BE INTIMATED 
 

Where the contractor is a partnership firm, the prior approval in writing of the Engineer-in- 
Charge shall be obtained before any change is made in the constitution of the firm. Where 
the contractor is an individual or a Hindu undivided family business concern such approval as 
aforesaid shall likewise be obtained before the contractor enters into any partnership 
agreement where under the partnership firm would have the right to carry out the works 
hereby undertaken by the contractor. 

 
71.0 INDEMNITY AGAINST PATENT RIGHTS 
 

The contractor shall fully indemnify the JIL from and against all claims and proceedings for or 
on account of any infringement of any patent rights, design, trademark or name or other 
protected rights in respect of any construction plant, machine, work or material used for in 
connection with the works or temporary works. 

 
72.0 LAW COVERING THE CONTRACT 
 

This contract shall be governed by the Indian laws for the time being in force. 
 

73.0 LAWS, BYE-LAWS RELATING TO THE WORK 
 

The contractor shall strictly adhere by the provisions, for the time being in force, of law 
relating to works or any regulations and bylaws made by any local authority or any water & 
lighting agencies or any undertakings within the limits of the jurisdiction of which the work is 
proposed to be executed. The contractor shall be bound to give to the authorities concerned 
such notices and take all approvals as may be provided in the law, regulations, or bylaws as 
aforesaid, and to pay all fees and taxes payable to such authorities in respect thereof. 

 

74.0 CONTRACT AGREEMENT 

 
The Contractor shall enter into a Contract Agreement with JIL within 30 (Thirty) days from the 
date of Letter of Intent / letter of award. The cost of stamp papers, stamp duty, registration, if 
applicable on the contract, shall be borne by the Contractor. In case, the contractor does not 
sign the agreement as above or start the work within 21 (Twenty-one) days of the issue of letter 
of Intent / letter of award, JIL shall, without prejudice to any other right or remedy, be at liberty 
to cancel the Letter of Award and to forfeit EMD. 

 
75.0 MANNER OF EXECUTION OF AGREEMENT 

 
i. The agreement as per prescribed Performa as enclosed shall be signed at the office of the 

JIL within 30(Thirty) days from the date of issue of Letter of Intent / letter of award the 
Contractor shall provide for signing of the Contract, appropriate Power of Attorney and 
the requisite documents/ materials. Unless and until a formal contract is prepared and 
executed, the Letter of Intent / letter of award read in conjunction with the Tendering 
Documents will constitute a binding contract. 

ii. The agreement will be signed in original, and the Contractor shall be provided with 
photocopy of signed agreement and the original will be retained by JIL. 

iii. The Contractor shall provide free of cost to JIL all the Engineering data, drawings and 
descriptive materials submitted along with the tender, in at least three (3) copies to form 
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an integral part of the Agreement within seven 7 days after issuing of Letter of Intent / 
letter of award. 

iv. Subsequent to signing of the Agreement, the Contractor at his own cost shall provide to 
the JIL with at least two (2) true hard bound copies of Agreement within thirty (30) days 
of its signing. 

 
76.0 JURISDICTION 
 

The agreement shall be executed at Gautam Budha Nagar on non-judicial stamp paper 
purchased in Gautam Budha Nagar and the courts in Gautam Buddh Nagar alone will have 
jurisdiction to deal with matters arising there from, to the exclusion of all other courts. 
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SECTION 4 

FORMS AND FORMATS 

 
APLICATION FOR EXTENSION OF TIME 

 
(To be completed by the Contractor) 

 

P A R T –I 
1. Name of Contractor 

 

2. Name of the work as given in the Agreement 
 

3. Agreement No. 
 

4. Estimated amount put to tender 
 

5. Date of commencement work as per agreement 
 

6. Period allowed for completion of work as per agreement 
 

7. Date of completion stipulated as per agreement 
 

8. Period for which extension of time 
has been given previously 

 
Extension granted 

 
a) First extension vide Engineer-in- 
charge letter No… ……date Months Days 

 
b) 2nd extension vide Engineer-in- 
charge letter No……… date Months Days 

 
c) 3rd extension vide Engineer-in- 
charge letter No………. date Months Days 

 
d) 4th extension vide engineer-in- 
charge letter No………. date Months Days 

Total extension previously given 

9. Reasons for which extension have been previously given (copies of the previous application should 
be attached) 

 
Period for which extension is applied for: 

 
10. Hindrances on account of which extension is applied for with dates on which hindrances occurred, 

and the period for which these are likely to last. 
 

a) Serial No. 
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b) Nature of hindrance 
 

b) Date of Occurrence 
 

c) Period for which it is likely to last 
 

e) Period for which extension required for this particular hindrance. 
 

f) Over lapping period, if any, with reference to item 
g) Net extension applied for 

 
h) Remarks, if any 

 
Total period for which extension is now applied for on account of hindrances mentioned 
above .............Month/ days. 

 
12. Extension of time required for extra work. 

 
13. Details of extra work and on the amount involved: 

 
a) Total value of extra work 

 
b) Proportionate period of extension of time based on estimated amount 
put to tender on account of extra work. 

 
14. Total extension of time required for 11 & 12 

Submitted to the Engineer-in-Charges office. 

 
 
 

SIGNATURE OF CONTRACTOR 
 

DATE 
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APPLICATION FOR EXTENSION OF TIME 

(PART – II) 

1. Date of receipt of application from Contractor 
for the work in the Engineer-in-charge office. 

 
2. Acknowledgement issued by Engineer-in-charge vide 

his letter No. dated 
 

3. Engineer-in-charge remarks regarding hindrances mentioned by 
the Contractor. 

 
i) Serial No. 

 
ii) Nature of hindrance 

 
iii) Date of occurrence of hindrance 

 
iv) Period for which hindrance, is likely to last. 

 
v) Extension of time period applied for by the contractor. 

 
vi) Over lapping period, if any, giving reference to items which overlap 

 
vii) Net period for which extension is recommended. 

 
viii) Remarks as to why the hindrance occurred and 

justification for extension recommended. 
 

4. Engineer-in-charge recommendations. 
 

The present progress of the work should be stated and whether the work is likely to be completed by 
the date up to which the extension has been applied for. If extension of time is not recommended, 
what compensation is proposed to be levied under the agreement. 

 
 
 

SIGNATURTE OF ENGINEER-IN-CHARGE 
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PROFORMA FOR EXTENSION OF TIME 

P A R T –III 

To 

NAME 

ADDRESS OF THE CONTRACTOR 

SUBJECT: 

Dear Sir(s) 
 

Reference your letter No    
of time for completion of the work. 

dated _ , in connection with the grant of extension

 

The date of completion for the above-mentioned work, is ……… as stipulated in the agreement, dated 
………… 

 
Extension of time for completion of the above mentioned work is granted upto , 
without prejudice to the right of the JIL to recover compensation for delay in accordance with the 
provision made in Clause of the said agreement dated the    /    / _    . It is also clearly understood 
that the JIL shall not consider any revision in the contract price or any other compensation whatsoever 
due to the grant of this extension. 

 
Provided that notwithstanding the extension is hereby granted, time is and shall still continue to be 
the  essence of the said agreement. 

 
 

Yours faithfully, 
 
 
 

FOR Jaypee Infratech LTD. 
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PROFORMA OF BANK GUARANTEE 
IN LIEU OF E M D (TENDER BOND) 

 
(Judicial Stamp paper of appropriate value as per stamp Act-of respective state) 

 
 

Jaypee Infrateh Ltd, 
Sector 128, Noida-201304 
Uttar Pradesh 

 
In consideration of Jaypee Infratech Limited, having its Registered Office at Sector 128, Noida- 
201304, Uttar Pradesh (hereinafter called "JIL" which expression shall unless repugnant to the 
subject or context include its successors and assigns) having issued  Notice Inviting  Tender No.......... 
and M/s............... having its Registered Head Office at.......... (hereinafter called the "TENDERER") is 
to participate in the said tender for ....................................... Whereas JIL, as a special case, has agreed 
to accept an irrevocable and unconditional Tender Bond Guarantee for an amount of Rs        valid 
upto........ from the tenderer in lieu of Cash Deposit of Rs          required to be made by the tenderer, 
as a condition precedent  for participation in the said  tender.   We the         (hereinafter called the 
"BANK") having its Registered, Office at......... and branch office at...... do hereby unconditionally and 
irrevocably undertake to pay to JIL immediately on demand in writing and without demur/protest 
any amount but not exceeding Rs .......... Any such demand made by JIL shall be conclusive and binding 
on us irrespective of any dispute or differences that may be raised by the tenderer. Any change in the 
constitution of the tenderer or the Bank shall not discharge our liability under the guarantee. 

 
We, the ....... Bank, lastly undertake not to revoke this guarantee during its currency without the prior 
consent of JIL in writing and this guarantee shall remain valid upto ........... upon expiry of which, we shall 
be relieved of our liability under this guarantee thereafter. 

 

FOR AND ON BEHALF OF BANK 
PLACE: 

DATED: 

WITNESS. 

1. 

2. 
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PROFORMA OF BANK GUARANTEE (PERFORMANCE) 

(Judicial Stamp paper of appropriate value as per stamp Act-of respective state) 
 
 

Jaypee Infrateh Ltd, 
Sector 128, Noida-201304 
Uttar Pradesh 

 
Whereas Jaypee Infratech Limited, having its Registered Office at Sector 128, Noida- 201304, Uttar 
Pradesh (hereinafter called “JIL" which expression shall include its successors and assigns) having 
awarded a work order/contract / supply order No. dated (hereinafter called the contract) 
to M/s ...................................................... (Hereinafter called the contractor / supplier) at a total price 
of Rs...............  subject to the terms and c o n d i t i o n s  contained in the contract. 

 
WHEREAS, the terms and conditions of the contract require the contractor to furnish a bank guarantee 
for Rs............... (Rupees...................) being ............% of the total value of the contract for proper 
execution and due fulfillment of the terms and conditions contained in the contract. 

 
We, the  Bank, (hereinafter called the "Bank") do hereby unconditionally and irrevocably undertake 
to pay to JIL immediately on demand in writing and without protest/or demur all moneys  payable 
by the contractor/supplier to JIL  in connection  with the execution/supply of and performance of 
the works/equipment, inclusive of any loss, damages, charges, expenses and costs caused to or 
suffered by or which would be caused to or suffered by JIL by reason of any breach by the 
contractor/supplier of any of the terms and conditions contained in the contract as specified in the 
notice of demand made by JIL to the bank. Any such demand made by JIL on the bank shall be 
conclusive evidence of the amount due and payable by the bank under this guarantee. However, the 
Bank's liability under this guarantee, shall be limited to Rs ............. in the aggregate which shall be valid 
up to ................. and the bank hereby agrees to the following terms and conditions: - 

 
(i) This guarantee shall be a continuing guarantee and irrevocable for all claims of JIL as specified 

above and shall be valid during the period specified for the performance of the contract. 
 

(ii) We, the said bank further agree with JIL that JIL shall have the fullest liberty without our 
consent and without affecting in any manner our obligations and liabilities hereunder to vary 
any of the terms and conditions of the said contract or to extend time for performance of contract 
by the contractor from time to time or to postpone for any time or from time to  time any  of 
the powers exercisable by JIL against the contractor/supplier under the contract and forbear 
or enforce any of the terms and conditions relating to the said contract and we shall not be 
relieved from our liability by reason of any such variations or extension being granted to the 
contractor or for any forbearance,  act or omission on the part of JIL  or any indulgence  by  JIL 
to the contractor or by any such matter or thing whatsoever, which under the law relating to 
the sureties would, but for this provision, have effect of so relieving us. 

 
(iii) This guarantee/undertaking shall be in addition to any other guarantee or security whatsoever 

JIL may now or at any time have in relation to the performance of the  works/equipment and 
the company shall have full re-course to or enforce this security in performance to any other 
security or guarantee which the JIL may have or obtained and there shall be no forbearance on 
the part of the company in enforcing or requiring enforcement of any other security which shall 
have the effect of releasing the Bank from its full liability. It shall not be necessary for JIL to 
proceed against the said contractor/supplier before proceeding against the Bank. 
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(iv) This guarantee/ undertaking shall not be determined or affected by the liquidation or winding up, 
dissolution or change of constitution or insolvency of the supplier/ contractor, but shall in all 
respects and for all purposes be binding   and operative   until payment of all moneys payable to JIL 
in terms thereof are paid by the Bank. 

 
(v) The Bank hereby waives all rights at any time inconsistent with the terms of this Guarantee and 

the obligations of the bank in terms hereof, shall not be otherwise effected or suspended by 
reasons of any dispute or disputes having been raised by the supplier/contractor (whether or 
not pending before any Arbitrator, Tribunal or Court) or any denial of liability by the 
supplier/contractor stopping or preventing or purporting to stop or prevent any payment by the 
Bank to JIL in terms hereof. 

 
We, the said Bank, lastly undertake not to revoke this guarantee during its currency except with the 
previous consent of JIL in writing upon expiry of which, we shall be relieved from all liabilities under 
this guarantee thereafter. 

 
Signed this ................... day of ..................... at………. 

 
 

For and on behalf of Bank 
 
 

WITNESS. 
 

1.   
 

2.   
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PROFORMA OF BANK GUARANTEE 
(FOR MOBILIZATION ADVANCE) 

(Judicial Stamp paper of appropriate value as per stamp Act-of respective state) 

Jaypee Infrateh Ltd, 
Sector 128, Noida-201304 
Uttar Pradesh 

 
1.0    In consideration of the Jaypee Infratech Limited, having its Registered Office at Sector 128, 

Noida- 201304, Uttar Pradesh (hereinafter called "JIL" which expression shall unless repugnant 
to the subject or context include his successor and assigns) having agreed under the  terms 
and   conditions   of    Contract No.......dated...... made between..... and JIL in connection with...... 
(hereinafter called "the said contract") to make at the request of the Contractor a Mobilization 
Advance of Rs........ for utilizing it for the purpose of the Contract on his furnishing a guarantee 
acceptable to JIL, we the........ Bank Ltd., (hereinafter referred to the "the said Bank") and 
having our registered office at......... do hereby guarantee the due recovery by JIL of the said 
advance as provided according to the terms and conditions of the Contract.  We             do hereby 
undertake to pay the amount due and payable under this Guarantee without any demur, merely 
on a demand from JIL stating that the amount claimed is due to JIL under the said Agreement. 
Any such demand made on the            shall be conclusive as regards the amount due and payable 
by the........under this guarantee and......... agree that the liability of the ..............to pay JIL the 
amount so demanded shall be absolute and unconditional notwithstanding any dispute or 
disputes raised by the Contractor and notwithstanding any legal proceeding pending in any 
court or Tribunal relating thereto. However, our liability under this Guarantee shall be 
restricted to an amount not exceeding Rs....... which shall be valid up to ……………… 

 
2.0     We ……. Bank further agree that JIL shall be the sole judge of and as to whether the amount 

claimed has fallen due to JIL under the said agreement or whether the said Contractor has not 
utilized the said advance or any part thereof for the purpose of the Contract and the extent of 
loss or damage caused to or suffered by JIL on account of the said advance together with 
interest not being recovered in full and the decision of JIL that the  amount has fallen due 
from contractor or the said Contractor has not utilized the said advance or any  part thereto 
for the purpose of the contract and as to the amount or amounts of loss or damage caused to 
or suffered by JIL shall be final and binding on us. 

 
3.0     We, the said Bank, further agree that the Guarantee herein contained shall remain in full force 

and effect till the said advance has been fully recovered and its claims satisfied or discharged 
and till JIL certify that the said advance has been fully recovered from  the  said Contractor, 
and accordingly discharges this Guarantee subject, however, that JIL shall have no claims 
under this Guarantee after the said advance has been fully recovered, unless a notice of the 
claims under this Guarantee has been served on the Bank before the expiry of the said Bank 
Guarantee in which case the same shall be enforceable against the Bank. 

 
4.0     JIL shall have the fullest liberty without affecting in any way the liability of the Bank under this 

Guarantee or indemnity from time to time to vary any of the terms and conditions of the said 
Contract or the advance or to extend time of performance by the said Contractor or to postpone 
for any time and from time to time of the powers exercisable by it against the said Contractor 
and either to enforce or forbear from enforcing any of terms and conditions governing the 
said Contract or the advance or securities available to JIL and the said Bank shall not be 
released from its liability under these presents by any exercise by JIL of the liberty with 
reference to the matters aforesaid or by reasons of time being given to the said Contractor or 
any other forbearance, act or omission on the part of JIL or any indulgence by JIL to the said 
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The contractor or of any other matter or thing whatsoever which under the law relating to 
sureties would but for this provision have the effect of so releasing the bank from its such 
liability. 

 
5.0   It shall not be necessary for JIL to proceed   against the Contractor before   proceeding against 

the Bank and the Guarantee herein contained shall be enforceable against the Bank 
notwithstanding any security which JIL may have obtained or obtain from the Contractor or shall 
at the time when proceedings are taken against the Bank hereunder be outstanding or 
unrealized. 

 
6.0   We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except 

with the previous consent of JIL in writing and agree that any change in the constitution of the 
said Contractor or the said Bank shall not discharge our liability hereunder. 

 
Dated this ......day of......... 

 
 

For and on behalf of Bank 

(NAME AND DESIGNATION) 

 
Dated: 
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PROFORMA OF BANK GUARANTEE 
(IN LIEU OF SECURITY DEPOSIT) 

(Judicial Stamp paper of appropriate value as per stamp Act-of respective state) 

Jaypee Infrateh Ltd, 
Sector 128, Noida-201304 
Uttar Pradesh 

 
In consideration of the Jaypee Infratech Limited, having its Registered Office at Sector 128, Noida- 
201304, Uttar Pradesh (hereinafter called "JIL") which expression shall include its successors and 
assigns having awarded to M/s ........................................ (hereinafter called "the Supplier/Contractor") 
which expression shall wherever the subject or context so permits includes its successors and assigns) 
a Contract in terms inter-alia of JIL's letter NO......................dated         and the Contract/Purchase 
Conditions of JIL and upon the condition of the Supplier/Contractor furnishing Security for the 
performance of the Supplier's obligations and /or discharge of the contractor's/supplier's liability 
under and/or in  connection with     the     said     supply   contract   upto     a     sum of Rs............... 
(Rupees.......................... only) We,...................... ((hereinafter called "The Bank") which expression shall 
include its successors and assigns) hereby undertake  and  guarantee payment to  JIL forthwith on 
the same day on demand in writing and without protest or demur of any and all moneys payable by 
the supplier/contractor to JIL under, in respect or in connection with the said contract inclusive of 
all the losses, damages, costs, charges and expenses and other moneys payable in respect of the above 
as specified in any notice of demand made by JIL to the Bank with reference to this guarantee upto and 
aggregate limit of Rs…......(Rupees.....................only) and the bank hereby agree with JIL that: 

 
1. This Guarantee shall be continuing guarantee and shall ......... remain valid and irrevocable for all 

claims of JIL and liabilities of Supplier/Contractor arising upto and until midnight of............ 
 

2. This Guarantee shall be in addition to any other Guarantee or Security whatsoever that JIL now or 
at any time have in relation to the Supplier's obligations/liabilities under and/or in connection 
with the said supply/contract, and JIL shall have full authority to take recourse or to enforce this 
Security in preference to any other Guarantee or Security which JIL may have or obtain and no 
forbearance on the part of JIL in enforcing or requiring enforcement of any other Security shall 
have the effect of releasing the Bank from its liability hereunder. 

 
3. JIL shall be at liberty without reference to the Bank and without affecting the full liability of the 

Bank hereunder to take any other security in respect of the Supplier's/Contractor's obligations 
and/ or liabilities under or in connection with the said supply/contract or to grant time and / or 
indulgence to the supplier / contractor or to increase or otherwise vary the prices or the total 
contract value or to release or to forbear from enforcement of all or any of the conditions under 
the said supply / contract and / or the remedies of JIL under any other security/securities now 
or hereafter held by JIL and no such dealings, increase(s) or other indulgence(s) or 
arrangement(s) with the supplier / contractor or releasing or forbearance whatsoever  shall 
have the effect of releasing the Bank from its full liability to JIL hereunder or prejudicing rights 
of JIL against the Bank. 

 
4. This Guarantee shall not be determined or affected by the liquidation or winding up, dissolution 

or change of constitution or insolvency of the supplier / contractor but shall in all respects and for 
all purposes be binding and operative until payment of all moneys payable to JIL in terms thereof. 

 
5. The Bank hereby waives all rights at any time inconsistent with the terms of  this  Guarantee 

and the obligations of the Bank in terms hereof shall not be otherwise affected or suspended 
by reason of any dispute or disputes having been raised by the supplier / contractor (whether or 
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not pending before any Arbitrator, Tribunal or Court) or any denial or liability by the supplier/ 
contractor stopping/ preventing or purporting to stop or prevent any payment by the Bank to 
JIL in terms thereof. 

 
6. The amount stated in any notice of demand addressed by JIL to the Guarantor as liable to be paid 

to JIL by the supplier/contractor or as suffered or incurred by JIL on account of any losses 
or damages, costs, charges and / or expenses shall as between the Bank and JIL be conclusive of 
the amount so liable to be paid to JIL or suffered or incurred by JIL as the case may be and payable 
by  the    Guarantor    to    JIL  in  terms  hereof  subject  to  a  maximum  of  Rs ............ (Rupees 
....................only), 

 
7. Unless demand or claim under this Guarantee is made on the Guarantor in writing within three 

months from the date of expiry of the Guarantee i.e. upto ........... the Guarantor shall be discharged 
from all liabilities under this Guarantee there under. 

 
Notwithstanding anything contained herein before our liability under this guarantee is restricted to Rs. 
................ (Rupees............................only). This guarantee will expire on...... Any claim under this 
Guarantee must be received by us within three months from the date of expiry. 

 
 

For and on behalf of the Bank 
 

Place 

Date 

WITNESS: 

1. 2. 
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Undertaking by the Contractor to have complied with the provisions of Contract Labour (Regulation 
& Abolition) Act & Rules, EPF and ESI Obligations. 

(To be submitted along with each RA/Final Bill) 
 

(Clause 73.4.2, Section-3) 
I       S/o Sh.   
authorised representative of M/s , do 
hereby declare and undertake as under: 

2. That in the capacity of independent Contractor for M/s Jaypee Infratech Ltd. at ------------------ 
  - I and the sub- 
contractor engaged by me for the above said work, if any, have complied with the provisions 
of Contract Labour (Regulation & Abolition) Act, 1970 by holding a valid license under the Act 
and Rules thereto. I have paid the wages for the month of ------------------------------------- 

 
These wages are not less than the minimum rates applicable to all the employees and no 
other dues are payable to any employee. 

 
3. That I and the sub-contractor engaged by me for the above said work, if any, have covered all 

the eligible employees under Employees Provident Funds and Miscellaneous Provisions Act, 
1952 and the Employees State Insurance Act, 1948 and deposited the Contributions for the 
months up to -------------------------and as such no amount towards EPF/ESI contributions, 
whatsoever is payable, is pending. 

 
4. I, further declare and undertake that in case any liability pertaining to my employees or 

towards employees of the sub-contractor engaged by me for the above said work, if any, arises 
in future, I shall be fully responsible for all consequences. In case any liability is discharged by 
Jaypee Infratech Ltd. due to my/ my sub-contractor’s lapse, I undertake to reimburse the same 
or Jaypee Infratech Ltd. is authorised to deduct the same from my dues at this Project or at 
any other Project. 

 
 
 

 
Date:   

 
Authorised Signatory 

(Name & Seal of Company) 

 

Witness: 
1.       

 

2.      
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AGREEMENT 
 

Ref:    
Dated:    

 
 

This agreement is made on      (date) between Jaypee Infratech Limited, a 
company incorporated under the Companies Act, 1956 having its Registered Office at Sector 
128, Noida- 201304, Uttar Pradesh (hereinafter referred to as “JIL” which expression shall 
include its administrators, successors, executors and assigns) of the one part and M/s 
          (name of Contractor) _  , having its Principal place of Business 
at           (address of Contractor)  _  (hereinafter 
referred to as the ‘Contractor’ which expression shall unless the context requires otherwise 
include its administrators, successors, executors and permitted assigns) of the other part. 

 
WHEREAS,  JIL,  is  desirous  to  execute  the  work  for  “ _(name of 
Work)    
   ” (hereinafter referred to as the “PROJECT”) and 
accordingly had invited tenders as per Tender documents vide NIT No     
dated . 

 
AND WHEREAS M/s         _(name of Contractor) had participated in the above 
referred tender  and had submitted their final bid dated  and JIL has 
accepted their  aforesaid  bid  and    award  the contract  for  “  (name of 
Work)      
   ” on the terms and conditions contained in its 
Letter of Intent / letter of award No.   dated _ _ and the 
documents referred to therein which have been unequivocally accepted by M/s             (name 
of Contractor) on  , resulting into a contract. 

 
NOW THEREFORE THIS DEED WITNESSETH AS UNDER: 

 
ARTICLE 1.0 – AWARD OF CONTRACT 

 
1.1 SCOPE OF WORK 

 

JIL has awarded the contract to   (name of 
Work)   
   ” on the terms and conditions in its letter of intent / letter of award 
No. dated  and the documents referred to therein. The award 
has taken effect from   i.e., the date of issue of the aforesaid Letter of Intent 
letter of award. The terms and expressions used in this agreement shall have the same 
meanings as are assigned to them in the “Contract Documents” referred to in the succeeding 
Article. 
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ARTICLE 2.0 – CONTRACT DOCUMENTS 
 

2.1 The contract shall be performed strictly as per the terms and conditions stipulated 
herein and in the following documents attached herewith (hereinafter referred to as 
“Contract Documents”). 

 
(a) JIL Notice Inviting Tender Ref No. Dated    

and JIL’s tender documents consisting of: 
 

i) Notice Inviting Tender (NIT), Instruction to Tenderer (ITT), General 
Conditions of Contract (GCC) and Other Conditions of Contract (OCC) 

ii) Bill of Quantities (BOQ) – Volume-II. 
 

(b) M/s (name of Contractor’s) proposal and communications: 
 

i) Letter of Acceptance of Tender Conditions dated . 
ii) Final bid dated _ . 

 
2.2 JIL’s Letter of Intent / letter of award No. _ dated . 

 
2.3 All the aforesaid contract documents referred to in Paras 2.1 and 2.2 above shall form an 

integral part of this Agreement, in so far as the same or any part thereof, to the tender 
documents and what has been specifically agreed to by JIL in its Letter of Intent. Any 
matter inconsistent therewith, contrary or repugnant thereto or deviations taken by the 
Contractor in its “TENDER” but not agreed to specifically by JIL in its Letter of Intent, 
shall be deemed to have been withdrawn by the Contractor without any cost implication 
to JIL. For the sake of brevity, this Agreement along with its aforesaid contract 
documents and Letter of Intent shall be referred to as the “Contract”. 

 
ARTICLE 3.0 – CONDITIONS & CONVENANTS 

 
3.1 The scope of Contract, Consideration, terms of payments, advance, security deposits, 

taxes wherever applicable, insurance, agreed time schedule, compensation for delay 
and all other terms and conditions contained in JIL’s Letter of Intent / letter of award 
No. dated are to be read in conjunction with other 
aforesaid contract documents. The contract shall be duly performed by the contractor 
strictly and faithfully in accordance with the terms of this contract. 

 
3.2 The scope of work shall also include all such items which are not specifically mentioned 

in the Contract Documents, but which are reasonably implied for the satisfactory 
completion of the entire scope of work envisaged under this contract unless otherwise 
specifically excluded from the scope of work in the Letter of Intent / letter of award. 

 
3.3 Contractor shall adhere to all requirements stipulated in the Contract documents. 

 
3.4 Time is the essence of the Contract, and it shall be strictly adhered to. The progress of 

work shall conform to agreed works schedule / contract documents. 
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3.5 This agreement constitutes full and complete understanding between the parties and 

terms of the presents. It shall supersede all prior correspondence to the extent of 
inconsistency or repugnancy to the terms and conditions contained in Agreement. Any 
modification of the Agreement shall be affected only by a written instrument signed by 
the authorized representative of both the parties. 

 
3.6 The total contract price for the entire scope of this contract is Rs /- 

(Rupees Only), which shall be 
governed by the stipulations of the contract documents. GST shall be paid extra as 
applicable. 

 
ARTICLE 4.0 – NO WAIVER OF RIGHTS 

 
Neither the inspection by JIL or the Engineer-in-Charge or any of their officials, employees 
or agents nor order by JIL or the Engineer-in-Charge for payment of money or any payment 
for or acceptance of, the whole or any part of the work by JIL or the Engineer-in-Charge 
nor any extension of time nor any possession taken by the Engineer-in-Charge shall 
operate as waiver of any provisions of the contract, or of any power herein reserved to 
JIL, or any right to damage herein provided, nor shall any waiver of any breach in the 
contract be held to be a waiver or any other or subsequent breach. 

 
ARTICLE 5.0 – GOVERNING LAW AND JURISDICTION 

 
5.1 The Laws applicable to this contract shall be the laws in force in India and jurisdiction of 

Gautam Buddh Nagar, Noida, (U.P) only. 
 

5.2 Notice of Default 
 

Notice of default given by either party to the other party under the Agreement shall be 
in writing and shall be deemed to have been duly and properly served upon the parties 
hereto, if delivered against acknowledgment due or by FAX or by registered mail duly 
addressed to the signatories at the address mentioned herein above. 

 
IN WITNESS WHEREOF, the parties through their duly authorized representatives have 
executed the present agreement (execution whereof has been approved by the 
Competent Authorities of both the parties) on the day, month and year first above 
mentioned at Gautam Buddh Nagar, Noida, UP. 

 
 

For and on behalf of: For and on behalf of: 
 
 
 

M/s JAYPEE INFRATECH LIMITED M/s _  (Name of Contractor)        
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SECTION – 5 
 

OTHER CONDITIONS OF CONTRACT(OCC) 
 
 

1. Obligations of Contractor: 
The Contractor shall ensure that: 

 In case of any accident to any workmen during performance of work because 
of any reason, any compensation, if payable, shall be paid by the Contractor 
at its own cost. No claim of the Contractor shall be entertained on this 
account. 

 The Contractor shall do a foolproof safety arrangement to avoid any incident 
on Expressway. 

 The Contractor shall submit the Safety Plan and work Plan/Schedule and 
testing plan prior to commencement of work at site and get it approved 
from Site In-charge. 

 
2. Obligations of JIL: 

 
 JIL shall provide the Contractor the access to the Work site. 
 JIL shall make the payment to the Contractor for the satisfactory execution of 

Work as per BOQ in accordance with the terms and conditions of the 
Contract documents. 

 JIL shall make statutory deductions towards TDS (Income Tax) from the R.A 
Bills of the Contractor 

 JIL shall provide the space for making temporary office & storage of 
materials for construction. 

 
3. Ownership Rights: After the completion of the Work, the structure/building 

constructed with regard to the Work shall be handed over by the Contractor to JIL 
without any right to own or use it. 

 
4. Quality Control: The subjected work shall be carried out with more vigilant in quality 

prospective and good workmanship by the contractor, 

a) The Quality Test of Work and materials shall be done as per the Specification 
of CPWD, MoRTH & IRC or as per the Testing Plan Approved by Site In-charge. 

b) The QA/QC documents shall be maintained by contractor and handed over to 
JIL in Final Bill for future vigilance. 

c) The contractor will submit the Manufacturer’s Test Certificate (MTC). MTC of 
only approved make will be acceptable. 

d) JIL may ask the Contractor to get the Third-Party Test done from an agency of 
JIL’s choice; cost of which shall be reimbursed to the Contractor on submission 
of documentary evidence. 

 
5. Assigning/ Subletting: The Contractor shall not assign/ sublet any rights / whole/ part of 

work to anyone without the prior written consent of JIL. 
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6. COMPLIANCE WITH STATUTES, REGULATIONS AND LAWS 
 

The Contractor shall familiarize themselves and conform in all aspects with: - 
 

(a) The provisions, their legal interpretation in respect of any enactment and 
relevant judicial/administrative/quasi-judicial orders in India, as is and/or may 
become, applicable from time to time, related to or having impact on any 
aspect affecting the works. 

(b) The regulations or byelaws of any local body and utilities. 
(c) The Contractor shall be bound to give all notices required by statute, 

regulations, or by-laws, as aforesaid and to pay all fees and bills payable in 
respect thereof. The Contractor will arrange necessary clearances and 
approvals before the Work is taken up. 

(d) Ignorance of Rules, Regulations and Bylaws shall not constitute a basis for any 
claim at any stage of work. 

(e) The Contractor shall indemnify the JIL against all penalties and liabilities of 
every kind of breach of any such enactment, laws, regulations, byelaws, or 
rules. 

 
7. Statutory Fee Payment 

Statutory fees, if any paid to the local bodies/Authorities in connection with the 
approval of the project / connection of the services/shifting of the services by the 
contractor shall be reimbursed by JIL on submission of vouchers/ bills / receipts 
issued by the concerned local bodies/Authorities. The cost of restoration of any 
services damaged by the contractor during execution shall however be borne by 
the contractor. 

 
8. Temporary Barricades & Dust Mitigation measures 

 
a) The provisions of Ministry of Environment, Forest, and Climate Change 

Notification standards for implementation of dust mitigation measures dated 
25th January 2018 for Construction and Demolition activities shall be followed. 

b) The barricading (as and wherever required) shall be provided at respective 
stretches till completion of the work and to be removed as soon as possible 
after completion of the same at stretch for smooth functioning of traffic. The 
barricading shall include the following without any extra cost: 

i. Traffic signals during construction at site for day and night, 
reflective signs, direction boards, marking, glow lamps, 
marking, caution tape, traffic signage as per requirement, 
flags, Traffic Marshals etc. as directed by the Engineer-in- 
Charge. 

ii. Installation of temporary warning signs/ Lampson all 
barricades during the hours of darkness and kept it always lit 
there during these hours. 

iii. Shifting and re-fixing in position as per the direction of 
Engineer-in-Charge and all incidentals to execute the job as 
many times as directed by Engineer-in-Charge. 

iv. Repainting of the barricading after regular interval as directed 
by Engineer-in-Charge. 
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v. Proper maintenance of the barricading till completion of the 
work by repairing/replacing the damaged barricade. 

vi. The barricades shall be maintained in line and level. 
vii. Barricading is also required to be erected by the contractor at 

his own cost for segregating the area of work. 
viii. The barricading work shall be considered as temporary work 

and the material used for this purpose will be treated as the 
Contractor’s own property. The barricading shall be 
dismantled and the site to be cleared off / make good on 
completion of the project or as and when directed by 
Engineer-in-charge. 

 
9. Anti-Smog gun for controlling localized dust. 

During the period of execution, contractor to provide anti-smog guns for 
controlling the localised dust pollution, if any, in respect of compliance of order 
of Hon’ble Supreme Court of India dated 13.01.2020. 

 
10. House- keeping 

i) Housekeeping is the act of keeping the working environment clear of all 
unnecessary waste, thereby providing a first line of defence against accidents and 
injuries. General Housekeeping shall be carried out by the contractor and always 
ensured at the Work Site, Construction Depot, Fabrication Yard, Workshop, 
Batching Plant, Labour Camp, Stores, Offices and toilets/urinals etc. The contractor 
shall be responsible for providing segregated containers for disposal of debris at 
required places and daily cleaning of the same. 

ii) All passageways shall be maintained without any blockages or obstructions. 
iii) All surplus earth and debris shall be removed/ disposed-off from the working 

areas immediately. Trucks carrying sand, earth and any pulverized materials etc. 
shall be covered while moving in order to avoid dust or odour impact. The tyres 
of the trucks leaving the site shall be cleaned with water, wherever the 
possibility of spillage on carriageways meant for regular road traffic exists. 

iv) All surplus earth and debris shall be removed/ disposed-off from the working 
areas immediately. Trucks carrying sand, earth and any pulverized materials etc. 
shall be covered while moving in order to avoid dust or odour impact. The tyres 
of the trucks leaving the site shall be cleaned with water, wherever the 
possibility of spillage on carriageways meant for regular road traffic exists. 

v) No parking of trucks/trolleys, cranes and trailers etc. shall be allowed on roads, 
which may obstruct the traffic movement. 

vi) Roads shall be kept clear and materials like pipes, steel, sand boulders, concrete, 
chips and brick etc., shall not be allowed on the roads to obstruct free 
movement of road traffic. 

vii) Water logging on roads shall not be allowed. 
viii) Proper and safe stacking of material are of paramount importance at fabrication 

stores, stores and such locations where material would be unloaded for future 
use. The storage area shall be well laid out with easy access and material stored 
/ stacked in an orderly and safe manner. 

ix) Flammable chemicals, compressed gas cylinders etc. shall be safely stored. 
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Unused/surplus cables, steel items and steel scrap lying scattered at different 
places within the working areas shall be removed to identified locations(s). All 
wooden scrap, empty wooden drums and other combustible packing materials 
shall be removed from the site. 

x) The compliance of the above provisions is deemed to be included in the 
quoted amount of the contractor and no claim / payment whatsoever 
shall be entertained on this account. 

 
11. Unforeseeable Difficulties 

 
Except as otherwise specifically stated elsewhere in the Contract: 

a. The Contractor shall deem to have obtained all necessary information as to risks, 
contingencies and other circumstances which may influence or affect the Works. 

b. By signing the Contract, the Contractor accepts total responsibility for having 
foreseen all difficulties and costs of successfully completing the Works; and 

c. The Contract Price shall not be adjusted to take account of any unforeseen 
difficulties or costs. 

 
12. Contractor’s Obligation on Work Methodology. 

i. Construction Methodology to be submitted by contractor & the same to be 
Approved by Project In-charge. 

ii. All material components must individually be tested and satisfy the work 
requirements and testing standards. 

iii. All necessary preparation work needs to be done prior before start of new work. 


