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Jaypee Infratech Limited
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NOTICE INVITING TENDER (NIT)

1.0 Jaypee Infratech Limited (hereinafter “JIL”), through its Implementation and
Monitoring Committee, invites tender from the eligible Bidders for following works
at Yamuna Expressway in prescribed tender form under a two bid system (a) Part-I,
Technical Bid with Commercial Terms without Price-Bid (hereinafter “Technical
Bid’) and (b) Part-11, Price Bid (herein after “Price Bid”) as per the following details:

Tender Ref. No.

JIL-YEW/NIT/2024/103 Dated 28.03.2024

Name of the Work

Resurfacing work on Bituminous Road Surfaces on MCW and
ramps (km 0 to km 95) at different locations with Micro-
Surfacing Type — 111, and at Facilities (km 100 & km 107) and
Cafeterias (km 150 & km 96) locations with DBM & BC along
Yamuna Expressway, UP.

Estimated Cost

Rs. 7,01,61,112/-

Cost of Bidding Documents

The Bidding Documents as uploaded can be viewed and
downloaded free of cost by anyone including intending
Bidders at JIL’s website:
(http://jaypeeinfratech.com/tender.html )

Period of Completion

8 Months

Earnest Money Deposit

Rs. 7,01,611/- (Rupees Seven Lakh One Thousand Six Hundred
Eleven only) in the form of Demand Draft / Bank Guarantee
in favour of JAYPEE INFRATECH Ltd.

Bank Details of JAYPEE INFRATECH Ltd.

for preparation of Bank Guarantee:

Name of Beneficiary: Jaypee Infratech Ltd.

Bank: IDBI Bank,

Trade Finance Department, 8 Floor, Plate B, Block 2, NBCC
Office Complex, Delhi, Delhi State, Pin-110023

Current A/C No.: 011103000012166

IFSC: IBKL0000127

Last date, time & Address of
submission of Tender in hard
copies / through email.

Up to 11.04.2024 by 4.00 PM (IST)

Tender shall be submitted in a sealed envelope at Contracts
Division, at office of Jaypee Infratech Limited, J Block, Sector-
128, Noida, 201304, UP. The bids shall be submitted along with
the mandatory documents including hard copy in original of
EMD, Letter of Acceptance of tender conditions, documents in
support of Eligibility of the contractor and all other documents
as per NIT shall be submitted.

Financial Bid shall be submitted in a sealed separate
envelope.
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Alternatively,

Bidder can submit tender up to 11.04.2024 by 4.00 PM (IST)
through email at tendering@jilindia.in; with the mandatory
scanned documents such as DD / BG against EMD, Letter of
Acceptance of tender conditions, documents in support of
Eligibility of the contractor and all other documents as per NIT
shall be submitted.

Financial Bid shall be password protected.

Original EMD should reach before last date & time of]
submission of tender at Contracts Division, at office of Jaypee
Infratech Limited, J Block, Sector-128, Noida, 201304, UP

Pre-Bid Meeting & Venue

04.04.2024 at 03.00 PM at office of Jaypee Infratech Limited,
J Block, Sector-128, Noida, 201304, UP.

Ph. No.: 0120-4609482 / 4609495

Mr. Deepak Matpal: 9582887683

Date & Time of Opening of
technical Tender

11.04.2024 at 4.30 PM

Date & Time of Opening of
Financial Tender

Later, after Evaluation of Technical bids.

Validity of offer

90 days from the date of opening of price tender.

“Corrigendum, if any, would appear only on the website and not to be published in any

News Paper”.

2.0 Minimum Eligibility Criteria:

The interested bidders should meet the following minimum qualifying criteria:

A. Work Experience:

1. Experience of having successfully completed similar works during the last 7
years ending previous day of last date of submission of tenders as under:

a) Three similar works each costing not less than 40% of the estimated cost
put to tender, OR

b) Two similar works each costing not less than 50% of the estimated cost
put to tender, OR

) One similar work costing not less than 80% of the estimated cost put to
tender.

Definition of Similar work: The bidder has successfully completed Bituminous Surfacing
(BC / DBM / Micro-surfacing) works.
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The values of the completed work shall be exclusive of Service
Tax/GST. The Bidder shall produce documentary evidence against
the Taxes & Duties applicable against the concerned job(s). In case
the value of job submitted by the bidder does not have clarity
regarding inclusion/ exclusion of Service tax/GST, the amount
appearing in the Completion Certificate, the bidder shall provide
statutory auditors certificates clearly stating the service tax/GST in
the computation to arrive at the completed work value in
conjunction with the completion certificate.

In case where such certification is not provided or the completion
certificate does not have clarity, the value of completed work, as
appearing in the Completion Certificate, shall be considered
inclusive of applicable GST @18% tax and shall be evaluated
accordingly.

Value of Executed works shall be brought to current costing level by
enhancing the actual value of work at simple rate of 7% per
annum, calculated from the date of completion to the last date of
submission of bid.

Experience in a similar nature of work should be supported by a
copy of a work order and certificates issued by the client’s
organisation for successful completion of work. If the work
experience is in the Private sector the completion certificate shall be
supported with copies of Letter of Award and copies of
Corresponding TDS Certificates.

d) Joint venture / consortia of firms / companies shall not be allowed,

e)

and the bidders should meet the above criteria themselves.

Participation of Holding company & Subsidiary company

“In case of a bidder is a “Company” incorporated in India who is a wholly
owned ‘Subsidiary Company” of Holding Company’, either the Turnover and
Experience of the Holding Company or the Turnover and Experience of such
bidder shall be considered for the purpose of Pre-Qualification criteria, for such
bidder subject to the following:

i

ii.

The arrangement permitting the Bidder to quote and rely upon the
Turnover and Experience of the Holding Company in the Bidder’s
quotation through a binding agreement needs to be recorded and
submitted along with the bid.

The Bidder as well as ‘Holding Company’ shall submit an
irrevocable undertaking stating therein that both of them i.e. the
Bidder as well as its ‘Holding Company’ shall be jointly and
severally liable for due performance of the Contract and the acts
done / not done by them (either individually or collectively) in
pursuance thereof.
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7

The terms ‘company’, ‘holding company” and “subsidiary company’ shall have
the same meaning as prescribe in the Indian Company’s act, 1956.

B. Financial Strength:
i) The Average annual financial turnover during the 3 best out of last 5
years ending 31st March of the previous financial year shall be at least
35% of the estimated cost put to tender. The requisite Turn Over shall
be duly certified by a Chartered Accountant with his seal, signature,
and registration number.

In case of Companies/Firms less than 3 years old, the Average annual
financial turnover shall be worked out for the available period only.

ii) The Net Worth of the company /firm on the last day of the preceding
Financial Year should be positive.

iif) The Bidder should at least have earned a profit in minimum one year
in the available last three consecutive balance sheets.

The bidders are required to submit the page of summarised Balance
Sheet (Audited) and page of summarised Profit & Loss Account
(Audited) for last three years.

C. The bidder shall submit an affidavit that the bidder has never abandoned or
left work incomplete in the last 5 years. During the course of tendering or at
any stage before or after awarding of the work, if it is found that the
undertaking in the affidavit is untrue, the bidder will automatically be
disqualified from the Bidding Process and the Contract (if awarded) shall be
cancelled. EMD shall also be forfeited.

The intending tenderer must read the terms and conditions of JIL carefully. He
should only submit his tender if he considers himself eligible and he is in possession
of all the documents required. Information and Instructions for Tenderers posted on
Website shall form part of Tender Document.

Bids are required to be submitted in two parts.
a) 1st part shall be “"Technical Bid” which will consist of Vol-I,
and

b) 2nd part shall be “Price Bid” which will consist of Vol-II.

Set of Contract/Tender Documents:
The following documents will constitute set of tender documents:

a) Notice Inviting Tender (NIT), Instructions to Tenderers (ITT), General
Conditions of Contract (GCC) & Special Condition of Contract (SCC) - (Vol-I)

b) Quoting Sheet for Tenderer - Bill of Quantities (Vol-II)

¢) Memorandum Annexure-I
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d) Acceptance of Tender Conditions (Annexure-II)
e) Addendum/Corrigendum, if any- Duly signed by authorized person
f) Pre-bid clarifications if any

The tenderers are required to quote strictly as per terms and conditions,
specifications, standards given in the tender documents and not to stipulate any
deviations.

The bidders are advised to submit complete details with their bids as Technical Bid
Evaluation will be done based on documents submitted by the bidders with the
bids. The information should be submitted in the prescribed proforma. Bids with
Incomplete /Ambiguous information will be rejected.

The Bank Guarantee for EMD submitted by the bidders shall be strictly in the format
prescribed in GCC. In case, EMD is not found verbatim in the prescribed format,
the bid will be liable for rejection.

The bidders are advised in their own interest to submit their bid documents well in
advance from last date/time of submission of bids to avoid problems which the
bidders may face in submission at last moment /during rush hours.

However, after submission of the tender the tenderer can re-submit revised tender
any number of times but before last time and date of submission of tender as
notified.

When it is desired by JIL to submit revised financial tender then it shall be
mandatory to submit revised financial tender. If not submitted, then JIL will have
the right to reject the tender submitted earlier.

If the contractor is found ineligible after opening of tenders, his tender shall become
invalid.

Notwithstanding anything stated above, JIL reserves the right to assess the
capabilities and capacity of the tenderer to perform the contract, in the overall
interest of JIL. In case, tenderer’'s capabilities and capacities are not found
satisfactory, JIL reserves the right to reject the tender.

Contractor can upload documents in the form of JPG format and PDF Format while
submitting the tender through email at tendering@jilindia.in.

If any discrepancy is noticed between the documents as uploaded at the time
of submission of tender through email and hard copies as submitted physically
by the contractor, “the hard copies as submitted physically” shall be considered.

Contractor to upload scanned copies of all the documents including valid GST
registration/EPF registration, PAN No. as stipulated in the tender document.

Certificate of Financial Turn Over:

At the time of submission of tender, the tenderer shall submit Affidavit/Certificate
from Chartered Accountant mentioning Financial Turnover of last 5 years or for the
period as specified in the tender document. There is no need to upload entire
voluminous balance sheet. However, one page of summarised balance sheet
(Audited) and one page of summarised Profit & Loss Account (Audited) for last 03
years shall be uploaded and/or submitted in hard copy also.

The tenderer shall protect the quoting sheet with password before uploading
the tender and shall send the password by email to tendering@jilindia.in on the

date (date shall be intimated separately) of opening of financial bid.
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List of Documents to be scanned & sent through email, Or to be submitted
in hard copies within the period of tender submission:
a. All pages of the entire tender documents (Vol-I) duly signed by the authorized
person.
b. All pages (duly signed by the authorized person) of the entire Bidding documents
(Vol-II) in a password protected file, or in a separate sealed Envelope.
c. Demand Draft / Pay Order or Banker’s Cheque / Bank Guarantee of any
Nationalized or all Commercial Scheduled Bank against EMD
d. Memorandum Annexure-I.

e. Unconditional Letter of Acceptance of Tender Conditions (Annexure-II of VOL-I)
(On Letter Head of the Applicant / Bidder).

f. Details of Similar Works - Appendix-A.

g. Work Experience Certificates - Appendix -B.

h. Financial Details- Appendix-C.

i. General Information — Appendix-D.

j. GST registration — Appendix-E.

k. Affidavit for correctness of Documents/Information Appendix-G.

. Power of Attorney of the person authorised for signing the tender.

m. Affidavit for not abandoned or left work incomplete in the last 5 years.

n. All pages of the entire Corrigendum (if any) duly signed by the authorized

person. Pre-bid clarifications, if any.

All the uploaded documents should be in readable, printable, and legible form, failing
which the Bids are liable for rejection. The document submitted in hard copy should be
indexed and duly page numbered.

NOTE: Uploading of documents as referred in above Clauses no. 11.0 to 16.0 of NIT
are applicable only for submission of tender through email.

The tenderer(s) if required, may submit queries, if any, through E-mail and in writing
to the tender inviting authority to seek clarifications within 7 days from the date of
uploading of Tender on web site but latest by to reach JIL office not less than 1 day
prior to the date of Pre-bid meeting (if to be held as per NIT). JIL will reply only those
queries which are essentially required for submission of bids. JIL will not reply to the
qgueries which are not considered fit like replies of which can be implied /found in the
NIT/ Tender Documents, or which are not relevant or in contravention to NIT/Tender
Documents, queries received after 7 days from the date of uploading of Tender on
website, request for extension of time for opening of technical bids, etc. Technical Bids
are to be opened on the scheduled date.The Pre-Bid meeting shall be attended by the
intending bidders only.

(a) No Clarification will be sought in case of non-submission of EMD of requisite amount
or Unconditional letter of acceptance or Affidavit for correctness of
document/information. In such cases the bid shall be rejected out rightly without seeking
any further clarification/document.

(b) All the uploaded and submitted documents shall be considered as duly signed by
contractor/ authorized representative.

JIL/its IMC reserves the right to reject any or all tenders or cancel / withdraw the
invitation for bid without assigning any reasons whatsoever thereof. JIL does not bind
itself to accept lowest tender. The JIL reserves the right to award the work to a single
party or to split the work amongst two or more parties as deemed necessary without
assigning any reason thereof. The contractor is bound to accept the portion of work as
offered by JIL after splitting up at the quoted / negotiated rates. No claim of the
contractor whatsoever shall be entertained by JIL on this account.

Canvassing in connection with the tender is strictly prohibited, and such canvassed
tenders submitted by the contractor will be liable to be rejected and his earnest money
shall be absolutely forfeited.
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Annexure-I|

MEMORANDUM
Sl. | Description Values/Description to be applicable for Relevant
No. Clause(s)

1) Name of Work Resurfacing work on Bituminous Road
Surfaces on MCW and ramps (km 0 to km 95)
at different locations with Micro-Surfacing
Type — III, and at Facilities (km 100 & km
107) and Cafeterias (km 150 & km 96)
locations with DBM & BC along Yamuna
Expressway, UP.

2) Employer Jaypee Infratech Limited (JIL)

3) Type of Tender Item rate tender

4) Earnest Money Deposit Rs. 7,01,611/- (in the form of DD / BG)

5) Time allowed for Completion | 8 Months

of Work

6) Mobilization Advance 10% of contract value (against BG)

7) Validity of Tender 90 (Ninety) Days

8) Performance Guarantee 3% (Three percent only) of contract value within
21 days from the date of Award of Work.

9) Security Deposit / Retention | 5% (Five Percent Only) of the gross value of each

Money running/final bill.

10) Time allowed for starting the | The date of start of contract shall be reckoned

work from 15 days of award of work.

11) Escalation All rates as per the Bill of Quantities (BOQ) quoted
by the contractor shall be firm and fixed for the
entire contract period as well as the extended
period for completion of the works. No escalation
shall be applicable to this contract.

12) Defect Liability Period Thirty-Six (36) months from the date of

completion of work and handing over to JIL.
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SECTION-2
Instructions to Tenderers (ITT)

1.0 | Work: Resurfacing work on Bituminous Road Surfaces on MCW and ramps (km 0 to km
95) at different locations with Micro-Surfacing Type — III, and at Facilities (km 100 &
km 107) and Cafeterias (km 150 & km 96) locations with DBM & BC along Yamuna
Expressway, UP.

2.0 The tender document as uploaded can be seen on website www.jaypeeinfratech.com and can
be downloaded free of cost.

3.0 | Earnest Money Deposit

Earnest Money Deposit of amount as mentioned in “NIT/ Memorandum (Annexure-1)” required
to be submitted along with the tender shall be in the form of Demand Draft payable at place as
mentioned in NIT in favour of Jaypee Infra Limited from any Scheduled Bank or Bank Guarantee
from any Nationalized or all Commercial scheduled banks in the enclosed format. The EMD shall
be valid for minimum period of 120 (One hundred Twenty) days from the original last day of
submission of Tender. The EMD shall be scanned and uploaded to the e-mail at
tendering@jilindia.in with online tender submission within the period of tender submission and
original should be deposited in office of JIL before last date & time of submission as per Clause
no-1 of NIT.

The EMD shall be payable to Jaypee Infratech Limited without any condition(s), recourse, or
reservations.

I.  The Bid will be rejected by JIL as non-responsive and shall not be considered in case EMD
is not received in Physical form.

Il Unsuccessful Bidder’s bid guarantee (EMD) will be discharged/returned, on written
request from bidder, within a period of one month from the date of execution of
contract agreement with the successful bidder, but not later than 60 days after the
expiration of the period of bid validity prescribed by JIL.

1R The EMD of the successful bidder will be retained and adjusted against Retention
Amount.

V. No interest shall be paid by JIL on the EMD.

V.  The EMD may be forfeited:

If the bidder withdraws the bid after bid opening during the period of validity.

Any unilateral revision in the offer made by the tenderer during the validity of the offer.
Upon non acceptance of LOI (Letter of Intent) /LOA (Letter of Award), if and when placed.
In the case of a successful bidder, if the bidder fails to Sign the Agreement with in the 30
days from the date of issue of LOI / LOA or fails to furnish the required performance
security within stipulated period as mentioned in the tender document or fail to
commence the work within the time period as mentioned in the LOI / LOA/ Contract.

e. |If any bidder furnishes any incorrect or false, statement/ information/document.

oo oo
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4.0

The documents are to be submitted in the office of JIL before last date & time of submission of
tender mentioned in the NIT.

The documents submitted shall be opened on mentioned date & time for opening of tender.
Online technical tender documents submitted by intending tenderers shall be opened only of
those tenderers, whose Earnest Money Deposit, and other documents placed in the envelope
are found in order. The Price tender shall be opened after evaluation of technical bids.

5.0

Bids are only to be submitted by a sole Bidder as per the eligibility norms outlined in the
Eligibility Criteria set out at Clause 2 of the NIT.

6.0

Bids are required to be submitted in two parts.
1st part shall be “Technical Bid” which will consist of Vol-1, and
2nd part shall be “Price Bid” which will consist of Vol-II.

7.0

Bids shall be submitted online / physically by hand as per date, time & address mentioned in the
Clause no-1 of NIT.

8.0

VALIDITY OF TENDER

The tender for the works shall remain open for acceptance for a period of 90 (Ninety) days from
the date of opening of financial tender. If any tenderer withdraws his tender before the said
period or issue of letter of Award / letter of Intent, whichever is earlier, or makes any
modifications in the terms and conditions of the tender which are not acceptable to the JIL, then
the JIL shall, without prejudice to any other right or remedy, be at liberty to forfeit the said
earnest money as aforesaid. Further the tenderers shall not be allowed to participate in the
retendering process of work.

9.0

ACCEPTANCE OF TENDER

JIL reserves the right to reject any or all the tenders in part or full without assigning any reason
whatsoever. JIL does not bind itself to accept the lowest tender. The JIL reserves the right to
award the work to a single party or split the work amongst two or more parties as deemed
necessary without assigning any reason thereof. The Contractor is bound to accept the part work
as offered by JIL after splitting up at the quoted/negotiated rates.

10.0

The tenders shall be strictly as per the conditions of contract. Tenders with any additional
condition(s)/modifications shall be rejected. Tenders in which, any of the prescribed conditions
are not fulfilled or found incomplete in any respect are liable to be rejected.

11.0

The witnesses to the Tender/Contract Agreement shall be other than the tenderer/ tenderers
competing for this work and must indicate full name, address, and status/occupation with dated
signatures.

12.0

On acceptance of tender, the name of the accredited representative(s) of the contractor who
would be responsible for taking instructions from Engineer-in-Charge or its authorized
representative shall be intimated by the contractor within 07 days of issue date of letter of
Awards by JIL.

13.0

The tenderer shall not be permitted to tender for works if his near relative is posted in the
project office or in any concerned Office of the JIL. The contractor shall also intimate the names
of persons who are working with him in any capacity or are subsequently employed by him and
who are near relatives to any of the officers in JIL. Any breach of this condition by the tenderer
would render him liable to the withdrawal of the work awarded to him and forfeiture of Earnest
Money and Security Deposit. This may also debar the contractor from tendering for future works
under JIL.
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For the purpose of operation of this clause a near relative shall mean wife, husband, parents,
grandparents, children, grandchildren, brothers, sisters, uncles, aunts, cousins and their
corresponding in-laws.

14.0

The time of completion of the entire work, as contained in contract shall be as mentioned in
“Memorandum - Annexure-1”, which shall be reckoned from the date of start.

15.0

Canvassing whether directly or indirectly, in connection with tenderers is strictly prohibited and
the tenders submitted by the contractors who resort to canvassing will be liable for rejection.

16.0

The tender award, execution and completion of work shall be governed by tender documents
consisting of (but not limited to) Letter of Award/Letter of work order/Contract agreement, Bill
of Quantities, Other Conditions of Contract, General Conditions of Contract, Specifications,
Drawings. The tenderers shall be deemed to have gone through the various conditions including
sub-soil water conditions, topography of the land, drainage, and accessibility etc. or any other
condition which in the opinion of contractor will affect his price/rates before quoting their rates.
No claim whatsoever against the foregoing shall be entertained.

17.0

The drawings with the tender documents if any are Tender Drawing and are indicative only.

18.0

ADDENDA/ CORRIGENDA

Addenda/Corrigenda to the tender documents may be issued prior to the date of submission of
the tender to clarify or effect modification in specification and/or contract terms included in
various tender documents. The tenderer shall suitably take into consideration such
Addenda/Corrigenda while submitting his tender. The tenderer shall return such Addenda/
Corrigenda duly signed and stamped as confirmation of its receipt & acceptance and submit
along with the tender document. All addenda/ Corrigenda shall be signed and stamped on each
page by the tenderer and shall become part of the tender and contract documents.

19.0

SITE VISIT AND COLLECTING LOCAL INFORMATION

Before tendering, the tenderers are advised to visit the site, its surroundings to assess and satisfy
themselves about the local conditions such as the working and other constraints at site,
approach roads to the site, availability of water & power supply, application of taxes, duties and
levies as applicable & any other relevant information required by them to execute complete
scope of work. The tenderer may obtain all necessary information as to risks, weather
conditions, contingencies & other circumstances (insurgencies etc.) which may influence or
affect their tender prices. Tenderer shall be deemed to have considered site conditions whether
he has inspected it or not and to have satisfied himself in all respect before quoting his rates
and no claim or extra charges whatsoever in this regard shall be entertained / payable by the JIL
at a later date.

20.0

ACCESS BY ROAD

Contractor, if necessary, shall build temporary access roads to the actual site of construction for
the works at his own cost to make the site accessible. The Contractor shall maintain the same in
motorable condition at all the times as directed by Engineer-in-Charge at his own cost. The
contractor shall be required to permit the use of any roads so constructed by him for vehicles of
JIL or any other agencies/ contractors who may be engaged on the project site, free of cost. Non-
availability of access roads or approach to site, for the use of the contractor shall in no case
condone any delay in the execution of work nor be the cause for any claim for compensation.
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21.0

HANDING OVER & CLEARING OF SITE

VI.

VIL

The Contractor should note that area for construction may be made available in
phases as per availability and in conjunction with pace of actual progress of work at
site. The work may be required to be carried out in constrained situations. The work is
to be carried out in such a way that the traffic, people movement, if any, is kept
operative and nothing extra shall be payable to the contractor due to this phasing /
sequencing of the work. The contractor is required to arrange the resources to
complete the entire project within total stipulated time. Traffic diversion, if required, is
to be done and maintained as per requirement of local traffic police or/and as per
specification, by the contractor at his own cost and the contractor shall not be entitled
for any extra payment, whatsoever, in this regard.

The efforts will be made by the JIL to handover the site to the Contractor free of
encumbrances. However, in case of any delay in handing over of the site to the
Contractor, the JIL shall only consider suitable extension of time for the execution of
the work. It should be clearly understood that the JIL shall not consider any revision in
contract price or any other compensation whatsoever viz. towards idleness of
Contractor’s labour, equipment etc.

Old structures on the proposed site, if required, shall be demolished by the contractor
properly at his own cost unless and otherwise mentioned elsewhere in the tender
document. The useful material obtained from demolition of structures & services shall
be the property of JIL and these materials shall be stacked in workmanship like at the
place specified by the Engineer-in-charge.

Necessary arrangement including its maintenance is to be made by the contractor for
temporary diversion of flow of existing drain and road, as the case may be. The existing
drain, road would be demolished, wherever required, with the progress of work under
the scope of proposed project. The existing Road and Drain which are not in the
alighment of the said project but are affected and/ or need to demolish during execution
for smooth progress of the project, shall be rehabilitated to its original status and
condition by the contractor at his own cost. The cost to be incurred by contractor in this
regard shall be deemed to be included in the quoted rates of the bill of quantity items
and contractor shall not be entitled for any extra payment whatsoever in this regard.

The information about the public utilities (whether over ground or underground) like
electrical/ telephone/ water supply lines, OFC Cables, open drain etc. is the
responsibility of contractor to ascertain the utilities that are to be affected by the works
through the site investigation.

The contractor shall be responsible to obtain necessary approval from the respective
authorities for shifting/ re-alignment of existing public utilities. JIL shall only provide
assistance to the contractor in obtaining the approval from the concerned authorities.

Any services affected by the works must be temporarily supported by the contractor
who must also take all measures reasonably required by the various bodies to protect
their services and property during the progress of works. It shall be deemed to be the
part of the contract and no extra payment shall be made to the contractor for the
same.
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22.0

SCOPE OF WORK

I.  The scope of work covered in this tender shall be as per the Bill of Quantities,
specifications, drawings, instructions, orders issued to the contractor from time to
time during the pendency of work. The drawings for this work, which may be
referred for tendering, provide a general idea only about the work to be performed
under the scope of this contract. These may not be the final drawings and may not
indicate the full range of the work under the scope of this contract. Shop drawing to
be submitted by the contractor for the approval from JIL. The work will be executed
as per the direction of engineer In-charge only.

Il.  The quantities of various items as entered in the “BILL OF QUANTITIES” are indicative
only and may vary depending upon the actual requirement. The contractor shall be
bound to carry out and complete the stipulated work irrespective of the variation in
individual items specified in the bill of quantities.

23.0

APPROVAL OF TEMPORARY / ENABLING WORKS

The setting and nature of all offices, huts, access road to the work areas and all other temporary
works as may be required for the proper execution of the works shall be subject to the approval
of the Engineer-in-charge. All the equipment, labour, material including cement, reinforcement
and the structural steel required for the enabling/ temporary works associated with the entire
Contract-shall have to be arranged by the Contractor only. Nothing extra shall be paid to the
Contractor on this account.

24.0

CLARIFICATION AFTER TENDER SUBMISSION

Tenderer’s attention is drawn to the fact that during the period, the tenders are under
consideration, the tenderers are advised to refrain from contacting by any means, the JIL and/or
his employees/ representatives on matters related to the tender under consideration and that,
if necessary, JIL will obtain clarifications in writing or as may be necessary. The tender evaluation
and process of award of works is done by duly authorized Tender Scrutiny team and this team
is authorized to discuss and get clarification from the tenderers.

25.0

ORDER OF PRECEDENCE OF DOCUMENTS

In case of difference, contradiction, discrepancy, with regard to conditions of contract,
Specifications, Drawings, Bill of quantities etc. forming part of the contract, the following shall
prevail in order of precedence.

l. Contract Agreement / Work order.
I. Letter of Intent / letter of award, along with statement of agreed variations and its
enclosures, if any
M. Description of Bill of Quantities (BOQ)
V. Special Conditions of Contract (SCC)
V. General Conditions of Contract (GCC)
VI. Drawings
VII.  MORTH / IRC /CPWD specifications (as specified in Technical Specification of the,
Tender) update with correction slips issued up to last date of receipt of tenders.
VIIL. Relevant B.I.S. Codes
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Annexure-l|

ACCEPTANCE OF TENDER CONDITIONS

From: (To be submitted in ORIGINAL on the letter head of the company by the authorized officer having
power of attorney)

To,

Jaypee Infratech Limited,
Contract Division, ] Block,
Sector-128, Noida, UP -201304

Sub: Name of the work & NIT No.:

Dear Sir,

1.

We, the undersigned Bidder having read, examined have fully understood and are
satisfied with the information provided in detail in the Bidding Documents. We hereby
unconditionally and irrevocably accept the tender conditions and Bidding Documents
in its entirety for the Works.

I/We hereby enclose our Bid with duly signed and/or certified
forms/documents/authorizations listed below for your consideration. I/We have
viewed and read the terms and conditions of the Bidding Documents carefully. I/ We
have submitted the following documents:

a. Notice Inviting Tender, Instructions to Tenderers, General Conditions of
Contract & Special Conditions of Contract - (Vol-I)
b. Quoting Sheet for Tenderer - Bill of Quantities (Vol-II) - in a sealed separate
Envelope.
c. Demand Draft/Bank Guarantee issued by (name of Bank) Bank against Earnest
Money Deposit in the format prescribed in GCC.
Memorandum Annexure-I
Acceptance of Tender Conditions (Annexure-II)
Addendum/ Corrigendum, if any- Duly signed by authorized person
Pre-bid clarifications if any
Details of Similar Works - Appendix-A.
Work Experience Certificates - Appendix -B.
TDS details for Private Sector Projects - Appendix -C.
Financial Details- Appendix-D.
General Information - Appendix-E.
. GST registration - Appendix-F.
Affidavit duly notarized for correctness of Documents/Information -
Appendix-G

S5 FTESR e A

o. Power of Attorney of the person authorised for signing/submitting the tender.
p. Affidavit for not abandoned or left work incomplete in the last 5 years.
q. Copy of Valid Labour License / EPF registration / Copy of PAN.

3. Should this tender be accepted, I/We agree to abide by and fulfil all terms and
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conditions referred to above and as contained in tender documents elsewhere and in
default thereof, to forfeit and pay JIL, or its successors or its authorized nominees such
sums of money as are stipulated in the notice inviting tenders and tender documents.

If I/ we fail to commence the work within 15 days of the date of issue of Letter of Award
/ LOI, and/or I/we fail to sign the agreement as per Clause 74 of General Condition of
Contract and/or I/we fail to submit performance guarantee as per Clause 02 of General
Condition of Contract, I/we agree that JIL shall, without prejudice to any other right or
remedy, be at liberty to cancel the Letter of Award and to forfeit the said earnest money
as specified above.

Yours faithfully,

(Signature of the tenderer with rubber stamp)
Dated
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Appendix-A

DETAILS OF SIMILAR WORK

Tender for: .......coovvvviiininn..
MANDATORY INFORMATION DOCUMENTS:
DETAILS OF SIMILAR WORK
S. | Name of| Name of| Date and No.| Date of| Date of| Cost of Work| Value of
No | work and| Client | of Start Completion | on TDS in
its Completion completion | case  of
location Certificate Private
Work
1.
2.
3.

1. We hereby Certify that the Completion Certificates of above works are enclosed with
the Bidding Documents.

2. Details mentioned in the above Form are as per Completion Certificates and have not
been presumed.

3. If any detail is not mentioned in the Work Completion Certificate, documentary proof
of the details like drawings, LOA, BOQ, completion certificate/ occupation certificate,
copy of final bill, etc. shall be submitted.
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WORK EXPERIENCE CERTIFICATE

Dispatch No.................. Date: ...ooeveeeeenne.
WORK EXPERIENCE CERTIFICATE
Name of Contractor
1 Name of work / project & Location
2 Name and Address of the Clients
3 Agreement Amount
4 Cost of work on completion
5 Date of start
6 Stipulated date of completion
7 Actual date of completion
8 Amount of compensation levied for
delayed completion if any
9 Type of Work
13 | Performance report Outstanding Very Good | Good Poor
(a) Quality of work
(b) | Resourcefulness
(c) Financial soundness
(d) | Technical proficiency
(e) | General behaviour
Date Name & Designation
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Appendix-C

TDS DETAILS FOR PRIVATE SECTOR PROJECTS

1
S. | Name | Name | Project | No. And Cost of the | Payments | TDS Year wise
No. | of of Cost | Date of work Received | Corresponding | TDS as per
Work | Clients | in Completion | on as per to the Form-
Lakh | Certificate | completion | TDS Payments 26AS/Form
(Rs) in Lakh In Lakh 16A relating
(Rs) (Rs) to the work
1.
2.
3.
Note:

i)  Value of Work done will be considered commensurate with value of TDS Certificates.
ii)  In case of multiple contracts undertaken from a client, details of TDS/Form- 26AS for
each work mentioned above need to be segregated and given separately.

iii)
16A.

Signature of Chartered Accountant

With Stamp and Membership Number
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Appendix-D
FINANCIAL DETAILS
Tender For: ...
MANDATORY INFORMATION DOCUMENTS:
S.No| Description 1stFY 2ndFY 3rd FY (&| 4th FY (&| 5th FY (&
Rs. Rs. last) FY | last) FY | last) FY
(In Lacs)| (In Lacs) | Rs. (In| Rs. (In| Rs. (In
Lacs) Lacs) Lacs)
| | a b c d e
i) Profit/Loss
ii.) | Gross Annual Turnover of

Previous 5 financial years ending
as on last day of the preceding
Financial Year.

iii.)

Average Annual Turnover during
the 3 best out of last 5 financial
years (Rs. In Lacs) = (sum of best
three)/3

iv.)

Net Worth (paid up capital +
reserves) as on last day of the
preceding Financial Year.

Note:

1. Summarised page of Audited Profit & Loss Account of previous three Financial Years duly

certified by the chartered account, is to be submitted.

2. Summarized page of Audited Balance Sheet of last Financial Year (ending on last day of the
preceding Financial Year) duly certified by the chartered account, is to be submitted.

3. This Form is to be submitted in original.

Signature of Chartered
Accountant with Seal
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GENERAL INFORMATION

Name of Applicant/ Company

Address for correspondence

Official e-mail for communication

Ll Rl e

Contact Person:
Telephone Nos.
Fax Nos.
Mobile

Type of Organization:

a) An individual

b) A proprietary firm

c¢) A firm in partnership (Attach copy of
Partnership)

d)A Limited Company (Attach copy of
Article of Association)

e) Any other (mention the type)

Place and Year of Incorporation

Name of Directors/Partners in the
organization

Name(s) and Designation of the persons, who
is authorized to deal with JIL
(Attach copy of power of Attorney)

Bank Details: Name of Bank, Address of Bank
Branch, Account No., RTGS, IFS Code
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GST REGISTRATION

GST Registration Details of Contractor/Vender

Name

Address (As per registration with GST)

City

Postal Code

Region/State (Complete State Name)

Permanent Account Number

GSTIN ID/Provisional ID No.:
(copy of Acknowledgement required)

Type of Business (As per registration with GST)

Service Accounting Code/HSN Code:

Contact Person

Phone Number and Mobile Number

Email ID

Compliance Rating (if updated by GSTN)
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Appendix-G

AFFIDAVIT

(To be submitted by bidder on non-judicial stamp paper of Rs.100/ (Rupees Hundred only) duly
attested by Notary Public)

I, the deponent above named do hereby solemnly affirm and declare as under:

1. That | am the Proprietor/Authorized signatory of M/s .......ccceeeeeeeeseereeeeeneenns Having its Head
Office/Regd. OffiCe @t ...cceveeeeerceceiee ettt

2. That the information/documents/Experience certificates submitted by M/s......ccovvvervverennene.
along with the tender for ........cceueueee. (Name of work) ............
To JIL are genuine and true and nothing has been concealed.

3. |shall have no objection in case JIL verifies them from issuing authority(ies). | shall also have no
objection in providing the original copy of the document(s), in case JIL demands so for verification.

4. | hereby confirm that in case, any document, information & / or certificate submitted by me found
to be incorrect / false / fabricated, JIL at its discretion may disqualify / reject / terminate the
bid/contract and also forfeit the EMD / All dues.

5. Ishall have no objection in case JIL verifies any or all Bank Guarantee(s) under any of the clause(s)
of Contract including those issued towards EMD and Performance Guarantee from the Zonal /
Branch office of issuing Bank and I/We shall have no right or claim on my submitted EMD before
JIL receives said verification.

6. That the Bank Guarantee issued against the EMD issued by (name and address of the Bank) is
genuine and if found at any stage to be incorrect / false / fabricated, JIL shall reject my bid, cancel
pre-qualification and debar me from participating in any future tender for three years.

7. | hereby confirm that our firm /company is not blacklisted/ barred /banned from tendering by JIL.
If this information is found incorrect, JIL at its discretion may disqualify / reject / terminate the
bid/contract.

8. The person who has signed the tender documents is our authorized representative. The Company
is responsible for all of his acts and omissions in the tender.
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[ et , the Proprietor / Authorised signatory of M/s......ccccoovveevecivieveeevenennn. do
hereby confirm that the contents of the above Affidavit are true to my knowledge, and nothing has
been concealed there from.................... and that no part of it is false.

DEPONENT
Verified at ................ this...coceeeeeenns day of ..cceevvvenenn.

DEPONENT

ATTESTED BY (NOTARY PUBLIC)
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SECTION-3
GENERAL CONDITION OF CONTRACT (GCC)

DEFINITIONS

The Contract means the documents forming the tender and acceptance thereof and the
formal agreement executed between the competent authority on behalf of Jaypee Infratech
Limited and the contractor, together with the documents referred to therein including these
conditions, the specifications, designs, drawings and instructions issued from time to time by
the Engineer-in-Charge and all these documents taken together, shall be deemed to form one
contract and shall be complementary to one another.

Jaypee Infratech Limited, hereinafter called 'JIL' propose to get the works executed as
mentioned in the Contract.

In the contract, the following expressions shall, unless the context otherwise requires, -
have the meanings, hereby respectively assigned to them:

APPROVAL means approved in writing including subsequent written confirmation of previous
verbal approval.

BILL OF QUANTITIES or SCHEDULE OF QUANTITIES means the priced and completed Bill of
Quantities or Schedule of Quantities forming part of the tender.

CONTRACTOR shall mean the individual, firm, LLP or company, whether incorporated or not,
undertaking the works and shall include the legal personal representative of such individual or
the persons composing such firm or LLP or company, or the successors of such firm or company
and the permitted assignees of such individual, firm or company.

CONTRACT VALUE means the sum for which the tender is accepted as per the letter of Award
/ LOI.

DRAWINGS mean the drawings referred to in the contract document including modifications
if any and such other drawings as may from time to time be furnished and/ or approved by JIL.

DATE OF COMMENCEMENT OF WORK: The date of start of contract shall be reckoned from 15
days after the date of issue of letter of Award.

ENGINEER-IN-CHARGE means the Engineer of JIL who shall supervise and be in-charge of the
work.

LANGUAGE: All documents and correspondence in respect of this contract shall be in English
Language.

“LETTER OF AWARD” shall mean JIL’s letter (LOl)or notification conveying its acceptance of the
tender subject to such conditions as may have been stated therein.

MONTH means English Calendar month ‘Day’ means a Calendar Day of 24 Hrs each.
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JIL shall means Jaypee Infratech Limited, a company registered under the Indian Company Act
1956, with its registered office at Sector 128, Noida, Uttar Pradesh or its Administrative officers
or its engineer or other employees authorized to deal with any matter with which these
persons are concerned and authorized on its behalf.

SITE means the lands and other places on, under, in or through which  the works are to be
executed or carried out and any other lands or places provided by JIL or used for the purpose
of the contract.

TENDER means the Contractor’s priced offer to JIL for the execution and completion of the
work and the remedying of any defects therein in accordance with the provisions of the
Contract, as accepted by the Letter of Award or Award letter. The word TENDER is synonymous
with Tender and the word TENDER DOCUMENTS with “Tendering Documents” or “offer
documents”.

WRITING means any manuscript typed written or printed statement under or over signature
and/or seal as the case may be.

Works or Work shall unless there be something either in the subject or context repugnant to
such construction, be construed and taken to mean the works by or by virtue of the contract
contracted to be executed whether temporary or permanent, and whether original, altered,
substituted or additional.

Headings in the clauses/ conditions of tender documents are for convenience only and shall
not be used for interpretation of the clause/condition.

Words imparting the singular meaning only also include the plurals and vice versa where the
context requires. Words importing persons or parties shall include firms and corporations and
organizations having legal capacities.

Excepted Risk are risks due to riots (other than those on account of contractor’s employees),
war (whether declared or not) invasion, act of foreign enemies, hostilities, civil war, rebellion
revolution, insurrection, military or usurped power, any acts of Government, damages from
aircraft, acts of God, such as earthquake, lightening and unprecedented floods, and other
causes over which the contractor has no control and accepted as such by the JIL or causes solely
due to use or occupation by Government of the part of the works in respect of which a
certificate of completion has been issued or a cause solely due to JIL’s faulty design of works.

Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis of the
prevailing cost of materials and labour at the site where the work is to be executed plus the
percentage mentioned elsewhere in the tender document to cover, all overheads and profits.

Execution means carrying out /cause to carry out every work by the contractor so as to fulfil
his contractual obligation as per his Scope of Work commencing from the issue of Letter of
Award including (but not limited to) preparation of shop Drawings, Construction activities,
approval processes etc. till completion/handing over of work also including Defects liability
period.

“Works” shall mean the work including survey, investigation, both permanent and temporary,
or services to be carried out, designed, constructed, manufactured, fabricated, delivered to
Site, erected, installed, completed, tested, commissioned, (including Integrated Testing and
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Commissioning) and remedying of any defects, and/ or supplied in accordance with the
Contract and include Plant, Goods and Materials and their accessories and other necessary
items/activities to complete the project/ work.

“JIL’s Requirements” shall mean the description of the scope, standard, design criteria,
specifications, drawings, program of work, indigenization program (where applicable) as
included inthe Contract, and any alterations and modifications thereto in accordance with
the Contract.

PERFORMANCE GUARANTEE:

“Within 21 (Twenty-one) days from the date of Award of work, the contractor shall submit to
JIL. irrevocable performance bank guarantee (3% of contract Value) in the form appended / as
given in the tender document or Fixed Deposit Receipt (FDR) pledged in favor of JIL, from any
Nationalized Bank or all Commercial schedule bank. In case FDR of any bank is furnished by the
contractor to JIL as Performance Guarantee(s) and the bank is unable to make payment against
the said FDR, the loss caused thereby shall fall on the contractor and the contractor shall
forthwith on demand furnish additional security to JIL to make good the deficit. The
Performance Guarantees shall be initially valid up to the stipulated date of completion plus 60
days beyond that. In case the time for completion of works gets extended, the contractor shall
get the validity of Performance Guarantee extended to cover such extended time for
completion of work + 60 days.

JIL reserve the right of forfeiture of the performance guarantee(s) on the pro-rata basis of the
elapsed contract period in the event of the contractor’s failure to fulfill any of the milestones/
contractual obligations i.e. defaults in commencing the work, fails to maintain the required
progress in terms of relevant clause of GCC & Other Conditions of Contract, in case of bad work
or work not done as per specifications etc. or all performance guarantees in the event of
termination of contract as per terms and conditions of contract.

If the Contractor commits any default as aforesaid, the JIL shall without prejudice to any other
right or remedy available in law, be at liberty to forfeit the performance guarantee(s)
absolutely (not withstanding and/or without prejudice to any other provisions in the contract)
by giving the notice in writing in addition to action taken under other provisions contained in
this contract or otherwise.

In case where the delay is compensated by the contractor during the completion of next
milestone(s), the amount towards forfeited bank guarantee(s)/FDR shall be refunded to the
contractor on production of the fresh bank guarantee/FDR of the equivalent amount. Such an
amount will not accrue any interest to the contractor. Further, such balance/PBG/FD can also
be forfeited in case of any failure by contractor to fulfill any contractual obligation in future.

In case a bank guarantee/FDR is forfeited for recovery, forfeited PBGs/FDRs will remain with
JIL which shall be returned after successful completion/ testing/ commissioning and handing
over the project to JIL up to the entire satisfaction of JIL.

In case the contractor fails to submit the performance guarantee(s) of the requisite amount
within the stipulated period or extended period, letter of Award automatically will stand

withdrawn and EMD of the contractor shall be forfeited.

In case part scope of work has been satisfactorily completed and handed over to JIL by the
contractor and the remaining works are under hold/suspended for more than 3 months due to
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some hindrance beyond control of contractor/JIL or due to non-availability of site/clearance
from JIL, the un-forfeited performance bank guarantee(s)/FDR(s) submitted by the contractor
and available with JIL as on date, on specific request of the contractor, may be released and
returned back to the contractor in lieu of submission and due verification of a fresh PBG/FDR
of the equivalent amount towards balance work.

SECURITY DEPOSIT/ RETENTION MONEY

The Security deposit or the retention money shall be deducted from each running/ final bill of
the contractor @ 5% (five per cent only) of the gross value of the Running Account/ final bill.

If the amount of Security Deposit deducted in cash is more than Rs.10.00 lakhs (Rupees Ten
lakhs only) in case of contract value more than 3.00 Crore, Rs.5 lakhs in case of contract value
up to. Rs.3.00 crore, the excess amount beyond Rs. 10 Lakhs or 5 lakhs (as the case may be)
can be replaced by the contractor by submission of Bank Guarantee in the prescribed
proforma of JIL or Fixed Deposit Receipt (FDR) pledged in favour of Jaypee Infratech Limited of
equivalent amount from any Nationalized Bank or all Commercial Scheduled Bank. The Bank
Guarantee/ FDR shall be initially valid up to the 3 months beyond the stipulated defect liability
period. In case the time for completion of works gets enlarged, the contractor shall get the
validity of bank Guarantee/ FDR extended to cover such enlarged time for completion of work.

The release/refund of security deposit of the contractor shall be subject to the
observance/compliance of the conditions as under and whichever is later:

Expiry of the defect liability period in conformity with provisions contained in clause 37.0
(Defect liability clause). The expiry of defect liability period shall be extended from time to time
depending upon extension of time granted by JIL.

JIL reserves the right of part or full forfeiture of security deposit in addition to other claims in
the event of contractor’s failure to fulfill any of the contractual obligations or in the event of
termination of contract as per terms and conditions of contract.

MOBILIZATION ADVANCE

Mobilization advance up to maximum of amount as mentioned in the “Memorandum
(Annexure-1)” shall be paid to the contractor, if requested by him, on submission of
irrevocable Bank Guarantee valid for contract period of an amount equivalent to the
mobilization advance from a nationalized bank or all Commercial scheduled bank in the
enclosed Performa.

This advance shall be paid in three installments as follows:

i)  The first Installment of fifty percent of total mobilization advance shall be paid after the
agreement is signed and upon submission of performance guarantee for full amount as
specified.

ii) 2nd installment of twenty-five (25%) percent of total mobilization advance will be paid
after the setting up of site office and site laboratory, complete & mobilization of plant and
machinery etc.

iii) The Balance twenty-five (25%) percent of total mobilization advance shall be paid on

completion of 10% of work in terms of cost and after the contractor has fully mobilized
the work at site.
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Recovery of such mobilization advance shall be made by deduction from the contractor’s bills
commencing after first ten percent of the gross value of the work is executed and paid, on pro-
rata percentage basis to the gross value of the work billed beyond 10% in such a way that the
entire advance is recovered by the time 80% (eighty percent) of the gross value of the contract
is executed and paid.

The bank guarantee submitted by contractor against mobilization advance shall initially be
made for the full amount as mentioned in para 4.1 above and valid for the contract period and
be kept renewed from time to time to cover the balance amount and likely period of
completion of recovery. However, the contractor can submit part bank guarantees against the
mobilization advance in as many numbers as per proposed number of recovery installments
equivalent to the amount of each installment.

Notwithstanding what is contained above, no mobilization advance whatsoever shall be
payable if payment of mobilization advance is not mentioned in the Memorandum (Annexure-

[).

SECURED ADVANCE AGAINST NON-PERISHABLE MATERIALS
No secure Advance shall be paid against purchase of material.

DEVIATIONS / VARIATIONS EXTENT AND PRICING

The Engineer-in-Charge shall have power (i) to make any alterations in, omissions from,
additions to or substitutions for, the original specifications, drawings, designs and instructions
that may appear to him to be necessary during the progress of the work, (ii) to omit part of the
works in case of non-availability of a portion of the site or for any other reasons and the
contractor shall be bound to carry out the works in accordance with any instructions given to
him in writing signed by the Engineer-in-Charge and such alterations, omissions, additions, or
substitutions shall form part of the contract as if originally provided therein and any altered,
additions or substituted works which the contractor may be directed to do in the manner
specified above as part of the work, shall be carried out by the contractor on the same
conditions in all respects including price on which he agreed to do the main work except as
hereunder provided:

The time for the completion of the work shall, in the event of any deviations resulting in
additional cost over the tendered value sum being ordered be extended, if requested by the
contractor, as follows:

(i) Inthe proportion which the additional cost of the altered, additional, or substituted work
bears to the original tendered value plus.

(i) 25% of the time calculated in (i) above or such further additional time as may be
considered reasonable by the Engineer-in-Charge.

In the case of extra item(s), (items that are completely new, and are in addition to the items
contained in the contract, and not included in the schedule of rates), the contractor may within
fifteen days of receipt of order or occurrence of the item(s) claim rates, supported by proper
analysis, for the work and the engineer-in-charge shall within one month of the receipt of the
claims supported by analysis, after giving consideration to the analysis of the rates submitted
by the contractor, determine the rates on the basis of the market rates and the contractor shall
be paid in accordance with the rates so determined.
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In the case of substituted items (items that are taken up with partial substitution or in lieu of
items of work in the contract), the rate for the agreement item (to be substituted) and
substituted item shall also be determined in the manner as mentioned in the following Para:

(a)  If the market rate for the substituted item so determined is more than the market rate
of agreement item (to be substituted), the rate payable to the contractor for the
substituted item shall be the rate for the agreement item (to be substituted) so
increased to the extent of the difference between the market rates of substituted item
and the agreement item (to be substituted).

(b)  If the market rate for the substituted item so determined is less than the market rate of
the agreement (to be substituted), the rate payable to the contractor for the substituted
item shall be the rate for the agreement item (to be substituted) so decreased to the
extent of the difference between the market rates of substituted item and the
agreement item (to be substituted)

In the case of contract item(s), substituted item(s), contract cum substituted items, which
exceed(s) the Quantity Deviation limits beyond 30% for Building works, 50% for Road work
and Repair work of Building, the contractor shall within fifteen days of receipt of order of
occurrence of the excess, submit request for variation order. JIL shall within 45 days of receipt
of such request with necessary supporting documents may recommend for issue of Variation
order. However, in the opinion of JIL, the contract rate(s) of such item(s), if only appear to be
more than Market rate(s), JIL may revise rates based on analysis of market rates for the work
in excess of the above-mentioned limits, and the contractor shall be paid in accordance with
the rates so determined. The rate approved later by the Engineer- in-Charge shall be binding
on the Contractor.

The contractor shall send to the Engineer-in-Charge once every three months, an up-to-date
account giving complete details of all claims for additional payments to which the contractor
may consider himself entitled and of all additional work ordered by the Engineer-in-Charge
which he has executed during the preceding quarter failing which the contractor shall be
deemed to have waived his right. However, the Engineer-in-charge may authorize
consideration of such claims on merits.

Any operation incidental to or necessarily has to be in contemplation of tenderer while filling,
tender or necessary for proper execution of the item included in the Schedule of quantities or
in the schedule of rates mentioned above, whether or not specifically indicated in the
description of the item and the relevant specifications shall be deemed to be included in the
rates quoted by the tenderer or the rate given in the said schedule or rates as the case may be
Nothing extra shall be admissible for such operations.

Market Rates to be determined as per various sub-clauses under the clause 6.0 shall be based
on prevailing rates of Material excluding GST (unless mentioned otherwise), Relevant Labour
authority rate for Labour, market rates of T&P etc. plus 15% towards Contractors’ Profits and
Overheads.

The following factors may be considered in the justification of rates on which Contractor’s
overhead & profit shall not be applicable:

» Buildings and Other Construction Worker Cess as applicable in the state of workplace.
» EPF (Employer Contribution) component, as per EPF act on the portion of labour’s wages
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» GST on works contract
The contractor shall execute the increased quantity only after award of variation order. The
contractor shall inform to project In-charge about quantity variation proactively.

ESCALATION

No claim on account of any escalation on whatsoever ground shall be entertained at any stage
of works. All rates as per the Bill of Quantities (BOQ) quoted by the contractor shall be firm and
fixed for entire contract period as well as extended period for completion of the works. No
escalation shall be applicable to this contract.

COMPENSATION FOR DELAY

If the contractor fails to maintain the required progress in terms of clause 16.0 or relevant
clause of GCC & Other Conditions of Contract, to complete the work and clear the site on or
before the contract or extended date of completion, he shall, without prejudice to any other
right or remedy available under the law to the JIL on account of such breach, pay as agreed
compensation the amount calculated at the rates stipulated below(plus GST extra) as the
Engineer in charge (whose decision in writing shall be final and binding) may decide on the
amount of tendered value of the work for every completed day / week (as applicable) that the
progress remains below that specified in Clause 16.0 or the relevant clause in GCC & Other
Conditions of Contract or that the work remains incomplete. This will also apply to items or
group of items for which a separate period of completion has been specified.

Compensation for delay of work @ 1% of tendered value per week

Provided always that the total amount of compensation for delay to be paid under this
Condition shall not exceed 10% of the Tendered Value of work (exclusive of GST) or of the
Tendered Value of the item or group of items of work (exclusive of GST) for which a separate
period of completion is originally given. The amount of compensation may be adjusted or set
off against any sum payable to the Contractor under this or any other contract with JIL. In case,
the contractor does not achieve a particular milestone mentioned elsewhere in the tender
document or the re-scheduled milestone(s), the amount shown against that milestone shall be
withheld, to be adjusted against the compensation levied at the final grant of Extension of
Time. With-holding of this amount or failure to achieve a milestone, shall be automatic without
any notice to the Contractor. However, if the contractor catches up with the progress of work
on the subsequent milestone(s), the withheld amount shall be released. In case the contractor
fails to make up for the delay in subsequent milestone(s), amount mentioned against each
milestone missed subsequently also shall be withheld. However, no interest, whatsoever, shall
be payable on such withheld amount.

ACTION IN CASE WORK NOT DONE AS PER SPECIFICATIONS

All works under or in course of execution or executed in pursuance of the contract, shall at all
times be open and accessible to the inspection and supervision of the Engineer-in-charge, his
authorized subordinates in charge of the work and all the superior officers, officer of the
Quality Assurance Unit of the JIL or any organization engaged by the JIL for Quality Assurance
and of the Chief Technical Examiner’s Office, and the contractor shall, at all times, during the
usual working hours and at all other times at which reasonable notice of the visit of such
officers has been given to the contractor, either himself be present to receive orders and
instructions or have a responsible agent duly accredited in writing, present for that purpose.
Orders given to the Contractor’s agent shall be considered to have the same force as if they
had been given to the contractor himself.

If it shall appear to the Engineer-in-charge or his authorized subordinates in-charge of the
work or to the officer of Quality Assurance or his subordinate officers or the officers of the
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organization engaged by the JIL for Quality Assurance or to the Chief Technical Examiner or his
subordinate officers, that any work has been executed with unsound, imperfect, or unskilful
workmanship, or with materials or articles provided by him for the execution of the work which
are unsound or of a quality inferior to that contracted or otherwise not in accordance with the
contract, the contractor shall, on demand in writing which shall be made within twelve months
of the completion of the work from the Engineer-in-Charge specifying the work, materials or
articles complained of notwithstanding that the same may have been passed, certified and paid
for forthwith rectify, or remove and reconstruct the work so specified in whole or in part, as
the case may require or as the case may be, remove the materials or articles so specified and
provide other proper and suitable materials or articles at his own charge and cost. In the event
of the failing to do so within a period specified by the Engineer-in-Charge in his demand
aforesaid, then the contractor shall be liable to pay compensation at the same rate as under
clause 8.0 of the contract (for non-completion of the work in time) for this default. In such case
the Engineer-in-Charge may not accept the item of work at the rates applicable under the
contract but may accept such items at reduced rates as the Engineer in charge may consider
reasonable during the preparation of on account bills or final bill if the item is so acceptable
without detriment to the safety and utility of the item and the structure or he may reject the
work outright without any payment and/or get it and other connected and incidental items
rectified, or removed and re-executed at the risk and cost of the contractor. Decision of the
Engineer-in-Charge to be conveyed in writing in respect of the same will be final and binding
on the contractor.

ACTION IN CASE OF BAD WORK

If it shall appear to the Engineer-in-Charge or his authorized representative in charge of the
work or to the Chief Technical Examiner or to any other inspecting agency of Government/
State Government/ Owner where the work is being executed, that any work has been executed
with unsound, imperfect, or unskilful workmanship or with materials of any inferior
description, or that any materials or articles provided by him for the execution of the work are
unsound or of a quality inferior to that contracted for or otherwise not in accordance with the
contract, the contractor shall on demand in writing which shall be made within twelve months
of the completion of the work from the Engineer-in-Charge specifying the work, materials or
articles complained of notwithstanding that the same may have been passed, Certified and
paid for forthwith rectify, or remove and reconstruct the work so specified in whole or in part
as the case may require or as the case may be, remove the materials or articles so specified
and provide other proper and suitable materials or articles at his own proper charge and cost,
and in the event of his failing to do so within a period to be specified by the Engineer-in-
Charge in his demand aforesaid while the contractor failure to do so shall continue, the
Engineer-in-Charge may rectify or remove and re-execute the work or remove and replace with
others, the material or articles complained of as the case may be at the risk and expense in all
respects of the contractor.

CANCELLATION/DETERMINATION OF CONTRACT IN FULL OR PART

Subject to other provisions contained in this clause the Engineer-in-Charge may, without
prejudice to his any other rights or remedy against the contractor in respect of any delay,
inferior workmanship, any claims for damages and / or any other provisions of this contract or
otherwise, and whether the date of completion has or has not elapsed, by notice in writing
absolutely determine the contract in any of the following cases:

i)  If the contractor having been given by the Engineer-in-Charge a notice in writing to rectify,
reconstruct or replace any defective work or that the work is being performed in an
inefficient or otherwise improper or un-workmanlike manner shall omit to comply with
the requirement of such notice for a period of seven days thereafter: or
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If the contractor has, without reasonable cause, suspended the progress of the work or
has failed to proceed with the work with due diligence so that in the opinion of the
Engineer-in-Charge (which shall be final and binding) he will be unable to secure
completion of the work by the date for completion and continues to do so after a notice
in writing of seven days from the Engineer-in-Charge; or

If the contractor fails to complete the work within the stipulated date or items of work
with individual date of completion, if any stipulated, on or before such date(s) of
completion and does not complete them within the period specified in a notice given in
writing in that behalf by the Engineer-in-Charge; or

If the contractor persistently neglects to carry out his obligations under the contract and
/ or commits default in complying with any of the terms and conditions of the contract
and does not remedy it or take effective steps to remedy it within 7 days after a notice in
writing is given to him in that behalf by the Engineer-in-Charge: or

If the contractor shall offer or give or agree to give to any person in JIL service or to any
other person on his behalf any gift or consideration of any kind as an inducement or
reward for doing or forbearing to do or for having done or forborne to do any action
relation to the obtaining or execution of this or any other contract for JIL; or

If the contractor shall enter a contract with JIL in connection with which commission has
been paid or agreed to be paid by him or to his knowledge, unless the particulars of any
such commission and the terms of payment thereof have been previously disclosed in
writing to the Engineer-in-Charge; or

If the contractor shall obtain a contract with JIL because of wrong tendering or other non-
bona-fide methods of competitive tendering or commits breach of Integrity; or

If the contractor being an individual, or if a firm, any partner thereof shall at any time be
adjudged insolvent or have a receiving order or order for administration of his estate made
against him or shall take any proceedings for liquidation or composition (other than a
voluntary liquidation for the purpose of amalgamation or reconstruction) under any
Insolvency Act for the time being in force or make any conveyance or assignment of his
effects or composition or arrangement for the benefit of his creditors or purport so to do,
or if any application be made under any Insolvency Act for the time being in force for the
sequestration of his estate or if a trust deed be executed by him for benefit of his creditors;
or

If the contractor being a company, shall pass a resolution or the Court shall make an order
for the winding up of the company, or a receiver or manager on behalf of the debenture
holders or otherwise shall be appointed or circumstances shall arise which entitle the
Court or debenture holders to appoint a receiver or manager; or

If the contractor shall suffer an execution being levied on his goods and allow it to be
continued for a period of 21 days, or.

If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis

or of the labour with materials not to be incorporated in the work, shall not be deemed to
be subletting) or otherwise parts with or attempts to assign, transfer sublet or otherwise
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parts with the entire works or any portion thereof without and prior written approval of
the Engineer-in-Charge.

When the contractor has made himself liable for action under any of the cases aforesaid, the
Engineer-in-Charge may without prejudice to any other right or remedy which shall have
accrued or shall accrue hereafter to JIL, by a notice in writing to cancel the contract as whole
or only such items of work in default from the Contract, the Engineer-in-charge shall have
powers:

a) To determine or rescind the contract as aforesaid in full or part (of which termination or
rescission notice in writing to the contractor under the hand of the Engineer-in-Charge
shall be conclusive evidence) and get the same executed at the risk & cost of the
contractor. Upon such determination or rescission, the already retained security deposit
recovered under the contract and performance guarantee shall be liable to be forfeited
and un-used materials, construction plants, implements, temporary buildings, etc. shall be
taken over and shall be absolutely at the disposal of the JIL. or

b) To employ labour and to supply materials to carry out the work or any part of the work
debiting the contractor with the cost of the labour and the price of the materials of the
amount of which cost, and price certified by the Engineer-in-Charge shall be final and
conclusive) and/ or

c) After giving notice to the contractor to measure up the work of the contractor and to take
such whole, or the balance or part thereof as shall be un-executed or delayed with
reference to the General Conditions of Contract clause no. 23.0 and/ or relevant clause of
Other Conditions of Contract, out of his hands and to give it to another contractor to
complete.

Any sums in excess of the amounts due to JIL and unsold materials, constructional plant etc.
shall be returned to the contractor, provided always that if cost or anticipated cost of
completion by JIL of the works or part of the works is less than the amount which the contractor
would have been paid had he completed the works or part of the works, such benefit shall not
accrue to the contractor.

In the event of anyone or more of the above courses being adopted by the Engineer-in-Charge
the contractor shall have no claim to compensation for any loss sustained by him by reasons of
his having purchased or procured any materials or entered any engagements or made any
advances on account or with a view to the execution of the work or the performance of the
contract. And in case action is taken under any of the provision aforesaid the contractor shall
not be entitled to recover or be paid any sum for any work thereof or performed under this
contract unless and until the Engineer-in-Charge has certified in writing the performance of
such work and the value payable in respect thereof and he shall only be entitled to be paid
the value so certified.

CONTRACTOR LIABLE TO PAY COMPENSATION EVEN IF ACTION NOT TAKEN UNDER CLAUSE
11.0

In any case in which any of the powers conferred upon the Engineer-in- Charge by relevant
clause thereof, shall have become exercisable and the same are not exercised, the non-exercise
thereof shall not constitute a waiver of any of the conditions hereof and such powers shall
notwithstanding be exercisable in the event of any future case of default by the contractor and
the liability of the contractor for compensation shall remain unaffected. In the event of the
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Engineer-in-Charge putting in force all or any of the powers vested in him under any clause he
may, if he so desires after giving a notice in writing to the contractor, take possession of (or at
the sole discretion of the Engineer-in-Charge which shall be final and binding on the contractor)
use as on hire (the amount of the hire money being also in the final determination of the
Engineer-in-Charge) all or any tools, plant, materials and stores, in or upon the works, or the
site thereof belonging to the contractor, or procured by the contractor and intended to the
used for the execution of the work/or any part thereof, paying or allowing for the same in
account at the contract rates, or in the case of these not being applicable, at current market
rates to be certified by the Engineer-in-Charge, whose certificate thereof shall be final and
binding on the contractor and/or direct the contractor, clerk of the works, foreman or other
authorized agent to remove such tools, plant, materials, or stores from the premises (within a
time to be specified in such notice) in the event of the contractor failing to comply with any
such requisition, the Engineer-in-Charge may remove them at the contractor’s expense or sell
them by auction or private sale on account of the contractor and his risk in all respects and the
certificate of the Engineer-in-Charge as to the expenses of any such removal and the amount
of the proceeds and expenses of any such sale shall be final and conclusive against the
contractor.

CARRYING OUT PART WORK AT RISK & COST OF CONTRACTOR

If contractor:

(i) At any time makes default during currency of work or does not execute any part of the
work with due diligence and continues to do so even after giving a notice in writing of 7
days in this respect from the Engineer-in-Charge: or

(i)  Commits default in complying with any of the terms and conditions of the contract and
does not remedy it or takes effective steps to remedy it within 7 days even after a notice
in writing is given in that behalf by the Engineer-in-Charge: or

(iii)  Fails to complete the work(s) or items of work with individual dates of completion, on or
before the date(s) so determined and does not complete them within the period
specified in the notice given in writing in that behalf by the Engineer-in-Charge.

The Engineer-in-Charge without invoking action under clause 11.0 of contract may,
without prejudice to any other right or remedy against the contractor which have either
accrued or accrue thereafter to JIL, by a notice in writing to take the part work/part
incomplete work of any item(s) out of his hands and shall have powers to:

(a) Take possession of the site and any materials, constructional plant, implements,
stores, etc., thereon; and/or

(b)  Carry out the part work / part incomplete work of any item(s) by any means at
the risk and cost of the contractor.

The Engineer-in-Charge shall determine the amount, if any, is recoverable from the contractor
for completion of the part work/ part incomplete work of any item(s) taken out of his hands
and execute at the risk and cost of the contractor, the liability of contractor on account of loss
or damage suffered by JIL because of action under this clause shall not exceed 10% of the
tendered value of the work.

In determining the amount, credit shall be given to the contractor with the value of work done
in all respect in the same manner and at the same rate as if it had been carried out by the
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original contractor under the terms of his contract, the value of contractor's materials taken
over and incorporated in the work and use of plant and machinery belonging to the contractor.
The certificate of the Engineer-in-Charge as to the value of work done shall be final and
conclusive against the contractor provided always that action under this clause shall only be
taken after giving notice in writing to the contractor. Provided also that if the expenses incurred
by the department are less than the amount payable to the contractor at his agreement rates,
the difference shall not be payable to the contractor.

Any excess expenditure incurred or to be incurred by JIL in completing the part work/ part
incomplete work of any item(s) or the excess loss of damages suffered or may be suffered by
JIL as aforesaid after allowing such credit shall without prejudice to any other right or remedy
available to JIL in law or per as agreement be recovered from any money due to the contractor
on any account, and if such money is insufficient, the contractor shall be called upon in writing
and shall be liable to pay the same within 30 days.

If the contractor fails to pay the required sum within the aforesaid period of 30 days, the
Engineer-in-Charge shall have the right to sell any or all of the contractors' unused materials,
constructional plant, implements, temporary building at site etc. and adjust the proceeds of
sale thereof towards the dues recoverable from the contractor under the contract and if
thereafter there remains any balance outstanding, it shall be recovered in accordance with the
provisions of the contract.

In the event of above course being adopted by the Engineer-in-Charge, the contractor shall
have no claim to compensation for any loss sustained by him by reason of his having purchased
or procured any materials or entered into any engagements or made any advance on any
account or with a view to the execution of the work or the performance of the contract.

SUSPENSION OF WORKS

a) The contractor shall, on receipt of the order in writing of the Engineer-in-charge,
suspend the progress of the works or any part thereof for such time and in such manner
as the Engineer-in-charge may consider necessary for any of the following reasons:

i)  On account of any default on part of the contractor, or

ii) For proper execution of the works or part thereof for reason other than the default
of the contractor, or

iii) For safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works to the
extent necessary and carry out the instructions given in that behalf by the Engineer-in-
charge.
(b) If the suspension is ordered for reasons (ii) and (iii) in sub-Para (a) above.

i) The contractor shall be entitled to an extension of the time equal to the period of

every such suspension plus 25% for completion period. No adjustment in contract
price will be allowed for reasons of such suspension.
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ii) In the event of the Contractor treating the suspension as an abandonment of the
Contract by JIL, he shall have no claim to payment of any compensation on account
of any profit or advantage which he may have derived from the execution of the
work in full.

TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR

Without prejudice to any of the right or remedies under this contract if the contractor dies, the
Engineer in-charge shall have the option of terminating the contract without compensation to
the contractor.

TIME ESSENCE OF CONTRACT & EXTENSION FOR DELAY

The time allowed for execution of the Works as specified in the Memorandum (Annexure-l) or
the extended time in accordance with these conditions shall be the essence of the contract.
The execution of the works shall commence from such time-period as mentioned in
MEMORANDUM (ANNEXURE — I) or the date on which the Engineer-in-Charge issues written
orders to commence the work. If the Contractor commits default in commencing the execution
of the work as aforesaid, the JIL shall without prejudice to any other right or remedy available
in law, be at liberty to forfeit the earnest money & performance guarantee absolutely.

Within 10 (Ten) days of Letter of Award, the Contractor shall submit a Time and Progress Chart
(CPM/ PERT/ Quantified Bar Chart) and get it approved by the Engineer-in-Charge. The Chart
shall be prepared in direct relation to the time stated in the contract documents for completion
of items of the works. It shall indicate the forecast (mile-stones) of the dates of commencement
and completion of various items, trades, sections of the work and may be amended as
necessary by agreement between the Engineer-in-Charge and the Contractor within the
limitations of time stipulated in the Contract documents and further to ensure good progress
during the execution of the work, the contractor shall in all cases in which the time allowed for
any work exceeds one month (save for special jobs for which a separate program has been
agreed upon) complete 1/8th of the whole of work before 1/4th of the whole time allowed in
the contract has elapsed, 3/8th of the work before one half of such time has elapsed and 3/4th
of the work before 3/4th of such time has elapsed. The physical progress report including
photographs shall be submitted by the contractor on the prescribed format & the intervals (not
exceeding one month) as decided by the Engineer in Charge. The compensation for delay as
per clause 8.0 shall be leviable at intermediate stages also, in case the required progress is not
achieved to meet the above time deadlines of the completion period and/ or milestones of
time and progress chart, provided always that the total amount of Compensation for delay to
be paid under this condition shall not exceed 10% of the tendered value of work”.

If the work(s) be delayed by:

i) Force-majeure or

ii) Abnormally bad weather, or

iii)  Serious loss or damage by fire, or

iv)  Civil commotion, local commotion of workmen, strike or lockout, affecting any or the
trades employed on the work, or

V) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in
executing work not forming part of the Contract, or

vi)  Non-availability of stores, which are responsibility of the JIL or,

vii)  Non-availability or break down of tools and plant to be supplied or supplied by JIL or,

viii)  Any other cause which, in the absolute discretion of the JIL, is beyond the Contractor’s
control, then upon the happening of any such event causing delay, the Contractor shall
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immediately give notice thereof in writing to the Engineer-in-Charge within 07 days but
shall nevertheless use constantly his best endeavour to prevent or make good the delay
and shall do all that may be reasonably required to the satisfaction of the Engineer-in-
Charge to proceed with the works.

Request for extension of time, to be eligible for consideration, shall be made by the Contractor
in writing within fourteen days of the happening of the event causing delay in the prescribed
form. The Contractor may also, if practicable, indicate in such a request the period for which
extension is desired. In any such case JIL may give a fair and reasonable extension of time for
completion of work. Such extension shall be communicated to the Contractor by the Engineer-
in-Charge in writing within a reasonable time from the receipt of such request. Non application
by the contractor for extension of time shall not be a bar for giving a fair and reasonable
extension by the Engineer-in-Charge and the extension of time so given by the Engineer-in-
Charge shall be binding on the contractor.

TIME SCHEDULE & PROGRESS

Time allowed for carrying out all the works as entered in the tender shall be as mentioned in
the “Memorandum (Annexure-l)” which shall be reckoned from the 15th day from the date on
which the letter of Award is issued to the Contractor. Time shall be the essence of the contract
and contractor shall ensure the completion of the entire work within the stipulated time of
completion.

The contractor shall also furnish within 10 days of date of issue of letter of Award a CPM
network/ PERT chart/ Bar Chart for completion of work within stipulated time. This will be
duly got approved from JIL. This approved Network/ PERT Chart shall form a part of the
agreement. Achievement of milestones as well as total completion must be within the time-
period allowed.

Contractor shall mobilize and employ sufficient resources for completion of all the works as
indicated in the agreed BAR CHART/PERT Network. No additional payment will be made to the
contractor for any multiple shift work or other incentive methods contemplated by him in his
work schedule even though the time schedule is approved by the Engineer-in-Charge.

During the currency of the work the contractor is expected to adhere to the time schedule on
milestone and total completion and this adherence will be a part of Contractor’s performance
under the contract. During the execution of the work contractor is expected to participate in
the review and updating of the Network/BAR CHART undertaken by the JIL. These
reviews may be undertaken at the discretion of Engineer-in-charge either as a periodical
appraisal measure or when the quantum of work order on the contractor is substantially
changed through deviation orders or amendments. The review shall be held at site or any of
the offices of JIL/owner /consultant at the sole discretion of JIL. The contractor will
adhere to the revised schedule thereafter. The approval to the revised schedule resulting in a
completion date beyond the stipulated date of completion shall not automatically amount to
a grant of extension of time to the contractor.

Contractor shall submit (as directed by Engineer-in-Charge) progress reports on a computer-
based program (program and software to be approved by Engineer-in-Charge) highlighting
status of various activities and physical completion of work. The contractor shall send
completion report with as built drawings to the office of Engineer-in-Charge, of JIL in writing
within a period of 30 days of completion of work.
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The photographs of the project taken on last day of every month indicating progress of work
(in soft copies) shall be attached along with the physical progress reports to be submitted to
Engineer-in-charge.

TAXES AND DUTIES

Except CGST/SGST/IGST, the contract price is inclusive of all other taxes, duties, royalties,
Labour Cess and levies payable under any law (as applicable on the date of submission of bid)
by the contractor in connection with execution of the contract.

CGST/SGST/IGST, if applicable, shall be paid extra as per prevailing norms and certification by
Engineering-In-Charge of JIL.

Contractor shall pay Labour Cess @ 1% of the gross work done value directly to the concerned
Department and documentary evidence for the same shall be submitted to us along with
corresponding RA bills and final bill.

The contractor shall ensure payment of appropriate tax on the supplies made under the
contract. The contractor shall take registration under the applicable enactment levying tax on
supply of goods or services under the contract and issue invoice having all the particulars
prescribed under the applicable provisions of the law, including. description of goods/services,
rate and amount of tax paid or payable on the supplies made under the contract, so that JIL
can avail credit of such tax, wherever applicable. The contractor shall comply with all
applicable provision of Goods and Service Tax (GST) levied by Union Government and State
Governments (CGST, UTGST, SGST and IGST). The contractor shall get himself registered and
discharge his obligations for payment of taxes, filing of returns etc. under the appropriate
provisions of law in respect of all the taxes, duties, levies, cess, etc. JIL would have right to
seek necessary evidence that the contractor is registered under the law and duly discharging
its obligations under the tax law, enabling JIL to avail input tax credit. Whenever interest is
payable on reversal of Input Tax Credit (ITC) for non-payment of value and tax of supply under
GST Act, due to any default on contractor’s part (i.e., due to poor performance/quality or non-
fulfilment of terms of contract), the amount of interest so levied on JIL shall be recovered from
the contractor.

In case any law requires JIL to pay tax on the contract price on reverse charge basis, the
amount of tax deposited by JIL would be considered as paid to the contractor and, accordingly,
the price payable to the contractor would stand reduced to that extent.

In case the contractor does not deposit the tax payable on execution of the contract or has
not provided the tax invoice to JIL showing the amount of tax or has not uploaded the
document in computerised tax network as per prevailing law, leading to non-availability of
inputs credit of the tax to JIL, the amount equivalent to such tax shall be deducted from the
contract price.

Stamp duty and registration charges, if any, payable on the executed contract document, shall
be borne by the contractor.

Tax deduction at source, if any, shall be made by JIL as per law applicable from time to time
from the amount payable to the contractor.

INCOME TAX DEDUCTION (TDS)

Income tax deductions shall be made from all payments made to the contractor including
advances, in respect of the work/ project undertaken by the contractor, in accordance with the
provisions of the Income Tax Act and Rules made thereunder prevailing and in force from time
to time.
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ROYALTY ON MATERIALS:

The contractor shall deposit royalty and obtain necessary permit for supply of bajri, stone,
kankar, sand and other materials etc. from the local authorities and quoted rates shall be
inclusive of royalty.

The contractor shall be deemed to have inspected the site, its surrounding and acquainted
itself with the nature of the ground, accessibility of the site and full extent and nature of all
operations necessary for the full and proper execution of the contract, space for storage of
materials, constructional plant, temporary works, restrictions on the plying of heavy vehicles
in area, supply and use of labour, materials, plant, equipment and laws, rules and regulations,
if any, imposed by the local authorities.

The rates and prices to be tendered in the bill of quantities are for completed and finished
items of works and complete in all respects. It will be deemed to include all constructional
plant, labor, supervision, materials, transport, all temporary works, erection, maintenance,
contractor’s profit and establishment/overheads, together with preparation of designs &
drawings pertaining to casting yard, shop drawing, fabrication drawing (if required), staging
form  work, stacking yard, etc. all general risk, all taxes, royalty, duties, cess, octroi and other
levies, insurance liabilities and obligations set out or implied in the tender documents and
contract.

If any temporary/ permanent structure is encountered or safety of such structure in the
vicinity is endangered due to execution of the project, the contractor has to protect the
structures by any means as per direction of Engineer-in—Charge. If any damage is caused to
any temporary or permanent structure(s) in the vicinity due to execution of the project, the
contractor must make good the same by any means as per direction of Engineer-in—Charge.
The contractor should inspect the site of work from this point of view. The cost to be incurred
in this regard shall be deemed to be included in his quoted rates of BOQ items and the
contractor shall not be entitled for any extra payment in this regard.

INSURANCE OF WORKS ETC

Contractor is required to take Contractor’s All Risk policy from an approved insurance
company and bear all costs towards the same for the full period of execution of works
including the defect liability period for the full amount of contract against all loss of damage
from whatever cause arising other than excepted risks for which he is responsible under the
terms of the contract. The contractor is covered during the period of construction of works
and/or also covered during the period of defect liability for loss or damage.

a. The work and the temporary works to the full value of such works.

b. The materials, constructional plant machineries & equipment’s and other things brought
to the site for their full value.

INSURANCE UNDER WORKMEN COMPENSATION ACT

Contractor is required to take insurance cover under the Workman Compensation
Act, 1923 amended from time to time from an approved insurance company.

THIRD PARTY INSURANCE
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Contractor is required to take third party insurance cover for an amount of 5% (five percent)
of contract value from an approved insurance company for insurance against any damage,
injury or loss which may occur to any person or property including that of JIL/owner, arising
out of the execution of the works or temporary works.

PAYMENTS

All running payments shall be regarded as payments by way of advance against the final
payment only and not as payments for work actually done and completed and/or accepted by
JIL and shall not preclude the recovery for bad, unsound and imperfect or unskilled work to be
removed and taken away and reconstructed or re-erected or be considered as an admission of
the due performance of the Contract, or any part thereof, in this respect, or the accruing of
any claim, nor shall it conclude, determine or affect in any way the powers of the JIL under
these conditions or any of them as to the final settlement and adjustments of the accounts or
otherwise, or in any other way vary/ affect the contract. The final bill shall be submitted by the
contractor within three months of the completion of work, otherwise JIL’s certificate of the
measurement and of the total amount payable for the work accordingly shall be final and
binding on contractor. Each Running Bills should be accompanied by two sets of at-least 20
(twenty) photographs as per direction of Engineer-in-charge taken from various points
depicting status of work as on Report/ Bill date and Monthly Progress Report for the concerned
month in the pro-forma to be given/ approved by Engineer-in-Charge and tax invoices as per
applicable tax laws. Intermittent progress Photographs as and when required shall also be
provided by the Contractor at his own cost as per direction of Engineer-in-Charge. No payment
of running account bill shall be released unless it is accompanied by photographs, Monthly
Progress Report and tax invoices as above.

It may be noted that GST shall be recoverable as extra on all applicable recoveries e.g.,
Workmen recovery, LD etc. made from the bills of contractor.

All payments shall be released by way of e-transfer through RTGS in India directly at their Bank
account by JIL.

GST shall also be recoverable as extra from all applicable recoveries e.g. Workmen recovery,
LD etc. made from the bills of contractor.

MEASUREMENTS OF WORKS
Engineer-in-charge shall, except as otherwise provided, ascertain and determine by
measurement, the value of work done in accordance with the contract.

Except where any general or detailed description of the work expressly shows to the contrary,
measurement shall be taken in accordance with the procedure set forth in the MORTH & IRC
Specification. In the case of items which are not covered by specifications, mode of
measurement as specified in the Technical Specifications of the contract and if for any item no
such technical specification is available, then a relevant standard method of
measurement issued by the Bureau of Indian Standard shall be followed.

The contractor will weigh the dumper/tipper carrying bituminous mix at the weigh bridge
specified by the Engineer-in-charge and hand over the weigh bridge slip showing the tare
weight and gross weight of the dumper/tipper and submit the slip to the Engineer-in-charge at
site or his representative. The cost of weighing will be borne by the contractor.
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The criteria for determination of the quantity of the bituminous mix/ work shall be considered
as minimum of the following:

o Asdetermined by core thickness and density of the compacted mix of the layer.

As determined by the levels taken at site before and after laying of the mix.

o As determined by the weight of the bituminous mix brought to the site as per
Weigh Bridge Slip.

O

Provided further that, in case of Cancellation/determination of Contract in Full or in Part in
accordance with clause 11.0 (and its sub-clauses), following methodology shall be adopted in
respect of measurements in addition to what has been mentioned in foregoing: -

e All measurements and levels shall be taken jointly by the Engineer-in-Charge or his
authorized representative and by the contractor or his authorized representative from
time to time during the progress of the work and such measurements shall be signed and
dated by the Engineer-in-Charge and the contractor or their representatives in token of
their acceptance. If the contractor objects to any of the measurements recorded, a note
shall be made to that effect with reason and signed by both the parties.

e If for any reason the contractor or his authorized representative is not available and the
work of recording measurements is suspended by the Engineer-in-Charge or his
representative, the Engineer-in-Charge and JIL shall not entertain any claim from
contractor for any loss or damages on this account. If the contractor or his authorized
representative does not remain present at the time of such measurements after the
contractor or his authorized representative has been given a notice in writing three (3) days
in advance or fails to countersign or to record objection within a week from the date of the
measurement, then such measurements recorded in his absence by the Engineer-in-
Charge or his representative shall be deemed to be accepted by the Contractor. The
contractor shall, without extra charge, provide all assistance with every appliance, labour
and other things necessary for measurements and recording levels.

COMPUTERISED MEASUREMENT BOOKS

The Engineer-in-Charge shall, except as otherwise provided, ascertain, and determine by
measurement the value of work done in accordance with the  contract. All measurements
of all items having financial value shall be entered by the contractor and compiled in the shape
of the Computerized  Measurement Book as per the format of JIL so that a complete record
is obtained of all the items of works performed under the contract. All such
measurements and levels recorded by the contractor or his authorized representative from
time to time, during the progress of the work, shall be got checked by the contractor from the
Engineer-in-Charge or his authorized representative as per interval or program fixed in
consultation with Engineer-in-Charge or his authorized representative.

After the necessary corrections made by the Engineer-in-Charge, the measurement sheets shall
be returned to the contractor for incorporating the corrections and for resubmission to the
Engineer-in- Charge for the dated signatures by the Engineer-in-Charge and the contractor or
their representatives in token of their acceptance.

Whenever bill is due for payment, the contractor would initially submit draft
computerized measurement sheets and these measurements would be got checked/test
checked from the Engineer-in-Charge and/or his authorized representative. The contractor
will, thereafter, incorporate such changes as may be done during these checks/test checks in
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his draft computerized measurements, and submit it to JIL. All the required documents e.g.
measurement sheet, quality test reports, ESIC/EPF challans, Tax invoice, theoretical v/s
actual consumption of material etc. shall be submitted along with the bill. No payment of RA
bill shall be released until all obligations and documents as above as per direction of Engineer
In-charge are submitted.

The contractor shall, without extra charge, provide all assistance with every appliance, labour
and other things necessary for checking of measurements /levels by the Engineer-in-Charge or
his representative.

The contractor shall give not less than seven days’ notice to the Engineer-in-Charge or his
authorized representative in charge of the work before covering up or otherwise placing
beyond the reach of checking and/or test checking the measurement of any work in order that
the same may be checked and/or test checked and correct dimensions thereof be taken
before the same is covered up or placed beyond the reach of checking and/or test checking
measurement and shall not cover up and place beyond reach of measurement any work
without consent in writing of the Engineer-in-Charge or his authorized representative in charge
of the work who shall within the aforesaid period of seven days inspect the work, and if any
work shall be covered up or placed beyond the reach of checking and/or test checking
measurements without such notice having been given or the Engineer-in-Charge’s consent
being obtained in writing the same shall be uncovered at the Contractor’s expense, or in default
thereof no payment or allowance shall be made for such work or the materials with which the
same was executed.

Engineer-in-Charge or his authorized representative may cause either themselves or through
another officer of the JIL to check the measurements recorded by contractor and all provisions
stipulated herein above or anywhere in the tender document shall be applicable to such
checking of measurements or levels.

It is also a term of this contract that checking and/or test checking the measurements of any
item of work in the measurement book and/or its payment in the interim, on account of final
bill shall not be considered as conclusive evidence as to the sufficiency of any work or material
to which it relates nor shall it relieve the contractor from liabilities from any over
measurement or defects noticed till completion of the defects liability period.

WITHHOLDING AND LIEN IN RESPECT OF SUMS DUE FROM CONTRACTOR

Whenever any claim or claims for payment of a sum of money arises out of or under the
contract or against the contractor, JIL shall be entitled to withhold and also have a lien to
retain such sum or sums in whole or in part from the security, if any, deposited by the
contractor and for the purpose aforesaid, JIL shall be entitled to withhold the security
deposit, if any, furnished as the case may be and also have a lien over the same pending
finalization or adjudication of any such claim. In the event of the security being insufficient to
cover the claimed amount or amounts or if no security has been taken from the contractor, JIL
shall be entitled to withhold and have a lien to retain to the extent of such claimed amount or
amounts referred to above, from any sum or sums found payable or which may at any time
thereafter become payable to the contractor under the same contract or any other contract
pending finalization of adjudication of any such claim.

It is an agreed term of the contract that the sum of money or moneys so withheld or retained
under the lien referred to above by the Engineer-in-Charge or JIL will be kept withheld or
retained as such by the Engineer-in-Charge or JIL till the claim arising out of or under the
contract is determined by the competent court and that the contractor will have no
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claim for interest or damages whatsoever on any account in respect of such withholding or
retention under the lien referred to above and duly notified as such to the contractor. For the
purpose of this clause, where the contractor is a partnership firm or a limited company, the
Engineer-in-Charge or the JIL shall be entitled to withhold and also have a lien to retain towards
such claimed amount or amounts in whole or in part from any sum found payable to any
partner/limited company, as the case may be whether in his individual capacity or otherwise.
JIL shall have the right to cause an audit and technical examination of the works and the final
bills of the contractor including all supporting vouchers, abstract, etc., to be made after
payment of the final bill and if as a result of such audit and technical examination any sum is
found to have been overpaid in respect of any work done by the contractor under the contract
or any work claimed to have been done by him under the contract and found not to have been
executed, the contractor shall be liable to refund the amount of over-payment and it shall
be lawful for JIL to recover the same from him in the manner prescribed in sub-clause 25.1
of this clause or in any other manner legally permissible; and if it is found that the contractor
was paid less than what was due to him under the contract in respect of any work executed by
him under it, the amount of such under payment shall be duly paid by JIL to the contractor,
without any interest thereon whatsoever.

LIEN IN RESPECT OF CLAIMS IN OTHER CONTRACTS

Any sum of money due and payable to the contractor (including the security deposit returnable
to him) under the contract may be withheld or retained by way of lien by the Engineer-in-
Charge or by JIL against any claim of the Engineer-in-Charge or JIL in respect of payment of a
sum of money arising out of or under any other contract made by the contractor with the
Engineer-in-Charge or the JIL. It is an agreed term of the contract that the sum of money so
withheld or retained under this clause by the Engineer-in-Charge or the JIL will be kept
withheld or retained as such by the Engineer-in-Charge or the JIL or till his claim arising out of
the same contract or any other contract is either mutually settled r determined by the
competent court, as the case may be, and that the contractor shall have no claim for interest
or damages whatsoever on this account or on any other ground in respect of any sum of money
withheld or retained under this clause and duly notified as such to the contractor.

WORK TO BE EXECUTED IN ACCORDANCE WITH SPECIFICATIONS, DRAWINGS, AND ORDERS
ETC.

All items of work in the bill of quantities/ schedule of quantities shall be carried out as per the
MORTH & IRC (as the case may be) specifications, drawings and instructions of the Engineer-
in-Charge of JIL and the rates shall include for supply of required materials including proper
storage, consumables, skilled & unskilled labour, supervision and tools, tackles, plant &
machinery complete as called for in the detailed specifications and conditions of the contract.
Latest updated MORTH specification shall be followed for execution of work.

The contractor shall execute the whole and every part of the work in the most substantial and
workman like manner both as regards materials and otherwise in every respect in strict
accordance with the specifications. The contractor shall also conform exactly, fully and
faithfully to the design, drawings and instructions in writing in respect of the work assigned by
the Engineer-in-Charge.

The contractor shall comply with the provisions of the contract and execute the works with
care and diligence and maintain the works and provide all labour and materials, tools and
plants including for measurements and supervision of all works, structural plans and other
things of temporary or permanent nature required for such execution and maintenance in so
far as the necessity for providing these, is specified or is reasonably inferred from the contract.
The contractor shall take full responsibility for adequacy, suitability, and safety of all the works
and methods of construction.
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MATERIALS TO BE PROVIDED BY THE CONTRACTOR

The contractor shall, at his own expense, provide all materials, required including Cement &
Steel for the works. The contractor shall at his own expense and without delay; supply to the
Engineer-in-Charge samples of materials to be used on the work and shall get the same
approved in advance. All such materials to be provided by the Contractor shall be in
conformity with the specifications laid down or referred to in the contract. The contractor shall,
if requested by the Engineer-in-Charge furnish proof, to the satisfaction of the Engineer-in-
Charge regarding compliance of the material so procured. The contractor shall submit the
samples of materials to be tested or analysed and bear all charges and cost of testing unless
specifically provided for otherwise elsewhere in the contract or specifications. The Engineer-
in-Charge or his authorized representative shall at all times have access to the works and to all
workshops and places where work is being prepared or from where materials, manufactured
articles or machinery are being obtained for the works and the contractor shall afford every
facility and every assistance and cost in obtaining the right and visit to such access. The
Engineer-in-Charge shall have full powers to require the removal from the premises of all
materials which in his opinion are not in accordance with the specifications and in case of
default, the Engineer-in-Charge shall be at liberty to employ at the expense of the contractor,
other persons to remove the same without being answerable or accountable for any loss or
damage that may happen or arise to such materials. The Engineer-in-Charge shall also have full
power to require other proper materials to be substituted thereof and in case of default, the
Engineer-in-Charge may cause the same to the supplies and all costs which may require such
removal and substitution shall be borne by the contractor.

The contractor shall ensure that the materials are brought to site in original sealed containers
or packing bearing manufacturer’s markings and brands (except where the quantity required
is a fraction of the smallest packing). Materials not complying with this requirement shall be
rejected. The empty containers of such materials shall not be destroyed/disposed-off without
the permission of JIL.

The contractor shall produce receipted vouchers showing quantities of the materials to satisfy
Engineer-In-Charge that the materials comply with the specifications. These vouchers shall be
endorsed, dated and signed by the contractor. A certified copy of each such vouchers signed
both by JIL and the Contractor shall be kept on record.

MATERIALS AND SAMPLES

The materials/products used on the works shall be one of the approved make/ brands out of
list of manufacturers / brands /makes given in the tender documents. The contractor shall
submit samples/ specimens out of approved makes of materials/ products to the Engineer-in-
Charge for prior approval. In exceptional circumstances Engineer-in-Charge may allow
alternate equivalent makes/brands of products/ materials at his sole discretion. The final
choice of brand / make shall remain with the Engineer- in-Charge, whose decision in this
matter shall be final and binding and nothing extra on this account shall be payable to the
Contractor. In case single brand/ make are mentioned, other equivalent makes/ brands may
be considered by the Engineer-in-Charge. In case of variance in IS/BIS/MORTH Specifications
from approved products/makes specification, the specification of approved product/make
shall prevail for which nothing shall be paid extra to the Contractor. In case no make or brand
of any materials, articles, fittings and accessories etc. is specified, the same shall comply with
the relevant Indian Standard Specifications and shall bear the  1SI/BIS mark. The Engineer of
JIL and the owner shall have the discretion to check quality of materials and equipment to be
incorporated in the work, at source of supply or site of work and even after incorporation in
the work. They shall also have the discretion to check the workmanship of various items of
work to be executed in this work. The contractor shall provide the necessary facilities and
assistance for this purpose.
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The contractor shall set up and maintain at his cost, a field-testing laboratory (as per the
requirement) for all day-to-day tests at his own cost to the satisfaction of the Engineer-in-
Charge. This field-testing laboratory shall be provided with equipment and facilities to carry
out all mandatory field tests as per MORTH (as the case may be) specifications. The
laboratory building shall be constructed and installed with the appropriate facilities,
Temperature and humidity controls shall be available wherever necessary during testing of
samples. All equipment shall be provided by the Contractor to be compatible with the testing
requirements specified. The Contractor shall maintain all the equipment in good working
condition for the duration of the contract. The Contractor shall provide approved qualified
personnel to run the laboratory for the duration of the Contract. The number of staff and
equipment available must always be sufficient to keep pace with the sampling and testing
programme as required by the Engineer-in-charge. The Contractor shall fully service the site
laboratory and shall supply everything necessary for its proper functioning, including all
transport needed to move equipment and samples to and from sampling points on the site,
etc. The Contractor shall calibrate all measuring devices whenever so required by the Engineer-
in-charge and shall submit the results of such calibration without delay. All field tests shall be
carried out in the presence of JIL's representative. All costs towards samples, materials,
collection, transport, manpower, testing etc. shall be borne by the Contractor and are deemed
to be included in the rates quoted by him in the bill of quantities.

MATERIALS PROCURED WITH THE ASSISTANCE OF JIL

If any material for the execution of this contract is procured with the assistance of JIL either by
issue from its stores or purchase made under orders or permits or licenses obtained by JIL, the
contractor shall hold and use the said materials economically and solely for the purpose of this
contract and shall not dispose them without the permission of Engineer-in-charge. The
contractor, if required by the JIL, shall return all such surplus or unserviceable materials that
may be left with him after the completion of the contract or at its termination on whatsoever
reason, on being paid or credited such price as the Engineer-in-charge shall determine having
due regard to the conditions of materials. The price allowed to the contractor, however, shall
not exceed the amount charged to him excluding the element of storage charges which shall
be 10% of the cost charged to contractor. The decision of the Engineer-in-charge shall be final
and conclusive.

Contractor(s) has / have to deploy security personnel for safeguarding of materials procured
at site.

CONTRACTOR TO SUPPLY TOOLS & PLANTS

The contractor shall provide at his own cost all materials, machinery, tools & plants as required
for completion of work. In addition to this, appliances, implements, other plants, ladders,
cordage, tackle, scaffolding and temporary works required for the proper execution of the
work, whether original, altered or substituted and whether included in the specifications or
other documents forming part of the contract or referred to in these conditions or not, or which
may be necessary for the purpose of satisfying or complying with the requirements of the
Engineer-in-Charge as to any matter as to which under these conditions he is entitled to be
satisfied, or which he is entitled to require together with carriage therefore to and from the
work. The contractor shall also supply without charge the requisite number of persons with the
means and materials, necessary for the purpose of setting out works, and counting, weighing
and assisting the measurement or examination at any time and from time to time of the work
or materials. Failing his so doing, the same may be provided by the Engineer-in-Charge at the
expense of the contractor and the expenses may be deducted, from any money due to the
contractor, under this contract or otherwise and/or from his security deposit or the proceeds
of sale thereof, or of a sufficient portion thereof.
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MOBILIZATION OF MEN, MATERIALS AND MACHINERY:

All expenses towards mobilization at site and de-mobilization including bringing in equipment,
work force, materials, dismantling the equipment, clearing the site etc. shall be deemed to be
included in prices quoted and no separate payment on account of such expenses shall be
entertained.

It shall be entirely the Contractor’s responsibility to provide, operate and maintain all necessary
construction equipment, scaffoldings and safety, gadget, lifting tackles, tools and appliances to
perform the workina workman like and efficient manner and complete all jobs as per the
specifications and within the schedule time of completion of work. Further, contractor shall
also be responsible for obtaining temporary electric and water connection for all purposes. The
contractor shall also make standby arrangement for water & electricity to ensure un-
interrupted supply.

It shall be the responsibility of the contractor to obtain the approval for any revision and/or
modification desired by him from JIL before implementation.

The procurement and supply in sequence and at the appropriate time of all materials and
consumable shall be entirely the contractor’s responsibilities and his rates for execution of
work shall be inclusive of supply of all these items.

It is mandatory for the contractor to provide safety equipment and gadgets to his all workers,
supervisory and technical staff engaged in the execution of the work while working. The
minimum requirement (but not limited to) shall be gum boots, safety helmets, Rubber hand
gloves, face masks, safety nets, safety belts, goggles etc. as per work requirements. Sufficient
numbers of these equipment and gadgets shall also be provided to JIL by the contractor at his
own cost for use of JIL Officials and/ or workforce while working/supervision of work at site.
No staff/ worker shall be allowed to enter the site without these equipment / gadgets.

The cost of the above equipment/ gadgets is deemed to be included in the rates quoted by the
contractor for the items & works as per Bill of Quantities and contractor shall not be entitled
for any extra payment in this regard. The above norm is to be strictly complied with at site. In
case the contractor is found to be deficient in providing Safety Equipment/ Gadgets in the
opinion of Engineer-in-charge, the Engineer-in-charge at his option can procure the same at
the risk & cost of contractor and provide the same for the use of worksite and shall make the
recoveries from the bills of the contractor for the same. The contractor shall abide by all rules
& regulations pertaining to Health, Safety and Environment.

One copy of contract documents including drawings furnished to the contractor shall be kept
at the site and the same shall at all reasonable times be available for inspection.

All materials, construction plants and equipment etc. once brought by the contractor within
the project area, will not be allowed to be removed from the premises without the written
permission of the Engineer-in-charge. Similarly, all enabling works built by the contractor for
the main construction undertaken by him, shall not be dismantled, and removed without the
written authority of the JIL.

Contractor shall have to prepare the Bar Bending Schedule, shop and fabrication drawings free
of cost, if required for any of the items of work. Five copies of these drawings each including
for revision will be submitted to JIL for approval. Before executing the item, shop drawings and
bar bending schedule should be approved by JIL.
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All contractors’ plant, machinery and equipment shall be kept in perfect condition during
currency of the contract.

QUALITY ASSURANCE PROGRAMME

To ensure that the services under the scope of this contract are in accordance with the
specifications, the Contractor shall adopt Quality Assurance Programme to control such
activities at the necessary points. The contractor shall prepare and finalize such Quality
Assurance Programme within 15 days from date of issue Letter of Award. JIL shall also
carryout quality audit and quality surveillance of systems and procedures of Contractor’s
quality control activities. A Quality Assurance Programme of Contractor shall generally cover
the following:

a) His organization structure for the management and implementation of the proposed
Quality Assurance Program.

b) Documentation control system.

c) The procedure for purpose of materials and source inspection.

d) System for site controls including process controls.

e) Control of non-conforming items and systems for corrective actions.

f)  Inspection and test procedure for site activities.

g) System for indication and appraisal of inspection status.
h) System for maintenance of records.
i)  System for handling, storage and delivery.

j) A quality plan detailing out quality practices and procedures, relevant standards and
acceptance levels for all types of work under the scope of this contract.

All the quality reports (i.e. checklists & registers) shall be maintained /submitted by the
Contractor as per JIL QA-QC manual. Checklists & Registers enclosed in the QA-QC manual shall
be followed while carrying out Construction activities (items). If any item is not covered by the
Checklist/Register, the Format for the same may be developed and submitted to Engineer-in-
Charge for approval and the same shall be adopted. These filled in reports shall be duly signed
by representatives of contractor and JIL. All the costs associated with Printing of Formats and
testing of materials required as per technical specifications or by Engineer-in-charge shall be
included in the Contractor’s quoted rates in the Schedule/ Bill of quantities.

CONTRACT COORDINATION PROCEDURES, COORDINATION MEETINGS AND PROGRESS
REPORTING

The Contractor shall prepare and finalize in consultation with JIL, a detailed contract
coordination procedure within 15 days from the date of issue of Letter of Award for the
purpose of execution of the Contract. The Contractor shall have to attend all the meetings at
any place in India at his own cost with JIL/ Owners and/ or Consultants of JIL/ Owner during
the currency of the Contract, as and when required and fully cooperate with such personal and
agencies involved during these discussions. The Contractor shall not deal in any way directly
with the Consultants of JIL/Owner and any dealing/correspondence if required at any time with
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consultants shall be through JIL only. During the execution of the work, Contractor shall submit
at his own cost a detailed Monthly progress & programme report to the Engineer-in-charge
of JIL by 5th of every month. The format of monthly progress & programme report shall be as
approved by Engineer-in-Charge of JIL.

COMPLETION CERTIFICATE AND COMPLETION PLANS

Within ten days of the completion of the work, the contractor shall give notice of such
completion to the Engineer-in-Charge and within thirty days of the receipt of such notice, the
Engineer-in-Charge shall inspect the work and if there is no defect in the work, shall furnish the
contractor with a final certificate of completion, otherwise a provisional certificate of
physical completion indicating defects (a) to be rectified by the contractor and/or (b) for which
payment will be made at reduced rates, shall be issued. But no final certificate of completion
shall be issued, nor shall the work be considered to be complete until the contractor shall have
removed from the premises on which the work shall be executed all scaffolding, surplus
materials, rubbish and all huts and sanitary arrangements required for his/theirwork people
on the site in connection with the execution of the works as shall have been erected or
constructed by the contractor(s) and cleaned off all parts of the work or buildings or areas of
which he may have had possession for the purpose of the execution; thereof, and not until the
work shall have been measured by the Engineer-in-Charge. If the contractor shall fail to comply
with the requirements of this Clause as to removal of scaffolding, surplus materials and rubbish
and all huts and sanitary arrangements as aforesaid and cleaning off dirt on or before the date
fixed for the completion of work, the Engineer-in-Charge may at the expense of the contractor
remove such scaffolding, surplus materials and rubbish etc., and dispose of the same as he
thinks fit and clean off such dirt as aforesaid, and the contractor shall have no claim in respect
of scaffolding or surplus materials as aforesaid except for any sum actually realized by the sale
thereof less actual cost incurred on removal of materials / debris / malba etc.

PROHIBITION OF UNAUTHORISED CONSTRUCTION & OCCUPATION

No unauthorized buildings, construction of structures should be put up by the contractor
anywhere on the project site, neither any building built by him shall be occupied in un-
authorized manner by him or his staff.

However, the Engineer-in-Charge, through a notice, may require the contractor to remove the
illegal occupation any time on or before construction and delivery.

FORECLOSURE OF CONTRACT BY JIL

If at any time after the commencement of the work the JIL shall for any reason whatsoever is
required to abandon the work or is not require the whole work thereof as specified in the
tender to be carried out, the Engineer-in-Charge shall give notice in writing of the fact to the
contractor, who shall have no claim to any payment of compensation whatsoever on account
of any profit or advantage which he might have derived from the execution of the work in full,
but which he did not derive in consequence of the foreclosure of the whole or part of the
works.

DEFECTS LIABILITY PERIOD

The contractor shall be responsible for the rectification of defects in the works for a time-
period as mentioned in Annexure — | (Memorandum). Any defects discovered and brought to
the notice of the contractor forthwith shall be attended to and rectified by the contractor at
his own cost and expense. In case the contractor fails to carry out these rectifications, the same
may without prejudice to any other right or remedy available, be got rectified by JIL at the cost
and expense of the contractor.
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SUBLETTING / SUB-CONTRACTING

The sub-contracting, excluding design work shall be limited to 40% of the contract value. The
value of a sub-contract, other than for design work and bought out items as and when
awarded, should be intimated by the Contractor to the Engineer-in-Charge and it should also
be certified that the cumulative value of the sub-contracts awarded so far is within the
aforesaid limit of 40%. A copy of the contract between the Contractor and sub-contractor shall
be given to the Engineer-in-Charge within 15 days of signing and in any case not later than 7
days before the sub-contractor starts the work and thereafter the Contractor shall not carry
any modification without the consent in writing of the Engineer-in-Charge. The terms and
conditions of sub-contracts and the payments that must be made to the sub-contractors shall
be the sole responsibility of the contractor. Payments to be made to such sub-contractors will
be deemed to have been included in the contract price of the Contractor. However, for major
sub-contracts (each costing Rs. 50 Lacs or above), it will be obligatory on the part of the
Contractor to obtain consent of JIL. JIL will give its consent after assessing and satisfying itself
with the capability, experience, and equipment resources of the sub-contractor. In case JIL
intends to withhold its consent, then JIL will inform the Contractor within 15 days to enable
the Contractor to make alternative arrangement to fulfil his program. Sub-contracting any part
of work, however, does not absolve contractor from his responsibility for quality of final
product.

The contractor may entrust specialist items of works like Road Work Quality Work etc. to the
agencies specialized in the specific trade. The contractor shall give the names and details of
such firm whom it is going to employ for approval of JIL. These details shall include the
expertise, financial status, technical manpower, equipment, resources, and list of works
executed and on hand of the specialist agency. Further, prior written approval is required from
JIL to deploy such agency / sub-contractor.

The terms & conditions applicable to the contractor in respect of the proposed sub-contract,
the same terms & conditions shall be imposed on the sub-contractor to enable the contractor
to comply with his obligations under the contract with JIL.

The sub-contractor should fulfill the qualifying criteria for contractor for the proposed value of
sub-contract similarly provided in the NIT of the project.

Notwithstanding any consent to sub-contract given by the Engineer-in-Charge if in his opinion
it is considered necessary, the Engineer-in-Charge shall have full authority to order the removal
of any sub-contractor from the site or off-site place of manufacture or storage.

FORCE MAJEURE

Any delay in or failure to perform of either party, shall not constitute default to give rise to any
claim for damages, to the extent such delay or failure to perform is caused by an act of God, or
by fire, explosion, flood or other natural catastrophe, governmental legislation, orders or
regulation etc. Failure of JIL to hand over the entire site and / or release funds for the project,
to JIL, shall also constitute force majeure. The time for performance of the obligation by the
parties shall be deemed to be extended for a period equal to the duration of the force majeure
event. Both parties shall make their best efforts to minimize the delay caused by the force
majeure event. If the failure / delay of JIL in handing over the entire site and / or in releasing
the funds continues even on the expiry of the stipulated date of completion, JIL, may, at the
request of the contractor, foreclose the contract without any liability to either party. In the
event of such foreclosure, the contractor shall not be entitled to any compensation
whatsoever. If prior to such foreclosure the contractor has brought any materials to the site,
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the Engineer-in-Charge shall always have the option of taking over of all such materials at their
purchase price or at the local current rates, whichever is lower.

NO COMPENSATION CLAUSE
The contractor shall have no claim whatsoever for compensation or idle charges against JILon
any ground or for any reason, whatsoever.

DIRECTION FOR WORKS

All works under the contract shall be executed under the direction and subject to approvalin
all respect of the Engineer-in-Charge of JIL who shall be entitled to direct at whatever point or
points and in whatever manner works are to be commenced and executed.

The Engineer-in-Charge and his representative shall communicate or confirm their instructions
to the contractor in respect of the execution of work during their site inspection in a ‘Works
Site Order Book’ maintained at the site office of Engineer-in-Charge. The contractor or his
authorized representative shall confirm receipt of such instructions by signing against the
relevant orders in the book.

WORK IN MONSOON AND RAIN

The execution of the work may entail working in the monsoon also. The contractor must
maintain labour force as may be required for the job and plan and execute the construction
and erection according to the prescribed schedule. No special/ extra rate will be considered for
such work in monsoon. The contractors’ rate shall be considered inclusive of cost of
dewatering due to rains required if any and no extra rate shall be payable on this account. The
stipulated period for completion of project includes the monsoon period, holidays & festivals.

WORK ON SUNDAYS, HOLIDAYS AND DURING NIGHT

For carrying out work on Sunday and Holidays or during night, the contractor will approach the
Engineer-in-Charge or his representative at least two days in advance and obtain his
permission. The Engineer-in-Charge at his discretion can refuse such permission. The
contractor shall have no claim on this account whatsoever. If work demand, the contractor
shall make arrangements to carry out the work on Sundays, Holidays and in two, three shifts
with the approval of Engineer-in-Charge at no extra cost to JIL.

WATER AND ELECTRICITY

The contractor shall make his own arrangement for Water& Electrical Power for construction
and other purposes at his own cost and pay requisite electricity and water charges. The
contractor shall also make standby arrangement for water & electricity to ensure un-
interrupted supply.

LAND FOR LABOUR HUTS/ SITE OFFICE AND STORAGE ACCOMMODATION

The contractor may construct temporary office, storage, accommodation, and labour huts
within the site premises where the space is available at site. In case, where surplus land is not
available within the site and/or not permitted by JIL, the contractor shall arrange the land for
temporary office, storage, accommodation and labour huts at his own cost and is responsible
for taking the clearance of local authorities, if required, for setting up/construction of labour
camp and same is deemed to be included in the rates quoted by the contractor for the works.
The contractor shall check the availability of land before tendering and no claim whatsoever in
this regard shall be entertained. The contractor shall ensure that the area of labour huts is kept
clean and sanitary conditions are maintained as laid down by the local authorities controlling
the area. The land for the above purposes shall be so placed that it does not hinder the progress
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of work or access to the worksite. The vacant possession of the land used, for the purpose shall
be given back by contractor after completion of the work.

The security deposit of the contractor shall be released only after contractor demolishes all
structures including foundations and gives back clear vacant possession of this land.

In the event the contractor must shift his labour campus at any time during execution of the
work on the instructions of local authorities or as per the requirement of the work progress or
as may be required by JIL, he shall comply with such instructions at his cost and risk and no
claim whatsoever shall be entertained on this account.

WATCH, WARD, AND LIGHTING OF WORKPLACE

The contractor shall at his own cost take all precautions to ensure safety of life and property
by providing necessary barriers, OBSTRUCTIONS, lights, watchmen etc. during the progress of
work as directed by Engineer-in-charge.

CEMENT AND CEMENT GODOWN

Cement shall be procured by Contractor confirming to BIS: 8112 and / or BIS: 1489 Specification
latest edition or higher Grade as per approved list attached. The cement shall be procured
directly from the reputed manufacturers/ stockiest as per approved list of JIL. Relevant
vouchers and test certificates will be produced as and when required. The cement shall be
stored by the contractor in such suitable covered and lockable stores, well protected from
climate and atmospheric effects. The cement go-down shall be constructed by the contractor
as per the drawing in CPWD specifications at his own cost. The cement will remain under
double lock, one from JIL and other from Contractor. The cement in bags shall be stored in go-
downs in easy countable position. Cement bags shall be used on first in first out basis. Cement
stored for beyond 90 days will be required to be tested at contractor’s cost, before use in
works.

STEEL & STEEL STOCKYARD (Not applicable in this work)

Steel confirming to BIS specifications (latest edition) shall be procured by the contractor
directly from reputed manufacturers/producers as per approved list of JIL. Relevant vouchers
& test certificates will be produced by the contractor. Reinforcement steel, structural steel shall
be stored and stacked in such manner to facilitate easy identification, removal etc. The
contractor shall take proper care to prevent direct contact between the steel and the
ground/water for which he shall provide necessary arrangement at his own cost including
ensuring proper drainage of area to prevent water logging as per directions of the Engineer-in-
Charge. Steel shall also be protected, by applying a coat of neat cement slurry over the bars for
which no extra payment shall be made. Test certificates for each consignment of steel shall be
furnished and tests to be got carried out from the authorized laboratory as per the directions
of Engineer-in-Charge, before incorporating the materials in the work.

BITUMEN WORK

The contractor shall collect the total quantity of tar or bitumen required for the work as per
standard formula before the process of painting started and shall hypothecate it to the
Engineer-in-Charge. Although the materials are hypothecated to JIL the Contractor undertakes
the responsibility for their proper watch, safe custody, and protection against all risks. The
materials shall not be removed from site of work without the written consent of the Engineer-
in-charge.

If any bitumen or tar remains unused on completion of the work on account of lesser use of
materials in actual execution for reasons other than authorized changes of specifications and
abandonment of portion of work, a corresponding deduction equivalent to the cost of unused
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materials as determined by the Engineer-in-Charge shall be made and the material return to
the contractors.

SCHEDULE OF QUANTITIES / BILL OF QUANTITIES

The quantities shown against the various items of work are only approximate quantities
which may vary as per the actual requirement at site. No item which is not covered in the bill
of quantities shall be executed by the Contractor without the approval of the JIL. In case any
Extra/Substituted item is carried out without specific approval, the same will not be paid.

INDIAN STANDARDS

Wherever any reference is made to any IS MORTH & IRC in any particular specifications,
drawings or bill of quantities, it means the Indian Standards editions with up-to-date
amendments issued till last date of receipt of tender documents.

TESTS AND INSPECTION

The contractor shall carry out the various mandatory tests as per specifications and the
technical documents that will be furnished to him during the performance of the work. All the
tests on materials, as recommended by CPWD, MORTH and relevant Indian Standard Codes or
other standard specifications (including all amendments current at the last date of submission
of tender documents) shall be got carried out by the contractor at the field-testing laboratory
or any other recognized institution/ laboratory, at the direction of the JIL. All testing charges,
expenses etc. shall be borne by the contractor. All the tests, either on the field or outside
laboratories concerning the execution of the work and supply of materials shall be got carried
out by the contractor or JIL at the cost of the Contractor.

WORKS TO BE OPEN TO INSPECTION
All works executed or under the course of execution in pursuance of this contract shall always
be open to inspection and supervision of the JIL.

The work during its progress or after its completion may also be inspected, by Chief Technical
Examiner of Government of India (CTE) and/ or an inspecting authority of State Government of
State in which work is executed and/or by third party checks by JIL. The compliance of

observations/improvements as suggested by the inspecting officers of JIL/CTE/ State
authorities/ Owners shall be obligatory on the part of the Contractor at the cost of contractor.

BORROW AREAS

The contractor shall make his own arrangements for borrow pits and borrow disposal areas
including their approaches and space for movement of man, machinery, other equipment as
required for carrying out the works. The contractor shall be responsible for taking all safety
measures, getting approval, making payment of royalties, charges etc. and nothing extra shall
be paid to the contractor on this account and unit rates quoted by the contractor for various
items of bill of quantities shall deemed to include the same.

CARE OF WORKS

From the commencement to the completion of works and handing over, the contractor shall
take full responsibility for care thereof all the works and in case of any damage/loss to the
works or to any part thereof or to any temporary works due to lack of precautions or due to
negligence on part of Contractor, the same shall be made good by the Contractor.
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CO-ORDINATION WITH OTHER AGENCIES

Work shall be carried out in such a manner that the work of other Agencies operating at the
site is not hampered due to any action of the Contractor. Proper Co-ordination with other
Agencies will be Contractor’s  responsibility. In case of any dispute, the decision of JIL shall
be final and binding on the contractor. No claim whatsoever shall be admissible on this
account.

SETTING OUT OF THE WORKS

The contractor shall be responsible for the true and proper setting out of the works and for the
correctness of the position, levels, dimensions, and alignment of all parts of the works. If at any
time during the progress of works, shall any error appear or arise in the position, levels,
dimensions, or alignment of any part of the works, the contractor shall at his own
expenses rectify such error to the satisfaction of Engineer-in-charge. The checking of any
setting out or of any line or level by the engineers of JIL shall not in any way relieve the
contractor of his responsibility for the correctness.

NOTICE BEFORE COVERING UP THE WORK

The contractor shall give not less than seven-day notice before covering up or  otherwise
placing beyond the reach of measurement any work, to the Engineer-in-charge in order that
the same may be inspected and measured. If  any work is covered up or placed beyond the
reach of inspection/measurement without such notice or his consent being obtained the
same shall be uncovered at the contractor expenses and he shall have to make it good at his
own expenses.

SITE CLEARANCE

The contractor shall ensure that the working site is kept clean and free of obstructions for easy
access to job site and from safety point of view. Before handing over the work to the JIL the
contractor shall remove all temporary structures like the site offices, cement go-down, stores,
labour hutments etc.,, scaffolding rubbish, debris etc. left-over materials tools and
plants, equipment etc., clean the site to the entire satisfaction of the Engineer-in-charge. If this
is not done the same will be got done by JIL at his risk and cost.

SET-OFF OF CONTRACTOR’S LIABILITIES

JIL shall have the right to deduct or set off the expenses incurred or likely to be incurred by it
in rectifying the defects and/or any claim under this agreement against the Contractor from
any or against any amount payable to the contractor under this agreement including security
deposit and proceeds of performance guarantee.

POSSESSION PRIOR TO COMPLETION

JIL shall have the right to take possession of or use any completed or partially completed work
or part of the work. Such possession or use shall not be deemed to be any acceptance of any
work not completed in accordance with the contract agreement. If such prior possession or
use by JIL delays the progress of work an equitable adjustment in the time of completion will
be made and the contract agreement shall be deemed to be modified accordingly. The
decision of JIL in such case shall be final binding and conclusive.

When the whole of the works or the items or the groups of items of work have been completed
the contractor will give a notice to that effect to the Engineer in writing. The Engineer shall
within 7 days of the date of receipt of such notice inspect the works and give instructions in
writing to the contractor specifying the balance items of work which are required to be done
by the contractor and shall also notify the contractor of any defect in the works affecting
completion.
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The contractor shall during the course of execution prepare and keep updated a complete set
of ‘as built’ drawings to show each and every change from the contract drawings, changes
recorded shall be countersigned by the Engineer-in-Charge and the contractor. Four copies of
‘as built’ drawings shall be supplied to JIL by the contractor within 30 days of the completion.
All costs incurred in this respect shall be borne by the contractor.

EMPLOYMENT OF PERSONNEL

The contractor shall employ only Indian Nationals as his representatives, servants and
workmen after verifying their antecedents and loyalty. He shall ensure that no personnel of
doubtful antecedents and any other nationality in any way is associated with the works.

In case JIL observed misconduct negligence or incompetence etc. on the part of any
representative, agent, servant and workmen or employees etc. Of the contractor, the JIL shall
have full power and without giving any reason to the contractor, instruct the contractor to
remove such engineer / staff / worker from site and provide suitable replacements. The
decision of the Engineer-in-charge shall be final and binding on the contractor. The
contractor shall not be allowed any compensation on this account.

TECHNICAL STAFF FOR WORK

The contractor shall employ at his cost the adequate number of technical staff during the
execution of this work depending upon the requirement of work. For this purpose, the
numbers to be deployed, their qualification, experience as decided by JIL shall be final and
binding on contractor. The contractor shall not be entitled for any extra payment in this
regard. The technical staff should be available at site, whenever required by JIL to take
instructions.

Within 15 days of Letter of Award, the contractor shall submit a site organisational chart and
resume including details of experience of the Project-in-Charge and other staff proposed to be
deputed by him and the technical team shall be deputed by them on the Project after getting
approval from Engineer-in-Charge. If desired by the contractor at later date, the Project-in-
Charge, and other staff whose resume is approved by JIL can be replaced with prior
written approval of JIL and replacement shall be with equivalent or superior candidate only.
Decision of Engineer-in-Charge shall be final and binding on the contractor.

VALUABLE ARTICLES FOUND AT SITE

All gold, silver and other minerals of any description and all precious stones, coins, treasure,
relics, antiques and all other similar things which shall be found in, under or upon the site, shall
be the property of the owner/ JIL.

MATERIALS OBTAINED FROM DISMANTLEMENT TO BE OWNER’S PROPERTY

All materials like stone, boulders and other materials obtained during the work of dismantling,
excavation etc. will be considered JIL/owner property and such materials shall be disposed-off
to the best advantage of JIL/owner according to the instructions in writing issued by the
Engineer-in-charge.
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LABOUR LAWS

LABOUR LAWS TO BE COMPLIED BY THE CONTRACTOR

The contractor shall obtain a valid license under the contract labour (Regulation & Abolition)
Act 1970 and the contract labour Act (Regulation &Abolition) Central Rules 1971 and amended
from time to time and continue to have a valid license until the completion of the work
including defect liability period.

The contractor shall also comply with the provisions of the building and other Construction
Workers (Regulation of Employment & Conditions of Service) Act, 1996 and the building and
other Construction Workers Welfare Cess Act, 1996.

The contractor shall not engage any labour below the age of 18 under any circumstances. The
provisions under Child Labour (Prohibition and Regulation) Amendment Act. 2016 should be
strictly adhered to. In case of any non-compliance to the requirements of Labour laws, the
contractor shall be liable for all consequences, or any penalty imposed in this regard.

The contractor shall also declare in each running bill that he has not engaged any labour below
the age of 18 in the project.

Any failure to fulfil above requirement shall attract the penal provisions of this contract
arising out the resultant for non-execution of the work before the commencement of work.

Payment of wages:

(i) The contractor shall pay to labour employed by him either directly or through
subcontractors, wages not less than fair wages as defined in the JIL Contractor’s Labour
Regulations or as per the provisions of the Contract Labour (Regulation and Abolition) Act,
1970 and the contract Labour (Regulation and Abolition) Central Rules, 1971, wherever
applicable.

(i) The contractor shall, notwithstanding the provisions of any contract to the contrary, cause
to be paid fair wage to labour indirectly engaged on the work, including any labour
engaged by his sub-contractors in connection with the said work, as if the labour had been
immediately employed by him.

(i) The contractor shall transfer/ credit the wages/salary of all labourers/workers preferably
in their bank accounts. He shall be responsible for opening of bank accounts of all
labourers/workers employed by the contractor at work site in this regard.

(iv) In respect of all labour directly or indirectly employed in the works for performance of the
contractor’s part of this contract, the contractor shall comply with or cause to be complied
with the JIL contractor’s Labour Regulations in regard to payment of wages, wage period,
deductions from wages recovery of wages not paid and deductions unauthorisedly made,
maintenance of wage books or wage slips, publication of scale of wages and other terms
of employment, inspection and submission of periodical returns and all other matters of
the like nature or as per the provisions of the Contract Labour (Regulation and Abolition)
Act, 1970, and the Contract Labour (Regulation and Abolition) Central Rules, 1971,
wherever applicable.

(v) (a)The Engineer-in-Charge concerned shall have the right to deduct from the moneys due
to the contractor any sum required or estimated to be required for making good the loss

Page 58 0f 90



66.3

66.4

66.5

VOL-I (NIT & GCC) - JIL-YEW/NIT/2024/103

suffered by a worker or workers by reason of non-fulfiiment of the conditions of the
contract for the benefit of the workers, non-payment of wages or of deductions made
from his or their wages which are not justified by their terms of the contract or non-
observance of the Regulations.

(b) Under the provision of Minimum Wages (Central) Rules, 1950, the contractor is bound
to allow to the labours directly or indirectly employed in the works one-day rest for 6 days
continuous work and pay wages at the same rate as for duty. In the event of default, the
Engineer-in-Charge shall have the right to deduct the sum or sums not paid on account of
wages for weekly holidays to any labours and pay the same to the persons entitled thereto
from any money due to the contractor by the Engineer-in-Charge concerned.

(vi) The contractor shall comply with the provisions of the Payment of Wages Act, 1936,
Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s Compensation Act,
1923, Industrial Disputes Act, 1947, Maternity Benefits Act, 1961, and the Contractor’s
Labour (Regulation and Abolition) Act 1970, or the modifications thereof or any other laws
relating thereto, and the rules made there under from time to time.

(vii) The contractor shall indemnify and keep indemnified JIL against payments to be made
under and for the observance of the laws aforesaid and the JIL Contractor’s Labour
Regulations without prejudice to his right to claim indemnity from his sub-contractors.

(viii) The laws aforesaid shall be deemed to be a part of this contract and any breach thereof
shall be deemed to be a breach of this contract.

LABOUR SAFETY PROVISION

The contractor shall be fully responsible to observe the labour safety provisions:

The contractor shall at his own cost take all precautions to ensure safety of life and property
by providing necessary barriers, lights, watchmen etc. during the progress of work as directed
by Engineer-in- charge.

In case of all labour directly or indirectly employed in work for the performance on the
contractor’s part of this contract, the contractor shall comply with all rules framed by Govt.
from time to time for the protection of health and sanitary arrangements for workers.

OBSERVANCE OF LABOUR LAWS

The contractor shall be fully responsible for observance of all labour laws applicable including
local laws and other laws applicable in this matter and shall indemnify and keep indemnified
JIL against effect or non-observance of any such laws. The contractor shall be liable to make
payment to all its employees, workers and sub-contractors and make compliance with labour
laws. If JIL is held liable as “Principal Employer” to pay contributions etc. under legislation of
Government or Court decision in respect of the employees of the contractor, then the
contractor would reimburse the amount of such payments, contribution etc. to JIL and/ or
same shall be deducted from the payments, security deposit etc. of the contractor.

MINIMUM WAGES ACT

The contractor shall comply with all the provisions of the minimum wages Act, 1948, contract
labour Act (Regulation & Abolition) 1970, and rules framed there under and other labour
laws/local laws affecting contract labour that may be brought into force from time to time.

Page 59 of 90



66.6

66.7

66.8

66.9

VOL-I (NIT & GCC) - JIL-YEW/NIT/2024/103

LABOUR RECORDS

The contractor shall submit by the 4th & 19th of every month to the Engineer-in-Charge of JIL

a true statement, showing in respect of the second half of the preceding month and the first

half of the current month, respectively, of the following data:

a) The number of the labour employed by him (category-wise).

b) Their working hours.

c) The wages paid to them.

d) The accidents that occurred during the said fortnight showing the circumstances under
which they happened, and the extent of damage and injury caused.

e) The number of female workers who have been allowed Maternity Benefits and the
amount paid to them.

f)  Any other information required by Engineer-in-Charge.

In respect of all labour directly or indirectly employed in the works for the performance of the
contractor’s part of this contract, the contractor shall comply with or cause to be complied with
all the rules framed by Government from time to time for the protection of health and sanitary
arrangements for workers employed by the JIL and its contractors.

Leave and pay during leave shall be regulated as follows: -

1. Leave:

(i) In the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks up to and including
the day of delivery and 4 weeks following that day,

(ii) In the case of miscarriage —up to 3 weeks from the date of miscarriage.

2. Pay:

(i) in the case of delivery - leave pay during maternity leave will be at the rate of the women’s
average daily earnings, calculated on total wages earned on the days when full time work was
done during a period of three months immediately preceding the date on which she gives
notice that she expects to be confined or at the rate of Rupee one only a day whichever is
greater.

(i) In the case of miscarriage - leave pay at the rate of average daily earning calculated on the
total wages earned on the days when full-time work was done during a period of three months
immediately preceding the date of such miscarriage.

3. Conditions for the grant of Maternity Leave:
No maternity leave benefit shall be admissible to a woman unless she has been employed
for a total period of not less than six months immediately preceding the date on which she
proceeds on leave.

4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed Form and
the same shall be kept at the place of work.

In the event of the contractor(s) committing a default or breach of any of the provisions of the
JIU's Labour Regulations and Model Rules for the protection of health and sanitary
arrangements for the workers as amended from time to time or furnishing any information or
submitting or filing any statement under the provisions of the above Regulations and’
Rules which is materially incorrect, he/they shall, without prejudice to any other liability, pay
to JIL a sum not exceeding Rs.200/- for every default, breach or furnishing, making, submitting,
filing such materially incorrect statements and in the event of the contractor(s) defaulting
continuously in this respect, the penalty may be enhanced to Rs.200/- per day for each day of
default subject to a maximum of 5 per cent of the estimated cost of the work put to tender.
The decision of the Engineer-in-Charge shall be final and binding on the parties.
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Should it appear to the Engineer-in-Charge that the contractor(s) is/are not properly observing
and complying with the provisions of the JIL Contractor’s Labour Regulations and Model Rules
and the provisions of the Contract Labour (Regulation and Abolition) Act 1970, and the Contract
Labour (R&A) Central Rules 1971, for the protection of health and sanitary
arrangements for work-people employed by the contractor(s) (hereinafter referred as “the said
Rules”) the Engineer-in-Charge shall have power to give notice in writing to the contractor(s)
requiring that the said Rules be complied with and the amenities prescribed therein be
provided to the work-people within a reasonable time to be specified in the notice. If the
contractor(s) shall fail within the period specified in the notice to comply with and/observe the
said Rules and to provide the amenities to the workpeople as aforesaid, the Engineer-in-Charge
shall have the power to provide the amenities hereinbefore mentioned at the cost of the
contractor(s). The contractor(s) shall erect, make and maintain at his/their own expense and
to approved standards all necessary huts and sanitary arrangements required for his/their
work-people on the site in connection with the execution of the works, and if the same shall
not have been erected or constructed, according to approved standards, the Engineer-in-
Charge shall have power to give notice in writing to the contractor(s) requiring that the said
huts and sanitary arrangements be remodeled and/or reconstructed according to approved
standards, and if the contractor(s) shall fail to remodel or reconstruct such huts and sanitary
arrangements according to approved standards within the period specified in the notice, the
Engineer-in-Charge shall have the power to remodel or reconstruct such huts and sanitary
arrangements according to approved standards at the cost of the contractor(s).

The contractor(s) shall at his/their own cost provide his/their labour with a sufficient number
of huts (hereinafter referred to as the camp) of the following specifications on a suitable plot
of land to be approved by the Engineer-in-Charge.

(i) (@) The minimum height of each hut at the eaves level shall be 2.10m (7 ft.) and the floor
area to be provided will be at the rate of 2.7 sq.m. (30 sq.ft.) for each member of the
worker’s family staying with the labourer.

(b) The contractor(s) shall in addition construct suitable cooking places having a minimum
area of 1.80m x 1.50m (6'x5') adjacent to the hut for each family.

(c) The contractor(s) shall also construct temporary latrines and urinals for the use of the
labourers each, on the scale of not less than four per each one hundred of the total
strength, separate latrines and urinals being provided for women.

(d) The contractor(s) shall construct sufficient number of bathing and washing places, one
unit for every 25 persons residing in the camp. These bathing and washing places shall
be suitably screened.

(ii) (@)  All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or other
suitable local materials as may be approved by the Engineer-in-Charge. In case of sun-
dried bricks, the walls should be plastered with mud gobri on both sides. The floor
may be kutcha but plastered with mud gobri and shall be at least 15 cm (6") above the
surrounding ground. The roofs shall be laid with thatch, or any other materials as may
be approved by the Engineer-in-Charge and the contractor shall ensure that
throughout the period of their occupation, the roofs remain water-tight.

(b) The contractor(s) shall provide each hut with proper ventilation.

(c) All doors, windows, and ventilators shall be provided with suitable leaves for security
purposes.
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(d) There shall be kept an open space of at least 7.2m (8 yards) between the rows of huts
which may be reduced to 6m (20 ft.) according to the availability of site with the
approval of the Engineer-in-Charge. Back-to-back construction will be allowed.

(iii)  Water Supply - The contractor(s) shall provide adequate supply of water for the use of
labourers. The provisions shall not be less than two gallons of pure and wholesome
water per head per day for drinking purposes and three gallons of clean water per head
per day for bathing and washing purposes. Where piped water supply is available, supply
shall be at stand posts and where the supply is from wells or river, tanks which may be
of metal or masonry, shall be provided. The contractor(s) shall also at his/ their own cost
make arrangements for laying pipelines for water supply to his/ their labour camp from
the existing mains wherever available and shall pay all fees and charges thereof.

(iv)  The site selected for the camp shall be high ground, removed from jungle.

(v)  Disposal of Excreta- The contractor(s) shall make necessary arrangements for the
disposal of excreta from the latrines by trenching or incineration which shall be
according to the requirements laid down by the Local Health Authorities. If trenching or
incineration is not allowed, the contractor(s) shall make arrangements for the removal
of the excreta through the Municipal Committee/authority and inform it about the
number of labourers employed so that arrangements may be made by such
Committee/authority for the removal of the excreta. All charges on this account shall be
borne by the contractor and paid direct by him to the Municipality/authority. The
contractor shall provide one sweeper for every eight seats in case of dry system.

(vi)  Drainage - The contractor(s) shall provide efficient arrangements for drainage away
sullage water to keep the camp neat and tidy.

(vii) The contractor(s) shall make necessary arrangements for keeping the camp area
sufficiently lit to avoid accidents to the workers.

(viii) Sanitation - The contractor(s) shall make arrangements for conservancy and sanitation in
the labour camps according to the rules of the Local Public Health and Medical
Authorities.

LABOUR CESS

The rates of the contractor shall be inclusive of 1% labour cess and labour cess shall be
deposited with the Labour Board of the concerned state by contractor.

Contractor shall strictly comply all statutory compliances.

Every contractor, sub-contractor, affiliates, their legal assigns or heirs as the case may, shall
be responsible for registration of every Building worker who has completed eighteen years of
age but has not completed sixty years of age and who has been engaged in any Building or
Other Construction Work for not less than Ninety Days during the preceding twelve months;
with the Board / Funds as applicable under various sections of “THE BUILDINGS AND OTHER
CONSTRUCTION WORKERS (REGULATION OF EMPLOYMENT AND CONDITIONS OF SERVICE)
ACT, 1996 and THE BUILDING AND OTHER CONSTRUCTION WORKERS" WELFARE CESS ACT,
1996.

The contractor shall also be responsible for maintaining register of beneficiaries i.e., the
workers in such form as may be prescribed by the competent authority & the same shall be
kept open at all reasonable times for inspection of relevant authority and officials of JIL.

The contractor shall be further responsible for maintaining such register &records; giving such
particulars of Building workers employed by him, the work performed by them, the number of
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hours of work which shall constitute a normal working day, the wages paid to them, the
receipts given by them and, such other particulars in such form as may be prescribed by the
authority or JIL.

In the event of contractor failing to comply with the above clause(s) in part or in full, JIL, without
prejudice to any other rights or remedy available under law or any other clause(s) of contract,
shall be at absolute liberty to forfeit any sum or sums that are payable or could become payable
on account of execution of contract work and decision of Engineer-in-charge shall be final &
binding in this regard on the contractor.

RECOVERY OF COMPENSATION PAID TO WORKMEN

In every case in which by virtue of the provisions sub-section (1) of Section 12, of the
Workmen’s Compensation Act, 1923, JIL is obliged to pay compensation to a workman
employed by the contractor, in execution of the works, JIL will recover from the
contractor, the amount of the compensation so paid; and, without prejudice to the rights of
the JIL under sub-section (2) of Section 12, of the said Act, JIL shall be at liberty to recover
such amount or any part thereof by deducting it from the security deposit or from any sum due
to the contractor whether under this contract or otherwise. JIL shall not be bound to contest
any claim made against it under sub-section (1) of Section 12, of the said Act, except on the
written request of the contractor and upon his giving to JIL full security for all costs for which
JIL might become liable in consequence of contesting such claim.

ENSURING PAYMENT AND AMENITIES TO WORKERS IF CONTRACTOR FAILS

In every case in which by virtue of the provisions of the Contract Labour (Regulation and
Abolition) Act, 1970, and of the Contract Labour (Regulation and Abolition) Central Rules, 1971,
JIL is obliged to pay any amounts of wages to a workman employed by the contractor in
execution of the works, or to incur any expenditure in providing welfare and health amenities
required to be provided under the above said Act or under the JIL Contractor’s Labour
Regulations, or under the Rules framed by Government from time to time for the protection
of health and sanitary arrangements for workers employed by JIL’s Contractors, JIL will recover
from the contractor, the amount of wages so paid or the amount of expenditure so incurred;
and without prejudice to any other right or remedy available under this contract, JIL shall be at
liberty to recover such amount or any part thereof by deducting it from the security deposit or
from any sum due by JIL to the contractor whether under this contract or otherwise JIL shall
not be bound to contest any claim made against it under sub-section (1) of Section 20, sub-
section (4) of Section 21, of the said Act, except on the written request of the contractor and
upon his giving to the JIL full security for all costs for which JIL might become liable in contesting
such claim.

CHANGE IN FIRM’S CONSTITUTION TO BE INTIMATED

Where the contractor is a partnership firm, the prior approval in writing of the Engineer-in-
Charge shall be obtained before any change is made in the constitution of the firm. Where
the contractor is an individual or a Hindu undivided family business concern such approval as
aforesaid shall likewise be obtained before the contractor enters into any partnership
agreement where under the partnership firm would have the right to carry out the works
hereby undertaken by the contractor.

INDEMNITY AGAINST PATENT RIGHTS

The contractor shall fully indemnify the JIL from and against all claims and proceedings for or
on account of any infringement of any patent rights, design, trademark or name or other
protected rights in respect of any construction plant, machine, work or material used for in
connection with the works or temporary works.
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LAW COVERING THE CONTRACT
This contract shall be governed by the Indian laws for the time being in force.

LAWS, BYE-LAWS RELATING TO THE WORK

The contractor shall strictly adhere by the provisions, for the time being in force, of law
relating to works or any regulations and bylaws made by any local authority or any water &
lighting agencies or any undertakings within the limits of the jurisdiction of which the work is
proposed to be executed. The contractor shall be bound to give to the authorities concerned
such notices and take all approvals as may be provided in the law, regulations, or bylaws as
aforesaid, and to pay all fees and taxes payable to such authorities in respect thereof.

CONTRACT AGREEMENT

The Contractor shall enter into a Contract Agreement with JIL within 30 (Thirty) days from the
date of Letter of Intent / letter of award failing which no payment shall be released to the
contractor. The cost of stamp papers, stamp duty, registration, if applicable on the contract,
shall be borne by the Contractor. In case, the contractor does not sign the agreement as above
or start the work within 21 (Twenty one) days of the issue of letter of Intent / letter of award
his earnest money is liable to be forfeited and Letter of award consequently will stand
withdrawn.

MANNER OF EXECUTION OF AGREEMENT

i. The agreement as per prescribed Performa as enclosed shall be signed at the office of the
JIL within 30(Thirty) days from the date of issue of Letter of Intent / letter of award the
Contractor shall provide for signing of the Contract, appropriate Power of Attorney and
the requisite documents/ materials. Unless and until a formal contract is prepared and
executed, the Letter of Intent / letter of award read in conjunction with the Tendering
Documents will constitute a binding contract.

ii. The agreement will be signed in original, and the Contractor shall be provided with
photocopy of signed agreement and the original will be retained by JIL.

iii. The Contractor shall provide free of cost to JIL all the Engineering data, drawings and
descriptive materials submitted along with the tender, in at least three (3) copies to form
an integral part of the Agreement within seven 7 days after issuing of Letter of Intent /
letter of award.

iv. Subsequent to signing of the Agreement, the Contractor at his own cost shall provide to
the JIL with at least five (5) true hard bound copies of Agreement within thirty (30) days
of its signing.

JURISDICTION

The agreement shall be executed at Gautam Budha Nagar on non-judicial stamp paper
purchased in Gautam Budha Nagar and the courts in Gautam Buddh Nagar alone will have
jurisdiction to deal with matters arising there from, to the exclusion of all other courts.
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SECTION 4
FORMS AND FORMATS

APLICATION FOR EXTENSION OF TIME
(To be completed by the Contractor)

PART-I
1. Name of Contractor

2. Name of the work as given in the Agreement

3. Agreement No.

4. Estimated amount put to tender

5. Date of commencement work as per agreement

6. Period allowed for completion of work as per agreement
7. Date of completion stipulated as per agreement

8. Period for which extension of time
has been given previously

Extension granted

a) First extension videEngineer-in-
charge letter No... ...... date Months Days

b) 2nd extension vide Engineer-in-
charge letter No......... date Months Days

¢) 3rd extension vide Engineer-in-
charge letter No.......... date Months Days

d) 4th extension vide engineer-in-
charge letter No.......... date Months Days

Total extension previously given

9. Reasons for which extension have been previously given (copies of the previous application should
be attached)

Period for which extension is applied for:
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Hindrances on account of which extension is applied for with dates on which hindrances occurred,
and the period for which these are likely to last.

a) Serial No.

b) Nature of hindrance

b) Date of Occurrence

c) Period for which it is likely to last

e) Period for which extension required for this particular hindrance.

f) Over lapping period, if any, with reference to item
g) Net extension applied for

h) Remarks, if any

Total period for which extension is now applied for on account of hindrances mentioned
above ............. Month/ days.

Extension of time required for extra work.
Details of extra work and on the amount involved:
a) Total value of extra work

b) Proportionate period of extension of time based on estimated amount
put to tender on account of extra work.

Total extension of time required for 11 & 12

Submitted to the Engineer-in-Charges office.

SIGNATURE OF CONTRACTOR

DATE
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APPLICATION FOR EXTENSION OF TIME
(PART - 11)

1. Date of receipt of application from Contractor
for the work in the Engineer-in-charge office.

2.  Acknowledgement issued by Engineer-in-charge vide
his letter No. dated

3. Engineer-in-charge remarks regarding hindrances mentioned by
the Contractor.

i) Serial No.

i) Nature of hindrance

iiii) Date of occurrence of hindrance

iv)  Period for which hindrance, is likely to last

V) Extension of time period applied for by the contractor

vi)  Over lapping period, if any, giving reference to items which over lap
vii)  Net period for which extension is recommended.

viii)  Remarks as to why the hindrance occurred and
justification for extension recommended.

4. Engineer-in-charge recommendations.
The present progress of the work should be stated and whether the work is likely to be completed by

the date up to which extension has been applied for. If extension of time is not recommended, what
compensation is proposed to be levied under the agreement.

SIGNATURTE OF ENGINEER-IN-CHARGE
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PROFORMA FOR EXTENSION OF TIME

PART-II
To
NAME
ADDRESS OF THE CONTRACTOR
SUBJECT:
Dear Sir(s)
Reference your letter No dated _ , in connection with the grant of extension
of time for completion of the work.....
The date of completion for the above mentioned work, is ......... as stipulated in the agreement, dated
Extension of time for completion of the above mentioned work is granted upto ,
without prejudice to the right of the JIL to recover compensation for delay in accordance with the
provision made in Clause of the said agreement dated the / / . Itisalso clearly understood

that the JIL shall not consider any revision in contract price or any other compensation whatsoever due
to grant of this extension.

Provided that notwithstanding the extension hereby granted, time is and shall still continue to be the
essence of the said agreement.

Yours faithfully,

FOR Jaypee Infratech LTD.
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PROFORMA OF BANK GUARANTEE
IN LIEU OF E M D (TENDER BOND)

(Judicial Stamp paper of appropriate value as per stamp Act-of respective state)

Jaypee Infrateh Ltd,
Sector 128, Noida-201304
Uttar Pradesh

In consideration of Jaypee Infratech Limited, having its Registered Office at Sector 128, Noida-
201304, Uttar Pradesh (hereinafter called "JIL" which expression shall unless repugnant to the
subject or context include its successors and assigns) having issued Notice Inviting Tender
No.......... and M/s............... having its Registered Head Office at.......... (hereinafter called the
"TENDERER") is to participate in the said tender for............. Whereas JIL, as a special case, has agreed
to accept an irrevocable and unconditional Tender Bond Guarantee for an amount of Rs....... valid
upto........ from the tenderer in lieu of Cash Deposit of Rs......... required to be made by the tenderer,
as a condition precedent for participation in the said tender. We the......... (hereinafter called the
"BANK") having its Registered, Office at......... and branch office at...... do hereby unconditionally and
irrevocably undertake to pay to JIL immediately on demand in writing and without demur/protest
any amount but not exceedingRs.......... Any such demand made by JIL shall be conclusive and binding
on us irrespective of any dispute or differences that may be raised by the tenderer. Any change in the
constitution of the tenderer or the Bank shall not discharge our liability under the guarantee.

We, the....... Bank, lastly undertake not to revoke this guarantee during its currency without the prior
consent of JIL in writing and this guarantee shall remain valid upto.......... upon expiry of which, we shall
be relieved of our liability under this guarantee thereafter.

FOR AND ON BEHALF OF BANK
PLACE:

DATED:

WITNESS.
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PROFORMA OF BANK GUARANTEE (PERFORMANCE)
(Judicial Stamp paper of appropriate value as per stamp Act-of respective state)

Jaypee Infrateh Ltd,
Sector 128, Noida-201304
Uttar Pradesh

Whereas Jaypee Infratech Limited, having its Registered Office at Sector 128, Noida- 201304, Uttar
Pradesh (hereinafter called “JIL" which expression shall include its successors and assigns) having

awarded a work order/contract / supply order No. dated (hereinafter called the contract)
TO M/S. it e (Hereinafter called the contractor / supplier) at a total price
Of RS..eeeereennen. subject to the terms and conditions contained in the contract.

WHEREAS, the terms and conditions of the contract require the contractor to furnish a bank guarantee
for Rs...ccceenneee (Rupees.....cccceeueennee ) being ............ % of the total value of the contract for proper
execution and due fulfillment of the terms and conditions contained in the contract.

We, the  Bank, (hereinafter called the "Bank") do hereby unconditionally and irrevocably undertake
to pay to JIL immediately on demand in writing and without protest/or demur all moneys payable
by the contractor/supplier to JIL in connection with the execution/supply of and performance of
the works/equipment, inclusive of any loss, damages, charges, expenses and costs caused to or
suffered by or which would be caused to or suffered by JIL by reason of any breach by the
contractor/supplier of any of the terms and conditions contained in the contract as specified in the
notice of demand made by JIL to the bank. Any such demand made by JIL on the bank shall be
conclusive evidence of the amount due and payable by the bank under this guarantee. However, the
Bank's liability under this guarantee, shall be limited to Rs.............. in the aggregate which shall be valid
Up to oo and the bank hereby agrees to the following terms and conditions: -

(i) This guarantee shall be a continuing guarantee and irrevocable for all claims of JIL as specified
above and shall be valid during the period specified for the performance of the contract.

(ii) We, the said bank further agree with JIL that JIL shall have the fullest liberty without our
consent and without affecting in any manner our obligations and liabilities hereunder to vary
any of the terms and conditions of the said contract or to extend time for performance of contract
by the contractor from time to time or to postpone for any time or from time to time any of
the powers exercisable by JIL against the contractor/supplier under the contract and forbear
or enforce any of the terms and conditions relating to the said contract and we shall not be
relieved from our liability by reason of any such variations or extension being granted to the
contractor or for any forbearance, act or omission on the part of JIL or any indulgence by JIL
to the contractor or by any such matter or thing whatsoever, which under the law relating to
the sureties would, but for this provision, have effect of so relieving us.

(iii) This guarantee/undertaking shall be in addition to any other guarantee or security whatsoever
JIL may now or at any time have in relation to the performance of the works/equipment and
the company shall have full re-course to or enforce this security in performance to any other
security or guarantee which the JIL may have or obtained and there shall be no forbearance on
the part of the company in enforcing or requiring enforcement of any other security which shall
have the effect of releasing the Bank from its full liability. It shall not be necessary for JIL to
proceed against the said contractor/supplier before proceeding against the Bank.
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(iv) This guarantee/ undertaking shall not be determined or affected by the liquidation or winding up,
dissolution or change of constitution or insolvency of the supplier/ contractor, but shall in all
respects and for all purposes be binding and operative until payment of all moneys payable to JIL
in terms thereof are paid by the Bank.

(v) The Bank hereby waives all rights at any time inconsistent with the terms of this Guarantee and
the obligations of the bank in terms hereof, shall not be otherwise effected or suspended by
reasons of any dispute or disputes having been raised by the supplier/contractor (whether or
not pending before any Arbitrator, Tribunal or Court) or any denial of liability by the
supplier/contractor stopping or preventing or purporting to stop or prevent any payment by the
Bank to JIL in terms hereof.

We, the said Bank, lastly undertake not to revoke this guarantee during its currency except with the
previous consent of JIL in writing upon expiry of which, we shall be relieved from all liabilities under

this guarantee thereafter.

Signed this ........cccue... dayof ..ccovevvennenn. at..........

For and on behalf of Bank

WITNESS.
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PROFORMA OF BANK GUARANTEE
(FOR MOBILIZATION ADVANCE)

(Judicial Stamp paper of appropriate value as per stamp Act-of respective state)

Jaypee Infrateh Ltd,
Sector 128, Noida-201304
Uttar Pradesh

1.0

2.0

3.0

4.0

In consideration of the Jaypee Infratech Limited, having its Registered Office at Sector 128,
Noida- 201304, Uttar Pradesh (hereinafter called "JIL" which expression shall unless repugnant
to the subject or context include his successor and assigns) having agreed under the terms
and conditions of Contract No....... dated...... made between..... and JIL in connection with......
(hereinafter called "the said contract") to make at the request of the Contractor a Mobilization
Advance ofRs........ for utilizing it for the purpose of the Contract on his furnishing a guarantee
acceptable to JIL, we the........ Bank Ltd., (hereinafter referred to the "the said Bank") and
having our registered office at......... do hereby guarantee the due recovery by JIL of the said
advance as provided according to the terms and conditions of the Contract. We......... do hereby
undertake to pay the amount due and payable under this Guarantee without any demur, merely
on a demand from JIL stating that the amount claimed is due to JIL under the said Agreement.
Any such demand made onthe......... shall be conclusive as regards the amount due and payable
by the........ under this guarantee and......... agree that the liability of the .............. to pay JIL
the amount so demanded shall be absolute and unconditional notwithstanding any dispute
or disputes raised by the Contractor and notwithstanding any legal proceeding pending in any
court or Tribunal relating thereto. However, our liability under this Guarantee shall be
restricted to an amount not exceeding Rs....... which shall be valid up to ..................

We ....... Bank further agree that JIL shall be the sole judge of and as to whether the amount
claimed has fallen due to JIL under the said agreement or whether the said Contractor has not
utilized the said advance or any part thereof for the purpose of the Contract and the extent of
loss or damage caused to or suffered by JIL on account of the said advance together with
interest not being recovered in full and the decision of JIL that the amount has fallen due
from contractor or the said Contractor has not utilized the said advance or any part thereto
for the purpose of the contract and as to the amount or amounts of loss or damage caused to
or suffered by JIL shall be final and binding on us.

We, the said Bank, further agree that the Guarantee herein contained shall remain in full force
and effect till the said advance has been fully recovered and its claims satisfied or discharged
and till JIL certify that the said advance has been fully recovered from the said Contractor,
and accordingly discharges this Guarantee subject, however, that JIL shall have no claims
under this Guarantee after the said advance has been fully recovered, unless a notice of the
claims under this Guarantee has been served on the Bank before the expiry of the said Bank
Guarantee in which case the same shall be enforceable against the Bank.

JIL shall have the fullest liberty without affecting in any way the liability of the Bank under this
Guarantee or indemnity from time to time to vary any of the terms and conditions of the said
Contract or the advance or to extend time of performance by the said Contractor or to postpone
for any time and from time to time of the powers exercisable by it against the said Contractor
and either to enforce or forbear from enforcing any of terms and conditions governing the
said Contract or the advance or securities available to JIL and the said Bank shall not be
released from its liability under these presents by any exercise by JIL of the liberty with
reference to the matters aforesaid or by reasons of time being given to the said Contractor or
any other forbearance, act or omission on the part of JIL or any indulgence by JIL to the said
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Contractor or of any other matter or thing whatsoever which under the law relating to sureties
would but for this provision have the effect of so releasing the bank from its such liability.

5.0 Itshallnot be necessary for JIL to proceed against the Contractor before proceeding against
the Bank and the Guarantee herein contained shall be enforceable against the Bank
notwithstanding any security which JIL may have obtained or obtain from the Contractor or shall
at the time when proceedings are taken against the Bank hereunder be outstanding or
unrealized.

6.0 We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except with
the previous consent of JIL in writing and agree that any change in the constitution of the said

Contractor or the said Bank shall not discharge our liability hereunder.

Dated this ...... day of.........

For and on behalf of Bank

(NAME AND DESIGNATION)

Dated:
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PROFORMA OF BANK GUARANTEE
(IN LIEU OF SECURITY DEPOSIT)

(Judicial Stamp paper of appropriate value as per stamp Act-of respective state)
Jaypee Infrateh Ltd,
Sector 128, Noida-201304

Uttar Pradesh

In consideration of the Jaypee Infratech Limited, having its Registered Office at Sector 128, Noida-
201304, Uttar Pradesh (hereinafter called "JIL") which expression shall include its successors and

assigns having awarded to M/s.......cccceeevvveveveeveeieeereeene (hereinafter called "the Supplier/Contractor")
which expression shall wherever the subject or context so permits includes its successors and assigns)
a Contract in terms inter-alia of JIL's letter NO........ccceeve...... dated.......... and the Contract/Purchase

Conditions of JIL and upon the condition of the Supplier/Contractor furnishing Security for the
performance of the Supplier's obligations and /or discharge of the contractor's/supplier's liability
under and/or in connection with the said supply contract upto a sum of Rs...............
(RUPEES...cecrreetireeciaes only) We,...cocovvvennnen. ((hereinafter called "The Bank") which expression shall
include its successors and assigns) hereby undertake and guarantee payment to JIL forthwith on
the same day on demand in writing and without protest or demur of any and all moneys payable by
the supplier/contractor to JIL under, in respect or in connection with the said contract inclusive of
all the losses, damages, costs, charges and expenses and other moneys payable in respect of the above
as specified in any notice of demand made by JIL to the Bank with reference to this guarantee upto and
aggregate limit of Rs......... (Rupees.....ccceeeuvvennee. only)and the bank hereby agree with JIL that:

1. This Guarantee shall be continuing guarantee and shall ......... remain valid and irrevocable for all
claims of JIL and liabilities of Supplier/Contractor arising upto and until midnight of............

2. This Guarantee shall be in addition to any other Guarantee or Security whatsoever that JIL now or
at any time have in relation to the Supplier's obligations/liabilities under and/or in connection
with the said supply/contract, and JIL shall have full authority to take recourse or to enforce this
Security in preference to any other Guarantee or Security which JIL may have or obtain and no
forbearance on the part of JIL in enforcing or requiring enforcement of any other Security shall
have the effect of releasing the Bank from its liability hereunder.

3. JIL shall be at liberty without reference to the Bank and without affecting the full liability of the
Bank hereunder to take any other security in respect of the Supplier's/Contractor's obligations
and/ or liabilities under or in connection with the said supply/contract or to grant time and / or
indulgence to the supplier / contractor or to increase or otherwise vary the prices or the total
contract value or to release or to forbear from enforcement of all or any of the conditions under
the said supply / contract and / or the remedies of JIL under any other security/securities now
or hereafter held by JIL and no such dealings, increase(s) or other indulgence(s) or
arrangement(s) with the supplier / contractor or releasing or forbearance whatsoever shall
have the effect of releasing the Bank from its full liability to JIL hereunder or prejudicing rights
of JIL against the Bank.

4. This Guarantee shall not be determined or affected by the liquidation or winding up, dissolution
or change of constitution or insolvency of the supplier / contractor but shall in all respects and for
all purposes be binding and operative until payment of all moneys payable to JIL in terms thereof.

5. The Bank hereby waives all rights at any time inconsistent with the terms of this Guarantee
and the obligations of the Bankin terms hereof shall not be otherwise affected or suspended
by reason of any dispute or disputes having been raised by the supplier / contractor (whether or
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not pending before any Arbitrator, Tribunal or Court) or any denial or liability by the supplier/
contractor stopping/ preventing or purporting to stop or prevent any payment by the Bank to
JIL in terms thereof.

6. The amount stated in any notice of demand addressed by JIL to the Guarantor as liable to be paid
to JIL by the supplier/contractor or as suffered orincurred by JIL on account of any losses
or damages, costs, charges and / or expenses shall as between the Bank and JIL be conclusive of

the amount so liable to be paid to JIL or suffered or incurred by JIL as the case may be and payable
by the Guarantor to JIL in terms hereof subject to a maximum of Rs .......... (Rupees

7. Unless demand or claim under this Guarantee is made on the Guarantor in writing within three
months from the date of expiry of the Guaranteei.e. upto ......... the Guarantor shall be discharged
from all liabilities under this Guarantee there under.

Notwithstanding anything contained herein before our liability under this guarantee is restricted to Rs.

................ (Rupees.........ccceeeuveeeneenei0nly).  This guarantee will expire on...... Any claim under this

Guarantee must be received by us within three months from the date of expiry.

For and on behalf of the Bank

Place

Date

WITNESS:
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Undertaking by the Contractor to have complied with the provisions of Contract Labour (Regulation
& Abolition) Act & Rules, EPF and ESI Obligations.
(To be submitted along with each RA/Final Bill)

(Clause 73.4.2, Section-3)

I S/o  Sh.

authorised representative of M/s , do
hereby declare and undertake as under:

2. That in the capacity of independent Contractor for M/s Jaypee Infratech Ltd. at ------------------

| and the sub-
contractor engaged by me for the above said work, if any, have complied with the provisions
of Contract Labour (Regulation & Abolition) Act, 1970 by holding a valid license under the Act
and Rules thereto. | have paid the wages for the month of

These wages are not less than the minimum rates applicable to all the employees and no
other dues are payable to any employee.

3. That | and the sub-contractor engaged by me for the above said work, if any, have covered all
the eligible employees under Employees Provident Funds and Miscellaneous Provisions Act,
1952 and the Employees State Insurance Act, 1948 and deposited the Contributions for the
months up to and as such no amount towards EPF/ESI contributions,

whatsoever is payable, is pending.

4. |, further declare and undertake that in case any liability pertaining to my employees or
towards employees of the sub-contractor engaged by me for the above said work, if any, arises
in future, | shall be fully responsible for all consequences. In case any liability is discharged by
Jaypee Infratech Ltd. due to my/ my sub-contractor’s lapse, | undertake to reimburse the same
or Jaypee Infratech Ltd. is authorised to deduct the same from my dues at this Project or at
any other Project.

Authorised Signatory
(Name & Seal of Company)
Date:
Witness:
1.
2.
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AGREEMENT
Ref:
Dated:
This agreement is made on __(date) between Jaypee Infratech Limited, a

company incorporated under the Companies Act, 1956 having its Registered Office at Sector
128, Noida- 201304, Uttar Pradesh (hereinafter referred to as “JIL” which expression shall
include its administrators, successors, executors and assigns) of the one part and M/s
(name of Contractor) , having its Principal place of Business
at (address of Contractor) (hereinafter
referred to as the ‘Contractor’ which expression shall unless the context requires otherwise
include its administrators, successors, executors and permitted assigns) of the other part.

WHEREAS, JIL, is desirous to execute the work for “ (name of
Work)

” (hereinafter referred to as the “PROJECT”) and
accordingly had invited tenders as per Tender documents vide NIT No
dated

AND WHEREAS M/s (name of Contractor) had participated in the above
referred tender and had submitted their final bid dated and JIL has
accepted their aforesaid bid and award the contract for “ (name of
Work)

” on the terms and conditions contained in its
Letter of Intent / letter of award No. dated and the
documents referred to therein which have been unequivocally accepted by M/s (name
of Contractor) on , resulting into a contract.

NOW THEREFORE THIS DEED WITNESSETH AS UNDER:

ARTICLE 1.0 - AWARD OF CONTRACT

1.1 SCOPE OF WORK

JIL has awarded the contract to (name of
Work)

” on the terms and conditions in its letter of intent / letter of award
No. dated and the documents referred to therein. The award
has taken effect from i.e., the date of issue of aforesaid Letter of Intent letter

of award. The terms and expressions used in this agreement shall have the same meanings as
are assigned to them in the “Contract Documents” referred to in the succeeding Article.
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ARTICLE 2.0 — CONTRACT DOCUMENTS

2.1

2.2

2.3

The contract shall be performed strictly as per the terms and conditions stipulated
herein and in the following documents attached herewith (hereinafter referred to as
“Contract Documents”).

(a) JIL Notice Inviting Tender Ref No. Dated
and JIL’s tender documents consisting of:

i) Notice Inviting Tender (NIT), Instruction to Tenderer (ITT), General
Conditions of Contract (GCC) and Other Conditions of Contract (OCC)
i) Bill of Quantities (BOQ) — Volume-II .
(b) M/s (name of Contractor’s) __proposal and communications:
i) Letter of Acceptance of Tender Conditions dated
ii) Final bid dated
JIL's Letter of Intent / letter of award No. dated

All the aforesaid contract documents referred to in Para 2.1 and 2.2 above shall form an
integral part of this Agreement, in so far as the same or any part thereof, to the tender
documents and what has been specifically agreed to by JIL in its Letter of Intent. Any
matter inconsistent therewith, contrary or repugnant thereto or deviations taken by the
Contractor in its “TENDER” but not agreed to specifically by JIL in its Letter of Intent,
shall be deemed to have been withdrawn by the Contractor without any cost implication
to JIL. For the sake of brevity, this Agreement along with its aforesaid contract
documents and Letter of Intent shall be referred to as the “Contract”.

ARTICLE 3.0 — CONDITIONS & CONVENANTS

3.1

3.2

3.3

3.4

The scope of Contract, Consideration, terms of payments, advance, security deposits,
taxes wherever applicable, insurance, agreed time schedule, compensation for delay
and all other terms and conditions contained in JIL’s Letter of Intent / letter of award
No. dated are to be read in conjunction with other
aforesaid contract documents. The contract shall be duly performed by the contractor
strictly and faithfully in accordance with the terms of this contract.

The scope of work shall also include all such items which are not specifically mentioned
in the Contract Documents, but which are reasonably implied for the satisfactory
completion of the entire scope of work envisaged under this contract unless otherwise
specifically excluded from the scope of work in the Letter of Intent / letter of award.

Contractor shall adhere to all requirements stipulated in the Contract documents.

Time is the essence of the Contract, and it shall be strictly adhered to. The progress of
work shall conform to agreed works schedule / contract documents.

Page 78 of 90



3.5

3.6

VOL-I (NIT & GCC) - JIL-YEW/NIT/2024/103

This agreement constitutes full and complete understanding between the parties and
terms of the presents. It shall supersede all prior correspondence to the extent of
inconsistency or repugnancy to the terms and conditions contained in Agreement. Any
modification of the Agreement shall be affected only by a written instrument signed by
the authorized representative of both the parties.

The total contract price for the entire scope of this contract is Rs /-
(Rupees Only), which shall be
governed by the stipulations of the contract documents. GST shall be paid extra as
applicable.

ARTICLE 4.0 — NO WAIVER OF RIGHTS

Neither the inspection by JIL or the Engineer-in-Charge or any of their officials, employees
or agents nor order by JIL or the Engineer-in-Charge for payment of money or any payment
for or acceptance of, the whole or any part of the work by JIL or the Engineer-in-Charge
nor any extension of time nor any possession taken by the Engineer-in-Charge shall
operate as waiver of any provisions of the contract, or of any power herein reserved to
JIL, or any right to damage herein provided, nor shall any waiver of any breach in the
contract be held to be a waiver or any other or subsequent breach.

ARTICLE 5.0 — GOVERNING LAW AND JURISDICTION

5.1

5.2

The Laws applicable to this contract shall be the laws in force in India and jurisdiction of
Gautam Buddh Nagar, Noida, (U.P) only.

Notice of Default

Notice of default given by either party to the other party under the Agreement shall be
in writing and shall be deemed to have been duly and properly served upon the parties
hereto, if delivered against acknowledgment due or by FAX or by registered mail duly
addressed to the signatories at the address mentioned herein above.

IN WITNESS WHEREOF, the parties through their duly authorized representatives have
executed the present agreement (execution whereof has been approved by the

Competent Authorities of both the parties) on the day, month and year first above
mentioned at Gautam Buddh Nagar, Noida, UP.

For and on behalf of: For and on behalf of:

M/s JAYPEE INFRATECH LIMITED M/s ___(Name of Contractor)___
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SECTION -5

SPECIAL CONDITIONS OF CONTRACT(SCC)

Part-A : Other Conditions of Contract (OCC)

Obligations of Contractor:
The Contractor shall ensure that:

e In case of any accident to any workmen during performance of work because
of any reason, any compensation, if payable, shall be paid by the Contractor
at its own cost. No claim of the Contractor shall be entertained on this
account.

e The Contractor shall do a foolproof safety arrangement to avoid any incident
on Expressway.

e The Contractor shall submit the Safety Plan and work Plan/Schedule and
testing plan prior to commencement of work at site and get it approved
from Site In-charge.

Obligations of JIL:
«» JIL shall provide to the Contractor the access to the Work site.
+»+ JIL shall make the payment to the Contractor for the satisfactory execution of
Work as per BOQ in accordance with the terms and conditions of the
Contract documents.
«* JIL shall make statutory deductions towards TDS (Income Tax) from the R.A
Bills of the Contractor
«+» JIL shall provide the space for making temporary office & storage of
materials for construction.
Ownership Rights: After the completion of Work, the structure/building constructed
with regard to the Work shall be handed over by the Contractor to JIL without any right
to own or use it.
Quality Control: The subjected work shall be carried out with more vigilant in quality
prospective and good workmanship by the contractor. The contractor shall submit
minimum Three Years of Guarantee bond on executed work. If there is any damage and
repair observed within three years of post-execution due to bad quality or poor
workmanship issue the same shall be repaired and rectified by contractor without any
extra cost.

a) The Quality Test of Work and materials shall be done as per the Specification
of MoRTH & IRC or as per the Testing Plan Approved by Engineer-In-charge.

b) The QA/QC documents shall be maintained by contractor and handed over to
JILin Final Bill for future vigilance.

c) Third Party tests of Material will be done as per required standards &
specifications from an NABL Accredited Laboratory the cost of test shall be
borne by Contractor. The testing frequency shall be of One test per 50000
sg.mtr for micro-surfacing work and for other Bituminous works as per Table
900-4 of MoRTH, and as per quality plan approved by Engineer-in-charge.

Assigning/ Subletting: The Contractor shall not assign/ sublet any rights / whole/ part of
work to anyone without the prior written consent of JIL.
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Part - B

SCOPE OF WORK

Bids are being invited from experienced and eligible contractors for the Assignment. The successful
Bidder, duly appointed by the JIL for the Assignment, Resurfacing work on Bituminous Road Surfaces
at MCW and ramps (km 0 to km 95) at different locations with Micro-Surfacing Type — Il and at
Facilities (km 100 & km 107) and Cafeterias (km 150 & km 96) locations with DBM & BC along
Yamuna Expressway, UP.

2.1 The scope of work shall also include but not limited to the following:
2.1.a Associated Road works:

Micro-surfacing Type — Il 6-8mm (six to eight millimetre) thick layer comprising of crushed aggregate
of specific size conforming to Type-lll grading @14 Kg per Sgm (Fourteen Kilogram per square metre)
of road surface coverage , Polymer Modified Cationic Bitumen Emulsion @ 12% (at the rate of twelve
percent) of weight of aggregate, Portland cement as a Mineral filler @ 2% (at the rate of two percent)
of by weight of crushed aggregate , Break Control Additives @ 2% (at the rate of two percent) of by
weight of crushed aggregate and Purified Water with PH 6-7 as needed, using specialized micro spacing
paver and other material, machinery etc. micro surfacing paver should be equivalent to BREINING /
BERGKAMP / VSS with spreader box of 3.7 Mtr. so that each lane could be covered in a single in single
pass and as per IRC : SP:81-2008 and provision 512-514 of MoRTH specifications 5th revision.
Restoring the surface with necessary repairs of potholes cracks ruts and undulations, filling of
depressions with cold mix material etc. prior to the micro surfacing work. Make the surface levelled &
smoother with zero undulations for good to lay the layer of Micro-surfacing Type - lll. The repair work
shall be as per the MORTH & IRC guidelines or as per the direction of Engineer In-charge.

Providing & laying Corrective cold mix layer consisting of mixture of unheated mineral aggregate and
bitumen emulsion, laid in a single layer of 12 to 25 mm with average thickness of 18mm. Details are
given in MORTH Specifications clause 518 (specifications for Roads & Bridges works), 5th Revision 2013.
Milling out the top bituminous undulated surface up to 20 MM only from distressed / ravelled areas
removal and carriage of material by vehicle from the structure to a suitable dump site outside the
expressway. Repair of Jerks & depressions between Structures & Approaches.

Bituminous Concrete (BC)using CRMB complete by drum type hot mix plant as per MORTH
Specifications Clause 507 & Dense Bituminous Macadam (DBM)using VG-30 complete by drum type
hot mix plant as per MORTH Specifications Clause 505 including Bituminous prime coat over Granular
surface with bitumen emulsion@6.0 to 9.0kg per 10 Sgqm, complete as per MORTH Specification clause
502 and Bituminous Tack Coat complete as per MORTH Specification clause 503.

2.1.b Shop Drawings:

All the shop drawings shall be prepared through AutoCAD System based on Architectural
Drawings. Shop drawings shall be submitted for approval within 02 weeks in advance of planned
delivery and installation of any material to allow Consultant ample time for scrutiny. No claims for
extension of time shall be entertained because of any delay in the work due to his failure to produce
shop drawings at the right time, in accordance with the approved program.
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2.1.c Project Quality Plan:

The contractor must submit the project quality plan to client at the time of award of contract to get
the approval of the same. The contractor must work accordingly to maintain the quality of work.

2.1.e Inspection and testing of materials:

The Contractor shall, if so required, produce manufacturers' test certificates of all batches of materials
supplied by him. The tests carried out shall be as per relevant Indian Standards and shall be carried
out at Government approved test facility as specified by the Engineer in-charge. Testing frequency will
be as decided by the Engineer-in-charge and as mentioned in the other part and / or section of this
tender document.

2.1.f Maintenance during defect liability period:

Complaints: The Contractor shall receive calls for all problems experienced under this contract,
contractor shall attend to these within 48 hours of receiving the complaints and shall take steps to
immediately correct any deficiencies that may exist.

Repairs: Any type of repairing due to poor quality of work or material, need to be repaired by the
contractor during the defect liability period. All replacement parts and labour shall be supplied
promptly free-of-charge to the Owner.

2.1.g The bidder must get the design approved from competent Authority. The expenditure so on this
account shall be borne by the bidder/ contractor.

2.1.h The timeline is essence of project and continuous monitoring shall be done by all concerned
including JIL.

2.1.i Works will be carried out as per MORTH specifications 5™ Revision and IRC Guideline
SP81:2008, specifications as mentioned in the tender document wherever mentioned or as per

direction of Engineer- In-Charge (EIC) shall be final.

2.1.j The bidder shall comply all the norms of National Green Tribunal/ Central/State Pollution
Control Board/Statutory bodies during execution of work.

2.2 COMPLIANCE WITH STATUTES, REGULATIONS AND LAWS

The Contractor shall familiarize themselves and conform in all aspects with: -

(a) the provisions, their legal interpretation in respect of any enactment and relevant
judicial/administrative/quasi-judicial orders in India, as is and/or may become,
applicable from time to time, related to or having impact on any aspect affecting the

works.
(b) The regulations or byelaws of any local body and utilities.
(c) The Contractor shall be bound to give all notices required by statute, regulations, or

by-laws, as aforesaid and to pay all fees and bills payable in respect thereof. The
Contractor will arrange necessary clearances and approvals before the Work is taken

up.

(d) Ignorance of Rules, Regulations and Bylaws shall not constitute a basis for any claim
at any stage of work.

(e) The Contractor shall indemnify the JIL against all penalties and liabilities of every kind

of breach of any such enactment, laws, regulations, byelaws, or rules.
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Part - C

Additional Conditions

Statutory Fee Payment

Statutory fees, if any paid to the local bodies/Authorities in connection with the approval of
the project / connection of the services/shifting of the services by the contractor shall be
reimbursed by JIL on submission of vouchers/ bills / receipts issued by the concerned local
bodies/Authorities. The cost of restoration of any services damaged by the contractor
during execution shall however be borne by the contractor.

Guarantee/Warranty

All materials installed shall be guaranteed or warrantied (as per applicability of
guarantee/warranty given by the manufacturer) against un-satisfactory performance,
material, manufacture, workmanship, or installation. The material or component or any
part thereof so found defective during the guarantee/warranty period shall be repaired or
replaced free of cost to the satisfaction of the Engineer in-charge. In case it is felt by JIL that
undue delay is being caused by the contractor in doing this, the same will be got done by JIL
at the risk and cost of the contractor. The decision of Engineer-in-charge in this regard shall
be final.

Temporary Barricades & Dust Mitigation measures

The provisions of Ministry of Environment, Forest, and Climate Change Notification
standards for implementation of dust mitigation measures dated 25th January 2018 for
Construction and Demolition activities shall be followed.

The barricading shall be provided at respective stretches till completion of the work and
to be removed as soon as possible after completion of the same at stretch for smooth
functioning of traffic. The barricading shall include the following without any extra cost:

i.  Traffic signals during construction at site for day and night, reflective signs, direction
boards, marking, glow lamps, marking, caution tape, traffic signage as per
requirement, flags, Traffic Marshals etc. as directed by the Engineer-in-Charge.

ii. Installation of temporary warning signs/lamps on all barricades during the hours of
darkness and kept it always lit there during these hours.

iii. Shifting and re-fixing in position as per the direction of Engineer-in-Charge and all
incidentals to execute the job as many times as directed by Engineer-in-Charge.

iv. Repainting of the barricading after regular interval as directed by Engineer-in-
Charge.

V. Proper maintenance of the barricading till completion of the work by
repairing/replacing the damaged barricade.
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vi. The barricades shall be maintained in line and level.

viii Barricading is also required to be erected by the contractor at his own cost for
segregating the area of work.

iX The barricading work shall be considered as a temporary work and the material used
for this purpose will be treated as the Contractor’s own property. The barricading
shall be dismantled and site to be cleared off / make good on completion of the
project or as and when directed by Engineer-in-charge.

3.4  Anti-Smog gun for controlling localized (50 to 75mm) dust.

During the period of execution, contractor to provide anti-smog guns for controlling the
localised dust pollution in respect of compliance of order of Hon’ble Supreme Court of India
dated 13.01.2020.

Disposal of surplus excavated earth/ Soils

The Contractor shall be deemed to have considered the quantum of excavation involved and
that the surplus excavated earth remaining after use in operations and to be disposed-off by
him.

It will be the responsibility of the Contractor to get the permission for yard for dumping the
surplus excavated earth from local authority, if required. If any royalty/fee is payable to local
authority, such royalty/fee shall also be borne by the Contractor. Disposal shall be carried out
strictly as per the regulations of local authority.

The contractor shall store the excavated earth required for operations at his own place other
than the project site under his safe custody at his own cost. Thereafter, the earth so stored
shall be backfilled at site at the appropriate time. The cost of storage, transportation (to & from
site), handling etc. shall be borne by the contractor.

The contractor shall also make his own arrangement for the disposal of the spoils from the
works to such place where the same shall not cause nuisance and should be acceptable to the
authorities concerned without any cost to JIL.

House- keeping

Housekeeping is the act of keeping the working environment cleared of all unnecessary waste,
thereby providing a first line of defence against accidents and injuries. General Housekeeping
shall be carried out by the contractor and always ensured at Work Site, Construction Depot,
Fabrication Yard, Workshop, Batching Plant, Labour Camp, Stores, Offices and toilets/urinals
etc. The contractor shall be responsible to provide segregated containers for disposal of debris
at required places and daily cleaning of the same.

All passageways shall be maintained without any blockages or obstructions.

All surplus earth and debris shall be removed/ disposed-off from the working areas
immediately. Trucks carrying sand, earth and any pulverized materials etc. shall be covered
while moving in order to avoid dust or odour impact. The tyres of the trucks leaving the site
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shall be cleaned with water, wherever the possibility of spillage on carriageways meant for
regular road traffic exists.

iv. No parking of trucks/trolleys, cranes and trailers etc. shall be allowed on roads, which may
obstruct the traffic movement.

v. Roads shall be kept clear and materials like pipes, steel, sand boulders, concrete, chips and
brick etc., shall not be allowed on the roads to obstruct free movement of road traffic.

vi. Water logging on roads shall not be allowed.

vii. Proper and safe stacking of material are of paramount importance at fabrication stores, stores
and such locations where material would be unloaded for future use. The storage area shall be
well laid out with easy access and material stored / stacked in an orderly and safe manner.

viii. Flammable chemicals, compressed gas cylinders etc. shall be safely stored. Unused/surplus
cables, steel items and steel scrap lying scattered at different places within the working areas
shall be removed to identified locations(s). All wooden scrap, empty wooden drums and other
combustible packing materials shall be removed from the site.

ix. The compliance of above provisions is deemed to be included in the quoted amount of the
contractor and no claim / payment whatsoever shall be entertained on this account.

3.7  Unforeseeable Difficulties
Except as otherwise specifically stated elsewhere in the Contract:

a. The Contractor shall deem to have obtained all necessary information as to risks,
contingencies and other circumstances which may influence or affect the Works.

b. By signing the Contract, the Contractor accepts total responsibility for having foreseen all
difficulties and costs of successfully completing the Works; and

c. The Contract Price shall not be adjusted to take account of any unforeseen difficulties or
costs.

3.8 Contractor’s Obligation on Work Methodology.

a. During a mix design, contractor should assess the aggregate, Polymer Modified
Bitumen Emulsion, water, mineral filler, and other additives’ compatibility to ensure
the project’s success.

b. All material components — aggregate, Polymer Modified Bitumen Emulsion, water, and
additives — must individually be tested and satisfy the work requirements and testing
standards.

c. To make sure that micro-surfacing is applied correctly, a contractor needs to be aware
of temperature and humidity levels and wind conditions. All three impact the amount
of time required for water additives and field materials used during construction.
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Before loading the mobile support unit, screen the material that will be used. This way,
you can prevent any contamination when re-handling it.

All necessary repairs — Pothole Repairs need to be done prior to the Application of Layer
of Micro-surfacing.

When filling ruts or low spots, it is impractical to measure the material needed. So do
not specify an application rate for a levelling course when laying one down, as you may
not know how much material would be required.

Inspections are integral to ensuring that a job is done correctly. When the materials
change, conveyor seals and emulsion pumps have been replaced, ask for a recalibration
by the contractor on-site to increase quality control within their workmanship.

When applying the crack sealing material, ensure that it is not too thick. If this happens,

micro surfacing paver tires and spreader box runners can pick up some of the excess
sealants and carry it onto other areas intended to be left clean.
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Part-D

Technical Specification

Micro-Surfacing Material, DBM and BC Work Methodology as Per MORTH Specification & IRC
Guidelines.

1. Binder
The Bitumen shall be a modified Bitumen Emulsion confirming to requirements
specified in Table mentioned below. The modifier shall be polymer/rubber, preferably synthetic or
natural rubber latex.
Requirement of Modified Bitumen Emulsion for Micro-Surfacing
(Table 500-32 of MoRTH Spec.)

Test Name Specifications Test Method

Residue on 600 micron IS Sieve (% by mass), Maximum 0.05 IS : 8887
Viscosity by Say Bolt Furol Viscometer, at 250 C, in second 20-100 IS : 8887
Coagulation of emulsion at low temperature NIL IS : 8887
Storage Stability after 24h (168 h), % maximum 2 IS : 8887
Particle charge, +ve/-ve (+Ve) IS : 8887
Test on Residue:

Residue by evaporation, % minimum 60 IS : 8887
Penetration at 250C/100g/5s 40-100 IS:1203
Ductility at 270C, cm, minimum 50 I1S:1203
Softening Point, in oC, minimum 57 I1S:1203
Elastic Recovery*, %, minimum 50 IS : 15462
Solubility in tri-chloroethylene, %, minimum 97 IS:1216

In Case, elastic recovery is tested for Torsional Elastic Recovery as per Appendix -8 of IRC:SP:81-2008,
the minimum value shall be 20%.

2. Aggregate

The mineral aggregates shall be crushed stone dust, clean, sharp, hard, durable, and uncoated dry
particles and shall be free from soft pieces and organic and other deleterious substances. The aggregate
shall satisfy the requirements and target grading shall confirm mentioned below.

Properties Test Method Specification
Sand Equivalent Value 1S:2720 (Part 37) Min 50 %
Water absorption* 15:2386 (Part 3) Max 2 %
Soundness withSodium Max 12 %
IS:2386 (Part 5
sulphate Magnesium sulphate (Part5) Max 18 %

3. Filler

Mineral filler shall be Ordinary Portland Cement. The quantity of filler shall be in the range of 0.5 to 2
% by weight of dry aggregate.
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4. Water

Water shall be potable, free from harmful salt and contaminants. The pH of the water shall be in the
range of 6to 7.

5. Additives

a. Chemical additives may be used to accelerate or retard the break-set time of the slurry or to
improve the resulting surface finish. The quantity of additive, if used, shall be decided by mix
design and to be adjusted as per the site/climate conditions. The specifications for additive shall
be supplied by the supplier of the emulsion. The additive and emulsion shall be compatible with
each other.

b. For Micro-surfacing with glass fibers special grade, AR glass fibers shall be added to the mix at
the rate of 0.2% to 0.3% by weight of aggregate by special dispensing unit.

6. Design and Proportioning of Micro Surfacing Mix

The compatibility of aggregate, emulsion, filler and additive (if needed) shall be verified by mix design
for a selected type and grading of aggregate as specified in Tables. The mix design report shall clearly
show the proportions of aggregate, filler, water and residual bitumen content based on the dry weight
of the aggregates, additive usage (if any). The design criteria for Micro Surfacing Mixture is specified in
Table 500-33 mentioned below.

Mix Design Criteria for Micro Surfacing Mix
(Table 500-33 of MoRTH Spec.)

. e as Method of Test as given in
Requirements Specifications IRC: SP:81
Mix time, Minimum 120s Appendix-1
Consistency, maximum 3Cm Appendix-3
W.et. Cohesion, within 30 min, 12 Kg Cm Appendix-4
minimum.
Wet Cohesi ithin 60 mi
.e. onesion, within 55 min, 20Kg Cm Appendix-4
minimum
— s
W.et' stripping, pass %, 90 Appendix-5
minimum
Wet track abrasion loss (one .
hour soak), maximum 538 g/m2 Appendix-6
7. Plant, Machinery & Equipment’s
Description Qty Remarks
Self-propelled Micro Surfacing Machine 02 No.
Tipper / Trucks 04 No.
Tractor Air Compressor 02 No.
Screening Plant 02 No.
Gensets for Lighting / Plant 02 No.
Front End Loader 02 No.
Milling Machine 1 No.

Above will vary as per requirement of site.
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8. Quality Control Laboratory (Field)

A Field Laboratory / QC Lab will be situated in Base Camp for quality control and routine testing as per
frequency mentioned in Section 900 of MoRTH Spec./IRC: SP-81/IRC: SP-100.
9. Laying of Micro-Surfacing

9.1 Weather and Seasonal Limitations

Laying of Micro Surfacing shall not be undertaken, if either the pavement temperature or air
temperature is below 10°C. However, during a dry spell, Micro Surfacing may be laid in rainy
season also, even if the surface is wet but there is no stagnant water on the pavement.

9.2 Surface Preparation prior to Micro-Surfacing

The underlying surface on which the Micro Surfacing is to be applied shall be cleaned of all
loose material, mud spots, vegetation and extraneous matter and shall be prepared and
shaped to the needed profile. It is essential to pre-treat cracks on the pavement surface with
an appropriate crack sealing material prior to application of slurry seal, if it is used for
preventive/ renewal treatment. The surface should be swept clean by removing caked earth
and other foreign matter with wire brushes, sweeping with mechanical brooms and finally
dusting with air jet or high pressure water jet or other means approved by the Engineer.

9.3 Application of Tack Coat

Concrete Pavement, Tack coat of polymer modified micro surfacing emulsion shall be applied
after thorough cleaning of surface by pressure distributor.

9.4 Micro Surfacing Paver/Machine

The machine shall be specially designed and manufactured to lay Micro surfacing. It shall be
self-propelled equipment, truck mounted, consisting of following sub-assemblies used to
manufacture and simultaneously spread these mixes on the surface:

(i) Aggregate bin

(ii) Filler bin

(iii) Water and Emulsion Tanks

(iv) Additive Tanks

(v) Aggregates and filler conveyors to supply the mixer box

(vi) Pump or compressed air system to supply the emulsion/water
(vii) Mixer Box

(viii) Spreader box to place the mixed slurry on the job

9.5 Calibration of Machine

Micro Surfacing laying machine shall be calibrated for flow of all the constituents as per the job
mix in presence of Engineer. No machine shall be allowed to work on the project until the
calibration has been completed and accepted by the engineer. 2 kg samples of Micro Surfacing
mix will be taken and verified for proportioning and mix consistency. The verification for
application rate shall also be carried out in presence of the Engineer. The procedure for
calibration and verification is as given in Appendix 7 of IRC: SP: 81-2008.

Page 89 of 90



10.

11.

12,

13.

14.

15.

VOL-I (NIT & GCC) - JIL-YEW/NIT/2024/103

9.6 Application of Micro Surfacing.

As per MORTH Specification Clause No. 514 The Application of Micro-surfacing will be followed.
A calibrated Micro Surfacing machine, as per requirements of job mix, shall be used to spread
the material. The surface shall be pre-wetted by fogging ahead of the spreader box (if required
under hot weather conditions). The rate of application shall be adjusted during the day to suit
temperature, surface texture and humidity. The mixture shall be agitated and mixed uniformly
in the spreader box by means of twin shafted paddles or spiral augurs fixed in spreader box. A
front seal shall be provided to ensure no loss of the mixture at the road contact point. The rear
seal shall act as final strike off and shall be adjustable. The spreader box and real strike off shall
be so designed and operated that a uniform consistency is achieved to produce free flow of
material to the rear strike off. A secondary strike off shall have the same adjustment as the
spreader box. The spreader box shall have the suitable means provided to side shift the box to
compensate for variation in pavement geometry. Sufficient amount of material shall be always
carried in all parts of spreader box so that a complete coverage is obtained. Overloading of the
spreader box shall be avoided. No lumping, balling and unmixed aggregates shall be permitted.
No streak, caused by oversized aggregates shall be left on the finished surface. Longitudinal
joints shall correspond with the edges of existing traffic lanes. Other patterns of longitudinal
joints may be permitted if pattern will not adversely affect the quality of finished surface. In
case streak is formed, it shall be corrected immediately by fresh material and with use of
squeegee. Longitudinal joints, common to two traffic lanes shall be butt joints with overlap not
exceeding an average of 60-100 mm. The mixture shall be uniform and homogeneous after
spreading on existing surfaces and shall not show separation of the emulsion and aggregates
after setting.

9.7 Quality Control and Surface Finish

The surface finish of construction shall conform to the requirements of Clause 902. For control
of the quality of materials and work carried out, relevant provision of Section 900 shall apply.
(Ref: Clause 514.5.9 of MoRTH Spec).

PRIME COAT: (Ref: Clause 502 of MoRTH Spec).

TACK COAT: (Ref: Clause 503 of MoRTH Spec).

Dense Bituminous Macadam (DBM): (Ref: Clause 505 of MoRTH Spec).
Bituminous Concrete (BC): (Ref: Clause 507 of MoRTH Spec).
BITUMINOUS COLD MIX: (Ref: Clause 518 of MoRTH Spec).

The contractor shall submit mix design to the Engineer-in-charge as per MoRTH
specifications and get it approved prior the start of the work.
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